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SECTION 01 00 00
GENERAL REQUIREMENTS

1.0 STATEMENT OF WORK
1.1 GENERAL INTENTION AND INITIAL ITEMS OF CONCERN

A_The contractor shall furnish all labor, materials, equipment,
supervision and all other necessary provisions to replace the existing
motor control centers (MCC4) and MCCB-4 and relocate the existing
switch gear into the new Motor control center to replace the existing
MCC.

B. Visits to the site by Bidders may be made only by appointment with the
CO (Contracting Officer).

C.All employees of the General Contractor and the subcontractors shall
comply with VA security management.

1. All employees are to obtain construction employee identification
badges before the employee starts. The badge is to be displayed so
the construction employee full name and the responsible Medical
Center service are seen.

2. All employees are restricted from unauthorized access.

D. Prior to commencing work, the General Contractor shall provide proof
that an OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2)
will maintain a presence at the work site whenever the General
Contractor or subcontractors are present.

E. Training & Tuberculosis Screening:

1. All employees of General Contractor and subcontractors shall have
the 10-hour OSHA certified Construction Safety course and/or other
relevant competency training, as determined by Medical Center’s
Safety Service.

a. Submit training records of all such employees in compliances with
section 1.14 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES with
trade’s submittal package before the start of the work.

2. When asked, all employees of the General Contractor and
subcontractors shall provide documentation of “no active
Tuberculosis” that is dated within 120 calendar days of the
employees” assignment to the project.

1.2 STATEMENT OF BID ITEM(S)
A. Base Bid consists of the removal of the existing Motor Control Centers

(MCC4 & MCC B4) and merge them into One (1) MCC and relocating the

switch gear into the same panel. Contractor will have to provide
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temporary power when the relocation of the old MCC to the new MCC takes

place.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A

BEFORE AWARD OF CONTRACT, The contractor should have existing
conditions drawings, and this general requirement of make bid.

1.4 CONSTRUCTION SECURITY AND SAFETY REQUIREMENTS

A

Security and Safety Plans:

1. The security plan defines both physical and administrative security
procedures that addresses site security and documentation control.

2. The safety plan will address operational procedures that addresses
lock out tag of all utilities, working in area between patient care
floors, and when working with flammable liquids/gases.

3. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply
with these procedures. These procedures shall remain effective for
the entire duration of the project.

Security Procedures:

1. General Contractor’s employees shall not enter the project site
without their appropriate badge. They may also be subject to
inspection of their personal effects when entering or leaving the
project site.

2. For working during the non-business hours, the General Contractor
shall give three (3) calendar days” notice to the Contracting
Officer and the Contracting Officers Representative so that security
arrangements can be provided. This notice is separate from any
notices required for utility shutdown described later in the General
Requirements.

3. No photography of VA premises is allowed without permission of the
Contracting Officer or Contracting Officer Representative.

a. Photos must not contain images of patients and/or patient’s
information.

4_ VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event
of a national emergency. The General Contractor may return to the
site only with the written approval of the Contracting Officer.

5. For information protection the contractor will not have access to VA
desktop computers nor will they have access to online resources
belonging to the government while conducting this project.
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6. The contractor will not have access to Patient Health Information

(PHI) nor will they have the capability of accessing patient
information during the services provided to the VA per the Medical
Center’s Privacy Officer.

7. All construction employees must present two (2) forms of Government

issued identification when applying for a construction employee
identification badge.

Key Control:

1.

The General Contractor shall be provide a key and/or lock
combinations for the purpose of security and inspections of every
area of project excluding tool boxes and parked machines. Any and
all keys signed out to the contractor will be turned in at the final
walkthrough or the cost of $100/key not return will be deducted from
the final payment.

Document Control:

1.

3.

The General Contractor is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to
accomplish the project.

All paper waste or electronic media such as CD’s and diskettes shall
be shredded and destroyed in a manner acceptable to the VA.

Notify the Contracting Officer and Site Security Officer immediately
when there is a loss or compromise of “sensitive information”.

Motor Vehicle Restrictions

1.

For this project the contractor will not be provided with onsite
parking or be provided with onsite material storage / lay-down area.
Only deliveries are permitted.

Safety Procedures:

1.

The General Contractor and subcontractor employees will be required
to use a “Working Safety in interstitial” Permit when working in the
spaces between patient care floors.

a. This requires but not limited to notifying the safety office and
the staff in areas intermediately below the workspace.

b. provide platforms and provide small weave netting beneath work
areas. Secure platforms and netting to fix building structural
components.

c. ITf platforms and netting cannot provide adequate protection from
falling objects to the space below, the removal of staff and/or
patients from the spaces below must be coordinated. No staff
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and/or patients may occupy the space during the entire duration

of work in the interstitial.

d. Properly securing workers in interstitial spaces with harnesses
to fix building structural components.

2. The General Contractor and subcontractor employees will be required
to use a “Hot Work” Permit when performing welding, blazing and
similar activities that uses flammable gases.

a. This requires the contractor to notify the safety office when hot
work is performed. The permit includes certification of pre and
post inspection of the work area for combustible materials.

b. A fire watch will be needed during hot work activities.

3. The General Contractor and subcontractor employees will be required
to complete a “Lockout/Tag Out Inspection Checklist” prior to work
on any utilities.

a. The checklist will be required before any utilities are de-
energized.

1. The contractor will be required to submit documentation
pertaining to their Authorized Employees with LOTO training
performing LOTO, documentation of their LOTO procedures, and
documentation of an audit for their LOTO procedures in the
last year. Submit in accordance with Section 1.14 SHOP
DRAWINGS, PRODUCT DATA AND SAMPLES.

4. When electrical utilities cannot be de-energized to perform work, an
“Energized Electrical Work Permit” will be required.

a. The General Contractor and/or the subcontractors shall be
required to have an electrically qualified person(s) to complete
the permit and to attend a pre work coordination meetings.

1.5 FIRE SAFETY
A. Applicable Publications: Publications listed below form part of this

Article to extent referenced. Publications are referenced in text by

basic designations only.

1. American Society for Testing and Materials (ASTM):

E84-2009. .. ... ...... Surface Burning Characteristics of Building

Materials
2. National Fire Protection Association (NFPA):

10-2010. .- oo Standard for Portable Fire Extinguishers
30-2008. .. ... ... .... Flammable and Combustible Liquids Code
51B-2009. . ... ... ..... Standard for Fire Prevention During Welding,

Cutting and Other Hot Work
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70-2011. ... ... ... National Electrical Code
241-2009. .. ... .. _..... Standard for Safeguarding Construction,
Alteration, and Demolition Operations
3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926.......... Safety and Health Regulations for Construction
Fire Safety Plan: Establish and maintain a fire protection program in
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety measures, including periodic
status reports, and submit to Contracting Officer Representative or to
Facility Safety Manager for review for compliance with contract
requirements in accordance with Section 1.14 SHOP DRAWINGS, PRODUCT
DATA AND SAMPLES Prior to any construction employee beginning work,
they shall undergo a safety briefing provided by the Medical Center’s
competent person. This briefing shall include information on the
construction limits, VAMC safety guidelines, means of egress, break
areas, work hours, locations of restrooms, use of VAMC equipment, etc.
Documentation shall be provided to the COR that individuals have
undergone contractor’s safety briefing.

Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency
response forces in accordance with NFPA 241.

Separate dumpsters from existing buildings and new construction by
distances iIn accordance with NFPA 241. For small facilities with less
than 6 m (20 feet) exposing overall length, separate by 3m (10 feet).
Temporary Heating and Electrical: No Temporary heating or electricity
will be needed for this project.

Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with COR
or Facility Safety Manager.

Egress Routes for Construction Workers: Maintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to
COR or Facility Safety Manager.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA
241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

Existing Fire Protection: Do not impair automatic sprinklers, smoke &
heat detection, and/or fire alarm systems unless approved by the
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Facility Safety Manager. Provide fire watch for smoke & heat detection,
and/or fire alarm impairments for more than 4 hours In a 24-hour
period. Also provide fire watch for automatic sprinklers impairments
for more than 10 hours in a 24-hour period. Request interruptions in
accordance with section,1.6 OPERATIONS AND STORAGE AREAS, and
coordinate with COR or Facility Safety Manager. All existing or
temporary fire protection systems (fire alarms, sprinklers) located in
construction areas shall be tested as coordinated with the medical
center. Parameters for the testing and results of any tests performed
shall be recorded by the medical center and copies provided to the COR.

K. Smoke Detectors: Prevent accidental operation. Provide temporary covers
during construction activities and remove temporary covers at end of
work operations each day. Coordinate with COR or Facility Safety
Manager .

L. Hot Work: Perform and safeguard hot work operations in accordance with
NFPA 241 and NFPA 51B. Coordinate with COR or Facility Safety Manager
at least twenty-four (24) hours in advance.

M. Fire Hazard Prevention and Safety Inspections: Inspect entire
construction areas weekly. Coordinate with, and report findings and
corrective actions weekly to COR or Facility Safety Manager.

N. Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
and detached buildings under construction, smoking is prohibited except
in designated smoking rest areas.

O. Dispose of waste and debris in accordance with NFPA 241_. Remove from
buildings daily.

P. Perform other construction, alteration and demolition operations in
accordance with 29 CFR 1926.

Q. If required, submit documentation to the COR that personnel have been
trained In the fire safety aspects of working In areas with impaired
structural or compartmentalization features.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of
materials) in the foot print of the defined work area. The Contractor
shall hold and save the Government, its officers and agents, free and
harmless from liability of any nature occasioned by the Contractor®s
performance.

B. The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways. When materials are transported
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in prosecuting the work, vehicles shall not be loaded beyond the
loading capacity recommended by the manufacturer of the vehicle or
prescribed by any Federal, State, or local law or regulation. When it
IS necessary to cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for the repair of
any damaged curbs, sidewalks, or roads.
(FAR 52.236-10)
Delivery Drivers and employee are subject to rules of Medical Center
applicable to their conduct.
Execute work so as to interfere as little as possible with normal
functioning of the Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others. Use of equipment and tools that
transmit vibrations and noises through the building structure, are not
permitted in buildings that are occupied, during construction, jointly
by patients or medical personnel, and Contractor®s personnel, except as
permitted by COR where required by limited working space.
1. Do not store materials and equipment in other than assigned areas.
2. Schedule delivery of materials and equipment to immediate
construction working areas within buildings in use by Department of
Veterans Affairs in quantities sufficient for not more than two work
days. Provide unobstructed access to Medical Center areas required
to remain in operation.
Utilities Services: Maintain existing utility services for Medical
Center at all times. Where necessary to cut existing water, steam,
gases, sewer or air pipes, or conduits, wires, cables, etc. of utility
services or of fire protection systems and communications systems
(including telephone), they shall be cut and capped at suitable places
where shown; or, in absence of such indication, where directed by COR.
1. No utility service such as water, gas, steam, sewers or electricity,
or fire protection systems and communications systems may be
interrupted without prior approval of COR. Electrical work shall be
accomplished with all affected circuits or equipment de-energized.
When an electrical outage cannot be accomplished, work on any
energized circuits or equipment shall not commence without the
Medical Center Safety service office prior knowledge and written
approval.
2. Contractor shall submit a request to interrupt any such services to
COR, in writing, 72 hours in advance of proposed interruption.
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Request shall state reason, date, exact time of, and approximate
duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or
of which other date and/or time such interruption will cause least
inconvenience to operations of Medical Center. Interruption time
approved by safety office may occur at times other than the standard
business hours.

4. Major interruptions where utilities cannot be shutdown of any system
must be requested, in writing, at least 7 calendar days prior to the
desired time and shall be performed as directed by the COR.

5. In case of a contract construction emergency, service will be
interrupted on approval of COR. Such approval will be confirmed in
writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
payment of such fee shall be the responsibility of the Government
and not the Contractor.

Abandoned Lines: All service lines such as wires, cables, conduits,

ducts, pipes and the like, and their hangers or supports, which are to

be abandoned but are not required to be entirely removed, shall be
sealed, capped or plugged. The lines shall not be capped in finished
areas, but shall be removed and sealed, capped or plugged in ceilings,
within furred spaces, in unfinished areas, or within walls or
partitions; so that they are completely behind the finished surfaces.

Coordinate the work for this contract with other construction

operations as directed by COR. This includes the scheduling of traffic

and the use of roadways.

1.7 INFECTION PREVENTION MEASURES

A

Implement the requirements of Medical Center’s Infection Control Risk
Assessment (ICRA) team. ICRA Group may monitor dust in the vicinity of
the construction work and require the Contractor to take corrective
action immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the
contractor’s infection preventive measures in accordance with the
guidelines provided by ICRA Group. Prior to start of work, prepare a
plan detailing project-specific dust protection measures, including
periodic status reports, and submit to COR and Facility ICRA team for
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review for compliance with contract requirements in accordance with
Section 1.14, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.
C. Training and Certification of no active Tuberculosis:

1.

All personnel involved in the construction or renovation activity
shall be educated and trained in infection prevention measures
established by the medical center.

Ensuring certification that the contractor has a medical program
that addresses tuberculosis. The medical program shall include
written assurance that each employee has no active tuberculosis. All
contract employees assigned to the work site shall have a pre-
placement tuberculin screening within 120 days prior to assignment
to the worksite as recommended by the Center for Disease Control
(CDC). This can be the CDC two-step skin testing or a Food and Drug
Administration (FDA) approved blood test. Employees manifesting
positive screening reactions to the tuberculin shall be examined per
current CDC guidelines prior to working on VHA property. If the
employee is found without evidence of active (infectious) pulmonary
tuberculosis (TB), a statement documenting examination by a
physician must be on file with the employer (construction
contractor), noting that the employee with a positive tuberculin
screening test is without evidence of active (infectious) pulmonary
TB. ITf the employee is found with evidence of active (infectious)
pulmonary TB, the employee would require treatment with a subsequent
statement as outlined above before being allowed to return to work
on VHA property.

D. Medical center Infection Control personnel shall monitor for airborne

disease (e.g- aspergillosis) as appropriate during construction. A

baseline of conditions may be established by the medical center prior

to the start of work and periodically during the construction stage to

determine impact of construction activities on indoor air quality. In

addition:

1.

In case of any problem, the medical center, along with assistance
from the contractor, shall conduct an environmental assessment to
find and eliminate the source. Do not perform dust producing tasks
within occupied areas without the approval of the COR. For
construction in any areas that will remain jointly occupied by the
medical Center and Contractor’s employees, the Contractor shall:
Provide dust proof one-hour fire-rated temporary drywall
construction barriers to completely separate construction from the
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operational areas of the hospital in order to contain dirt debris
and dust. Barriers shall be sealed and made presentable on hospital
occupied side. Install a self-closing rated door in a metal frame,
commensurate with the partition, to allow worker access. Maintain
negative air at all times. A fire retardant polystyrene, 6-mil thick
or greater plastic barrier meeting local fire codes may be used
where dust control is the only hazard, and an agreement is reached
with the COR and Medical Center IRCA team.

HEPA filtration is required where the exhaust dust may reenter the
breathing zone. Contractor shall verify that construction exhaust
to exterior is not reintroduced to the medical center through intake
vents, or building openings. Install HEPA (High Efficiency
Particulate Accumulator) filter vacuum system rated at 95% capture
of 0.3 microns including pollen, mold spores and dust particles.
Insure continuous negative air pressures occurring within the work
area. HEPA filters should have ASHRAE 85 or other pre-filter to
extend the useful life of the HEPA. Provide both primary and
secondary fTiltrations units. Exhaust hoses shall be heavy duty,
flexible steel reinforced and exhausted so that dust is not
reintroduced to the medical center.

An adhesive walk-off mat and a carpet walk-off mat, minimum 900mm X
1500mm (367 x 607), shall be used at all interior transitions from
the construction area to occupied medical center area. These mats
shall be changed as often as required to maintain clean work areas
directly outside construction area at all times.

Vacuum and wet mop all transition areas from construction to the
occupied medical center at the end of each workday. Vacuum shall
utilize HEPA filtration. Maintain surrounding area frequently.
Remove debris as they are created. Transport these outside the
construction area in containers with tightly fitting lids.

The contractor shall not haul debris through patient-care areas
without prior approval of the COR and the Medical Center ICRA team.
When, approved, debris shall be hauled in enclosed dust proof
containers or wrapped in plastic and sealed with duct tape. No sharp
objects should be allowed to cut through the plastic. Wipe down the
exterior of the containers with a damp rag to remove dust. All
equipment, tools, material, etc. transported through occupied areas
shall be made free from dust and moisture by vacuuming and wipe
down.

10
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7. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling
tile prior to replacement. Any ceiling access panels opened for
investigation beyond sealed areas shall be sealed immediately when
unattended.

8. There shall be no standing water during construction. This includes
water in equipment drip pans and open containers within the
construction areas. All accidental spills must be cleaned up and
dried within 12 hours. Remove and dispose of porous materials that
remain damp for more than 72 hours.

9. At completion, remove construction barriers and ceiling protection
carefully, outside of normal work hours. Vacuum and clean all
surfaces free of dust after the removal.

In general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust in existing structures where
directed by COR.

2. Do not perform dust producing tasks within occupied areas without
the approval and notification of the COR.

Final Cleanup:

1. Upon completion of project, or as work progresses, remove all
construction debris from above ceiling, vertical shafts and utility
chases that have been part of the construction.

2. Perform HEPA vacuum cleaning of all surfaces in the construction
area. This includes walls, ceilings, cabinets, furniture (built-in
or free standing), partitions, flooring, etc.

3. All new air ducts shall be cleaned prior to final inspection.

1.8 DISPOSAL AND RETENTION

A

Materials and equipment accruing from work removed and from demolition
of buildings or structures, or parts thereof, shall be disposed of as
follows:

1. Reserved items which are to remain property of the Government are
noted on drawings or in specifications as items to be kept by the
Government. Items that remain property of the Government shall be
protected in such a manner as to prevent damage which would be
detrimental to re-installation and/or reuse. Store such items where
directed by COR.

2. ltems not reserved shall become property of the Contractor and be

removed by Contractor from Medical Center.
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3. Items of portable equipment and furnishings located in rooms and
spaces in which work is to be done under this contract shall remain
the property of the Government. When rooms and spaces are vacated by
the Department of Veterans Affairs during the alteration period,
such items which are NOT required by drawings and specifications to
be either relocated or reused will be removed by the Government in
advance of work to avoid interfering with Contractor®s operation.

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment,
and vegetation (such as trees, shrubs, and grass) on or adjacent to the
work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs
or branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting Officer.

B. The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge
the cost to the Contractor.

(FAR 52.236-9)
1.10 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as
necessary to install new work. Except as otherwise shown or specified,
do not cut, alter or remove any structural work, and do not disturb any
ducts, plumbing, steam, gas, or electric work without approval of the
COR. Existing work to be altered or extended and that is found to be
defective in any way, shall be reported to the COR before it is
disturbed. Materials and workmanship used in restoring work, shall

12
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conform in type and quality to that of original existing construction,
except as otherwise shown or specified.

Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, floors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or
removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and
left In as good condition as existed before commencing work.

At Contractor®"s own expense, Contractor shall immediately restore to
service and repair any damage caused by Contractor®s workmen to
existing piping and conduits, wires, cables, etc., of utility services
or of fire protection systems and communications systems (including
telephone) which are indicated on drawings and which are not scheduled
for discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled "CHANGES
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"™ (FAR
52.236-2).

1.11 AS-BUILT DRAWINGS

A

The contractor shall maintain one (1) set of as-built drawings which
will be kept current during construction of the project, to include all
contract changes, modifications and clarifications.

All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be
made available for the COR"s review, as often as requested.

Contractor shall deliver one approved completed sets of as-built
drawings to the COR within 15 calendar days after each completed phase
and after the acceptance of the project by the COR.

1.12 TEMPORARY TOILETS

A

No Temporary toilets will be needed for this project.

1.13 CONSTRUCTION WASTE MANAGEMENT

A.
B.

C.

REFERENCE: VA DIRECTIVE 0063, WASTE PREVENTION AND RECYCLING PROGRAM
This section specifies the requirements for the management of non-
hazardous building construction and demolition (C&D) waste.

Waste disposal in landfills shall be minimized to the greatest extent
possible. Of the inevitable waste that is generated, as much of the
waste material as economically feasible shall be salvaged, recycled or
reused.

13
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D.

Contractor shall use all reasonable means to divert construction and
demolition waste from landfills and incinerators, and facilitate their
salvage and recycle not limited to the following:
1. Waste Management Plan development and implementation.
2. Techniques to minimize waste generation.
3. Sorting and separating of waste materials.
4. Salvage of existing materials and items for reuse or resale.
5. Recycling of materials that cannot be reused or sold.
Contractor shall develop and implement procedures to reuse and recycle
materials to a minimum of 50 percent.
Contractor shall be responsible for implementation of any special
programs involving rebates or similar incentives related to recycling.
Any revenues or savings obtained from salvage or recycling shall accrue
to the contractor.
Contractor shall provide all demolition, removal and legal disposal of
materials. Contractor shall ensure that facilities used for recycling,
reuse and disposal shall be permitted for the intended use to the
extent required by local, state, federal regulations. The Whole
Building Design Guide website http://www._wbdg.org provides a
Construction Waste Management Database that contains information on
companies that haul, collect, and process recyclable debris from
construction projects.
Contractor shall assign a specific area to facilitate separation of
materials for reuse, salvage, recycling, and return. Such areas are to
be kept neat and clean and clearly marked in order to avoid
contamination or mixing of materials.
Maintain records to document the quantity of waste generated; the
quantity of waste diverted through sale, reuse, or recycling; and the
quantity of waste disposed by landfill or incineration.
Prepare and submit to the Resident Engineer a written demolition debris
management plan. The plan shall include, but not be limited to, the
following information:
1. Procedures to be used for debris management.
2. Techniques to be used to minimize waste generation.
3. Analysis of the estimated job site waste to be generated:

a. List of each material and quantity to be salvaged, reused, and

recycled.
b. List of each material and quantity proposed to be taken to a
landfill.

14



671-14-106 VAMC San Antonio, TX

H.

Contractor will maintain monthly summary of construction and demolition
debris diversion and disposal, quantifying all materials generated at
the work site and disposed of or diverted from disposal through
recycling.

With each application for progress payment, submit a summary of
construction and demolition debris diversion and disposal including
beginning and ending dates of period covered. The contractor will
provide the COR a completed South Texas Veterans Health Care System
Construction Waste Recycling form with each progress payment. (See
attachments)

1.14 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

A

Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL
CONDITIONS.

For the purposes of this contract, samples, test reports, certificates,

and manufacturers®™ literature and data shall also be subject to the

previously referenced requirements. The following text refers to all
items collectively as SUBMITTALS.

Submit for approval, all of the items specifically mentioned under the

separate sections of the specification, with information sufficient to

evidence full compliance with contract requirements. Materials,
fabricated articles and the like to be installed in permanent work
shall equal those of approved submittals. After an item has been
approved, no change in brand or make will be permitted unless:

1. Satisfactory written evidence is presented to, and approved by
Contracting Officer, that manufacturer cannot make scheduled
delivery of approved item or;

2. Item delivered has been rejected and substitution of a suitable item
IS an urgent necessity or;

3. Other conditions become apparent which indicates approval of such
substitute item to be in best interest of the Government.

Forward submittals in sufficient time to permit proper consideration

and approval action by Government. Time submission to assure adequate

lead time for procurement of contract - required items. Delays

attributable to untimely and rejected submittals will not serve as a

basis for extending contract time for completion.
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E.

Submittals will be reviewed for compliance with contract requirements
by COR, and action thereon will be taken by COR on behalf of the
Contracting Officer.

Upon receipt of submittals, COR will assign a file number thereto.

Contractor, in any subsequent correspondence, shall refer to this file

and identification number to expedite replies relative to previously

approved or disapproved submittals.

The Government reserves the right to require additional submittals,

whether or not particularly mentioned in this contract. ITf additional

submittals beyond those required by the contract are furnished pursuant
to request therefor by Contracting Officer, adjustment in contract
price and time will be made in accordance with Articles titled CHANGES

(FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the

GENERAL CONDITIONS.

Schedules called for in specifications and shown on shop drawings shall

be submitted for use and information of Department of Veterans Affairs

and COR. However, the Contractor shall assume responsibility for
coordinating and verifying schedules. The Contracting Officer and COR
assumes no responsibility for checking schedules or layout drawings for
exact sizes, exact numbers and detailed positioning of items.

Submittals must be submitted by Contractor only and shipped prepaid.

Contracting Officer assumes no responsibility for checking quantities

or exact numbers included in such submittals.

1. Submit samples in single units unless otherwise specified. Submit
shop drawings, schedules, manufacturers® literature and data, and
certificates in quadruplicate, except where a greater number is
specified.

2. Submittals will receive consideration only when covered by a
transmittal letter signed by Contractor. Letter shall be sent via
first class mail or E-Mail and shall contain the list of items, name
of Medical Center, name of Contractor, contract number, applicable
specification paragraph numbers, applicable drawing numbers (and
other information required for exact identification of location for
each item), manufacturer and brand, ASTM or Federal Specification
Number (if any) and such additional information as may be required
by specifications for particular item being furnished. In addition,
catalogs shall be marked to indicate specific items submitted for
approval.
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J.

K.

a. A copy of letter must be enclosed with items, and any items
received without identification letter will be considered
"unclaimed goods™ and held for a limited time only.

b. Each sample, certificate, manufacturers™ literature and data
shall be labeled to indicate the name and location of the Medical
Center, name of Contractor, manufacturer, brand, contract number
and ASTM or Federal Specification Number as applicable and
location(s) on project.

c. Required certificates shall be signed by an authorized
representative of manufacturer or supplier of material, and by
Contractor.

IT submittal samples have been disapproved, resubmit new samples as

soon as possible after notification of disapproval. Such new samples

shall be marked "Resubmitted Sample™ in addition to containing other
previously specified information required on label and iIn transmittal
letter.

Approved samples will be kept on file by the COR at the site until

completion of contract, at which time such samples will be delivered to

Contractor as Contractor®s property. Where noted in technical sections

of specifications, approved samples in good condition may be used in

their proper locations in contract work. At completion of contract,
samples that are not approved will be returned to Contractor only upon
request and at Contractor"s expense. Such request should be made prior
to completion of the contract. Disapproved samples that are not
requested for return by Contractor will be discarded after completion
of contract.

Submittal drawings (shop, erection or setting drawings) and schedules,

required for work of various trades, shall be checked before submission

by technically qualified employees of Contractor for accuracy,
completeness and compliance with contract requirements. These drawings
and schedules shall be stamped and signed by Contractor certifying to
such check.

1. For each drawing required, submit one legible photographic paper,
vellum or PDF reproducible.

2. Reproducible shall be full size. (307 x 427)

3. Each drawing shall have marked thereon, proper descriptive title,
including Medical Center location, project number, manufacturer-s
number, reference to contract drawing number, detail Section Number,
and Specification Section Number.
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4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on
each drawing to accommodate approval or disapproval stamp.
5. For submitting hardcopy drawings: Prepare drawing in ROLLED WITHIN A
MAILING TUBE, fully protected for shipment.
6. One reproducible print of approved or disapproved shop drawings will
be forwarded to Contractor.
7. When work is directly related and involves more than one trade, shop
drawings shall be submitted to COR under one cover.
M. Samples shop drawings, test reports, certificates and manufacturers”
literature and data, shall be submitted for approval to
_Roger H. DeVeaux, Jr.___ roger.deveaux@va.gov
(COR) (E-mail)
7400 Merton Minter Boulevard
(COR P.0O. Address)
_San Antonio, Texas 78229
(City, State and Zip Code)

- -END - - -
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Attachments
INFECTION CONTROL RISK ASSESSMENT (IRCA) CONSTRUCTION PERMIT

PROJECT TITLE:

SUPERINTENDENT: PHONE NUMBER:
CONTRACT OFFICERS REPRESENTATIVE: Roger H. DeVeaux, Jr.
PHONE NUMBER:__210-378-5890  EST. DATES OF CONSTRUCTION:
PROJECT # BUILDGING # 1 FLOOR#
AFFECTED SERVICE(S)

References reverse side for Definitions and IC Construction Activity Matrix Circle the appropriate class of this
project.

SUMMARY OF RECOMMENDED PROCEDURES BASED ON CLASS

CLASS 1 1. Execute work by methods to minimize raising dust.
- 2. Immediately replace any ceiling tile displaced for visual inspection.
Date 3. Minor demolition for remodeling.
Initials
CLASS 2 1. Provide active means to prevent airborne dust from dispensing into atmosphere.
2. Water mist work surfaces to control dust while cutting.
Date 3. Seal unused doors with duct tape.
4. Block off and seal air vents.
5. Contain and transport waste in covered containers.
Initials 6. Wet mop and/or vacuum with HEPA filtered vacuum before leaving area.
7. Place dust mat at entrance and exit of work area.
8. Remove or isolate HVAC system in areas where work is being performed.
9. Post sign cautioning about spread of dust.
CLASS 3 1. Notify IC for approval before construction begins.
2. Remove or isolate HVAC system.
Date 3. Complete all barriers before construction begins. Dust barriers must be
constructed of fire rated material from floor to decking at interstitial level.
Dust barriers constructed at floor level must have a one hour fire rating.
Initials Do not remove barriers until completed project is thoroughly cleaned.

Vacuum work with HEPA filter vacuum as required.

Wet mop with disinfectant.

Remove barrier materials carefully to minimized spreading of dirt and debris.
Contain and transport waste in covered containers.

Post sign cautioning about spread of dust.

0. Maintain negative pressure with HEPA filtration, exhaust must be routed to main
ventilation or outside of building.

BoOoo~N A~

CLASS 4 | 1-10 SAME as Class 3

11. Seal holes, pipes, conduits, and punctures appropriately.

Date 12. Construct anteroom and require all personnel to pass through this room so they can
be vacuumed using a HEPA vacuum cleaner before leaving work or their coveralls
can be removed each time they leave the work site.

Initials 13. All personnel entering work site are required to wear shoe covers.
COMMENTS:
SIGNATURE OF INFECTION CONTROL REQUIRED FOR CLASS 3 & 4 DATE
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INFECTION CONTROL CLASS INDENTIFICATION (I-1V)

TYPE OF CONSTRUCTION ACTIVITY — | Type “A” | Type “B” Type “C” | Type “D”
RISK LEVEL V

GROUP 1 [ 1 1 i

GROUP 2 [ 1 i i

GROUP 3 [ i i v

GROUP 4 Il Hn/nv Hnnv v

Use this matrix to determine Class of construction activity. Class is determined based on two factors: (1)
type based on complexity of construction with Type A — being the least complex and Type D having the
greatest complexity, and (2) risk level of construction area defined by group 1-4, low to high risk,

respectively.

Use the Class to determine preventive construction activities as identified on IC

Construction Permit (See reverse side of form).

DEFINITION OF TYPES

)

()

©)

(4)

Type A: Inspection and non-invasive activities including but not limited to removal of
ceiling tiles for visual inspection limited to 1 tile per 50 square feet, painting (not
sanding) wall covering, electrical trim work, minor plumbing; and other activities which
do NOT generate dust or require cutting of walls or access to ceilings.

Type B: Small scale, short duration activities, which create minimal dust. Includes but
not limited to installation of telephone and computer cabling, access to chase spaces,
cutting of walls or ceiling where dust migration can be controlled.

Type C: Any work, which generates a moderate to high level of dust or requires
demolition or removal of any fixed building components or assemblies. Includes but is
not limited to sanding of wall for paint or wall-covering, removal of floor covering,
ceiling tiles and casework, new wall construction, minor ductwork or electrical work
above ceilings, major cabling activities, and any activity which cannot be completed
within a single work shift.

Type D: Major demolition and construction projects. Includes but is not limited to
activities which require consecutive work shifts, heavy demolition or removal of a
complete ceiling system and new construction.

DEFINITION OF IC RISK GROUP

GROUP 1 GROUP 2 GROUP 3 GROUP 4
Lowest Medium Medium High Highest
1. Office areas 1. Patient care 1. Urgent care 1. bone marrow transplant

2. Non-clinical

areas

Laboratories

0. Inpatient units

7. Anesthesia and pump
area

8. All endoscopy areas

9. Pharmacy admixture

areas where no 2. Radiology/MRI unit
invasive 3. Post anesthesia 2. Operating rooms
procedures are 4. Day surgery 3. Sterile processing
performed. 5. Intensive care units 4. Cardiac cath and special
6. Nuclear medicine procedures
7. Cafeteria 5. Dialysis unit
8. EP labs 6. Oncology/Apheresis
9
1
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PRE-CONSTRUCTION RISK ASSESSMENT (PRCA)
PROJECT: DATE:
HAZARD APPLICABLE ACTION REQUIRED
Infection Control Risk Assessment (ICRA) YES NO
Tuberculosis Screening YES NO
National Environmental Policy Act (NEPA) YES NO
Interim Life Safety Measures (ILSMs)
(Egress, Fire Alarm, Fire Suppression, etc.) vES NO
Air Quality (Smoke, Vapors, Dust, etc.) YES NO
Noise YES NO
Vibration YES NO
Utility Disruptions YES NO
Emergency Response Procedures YES NO
Patient Accessibility YES NO
Job Access (Patient Care Areas) YES NO
Security (Badges and Physical Site) YES NO
Traffic Flow YES NO
Hazardous Materials YES NO

SIGNATURES BY:

AFFECTED SERVICE/SECTION CHIEF DATE
INFECTION CONTROL NURSE DATE
CONTRACTING OFFICER REPRESENTATIVE/COR DATE
CHIEF DESIGN SECTION DATE

CHIEF SAFETY SERVICE DATE

South Texas Veterans Health Care System
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Construction and Demolition Waste Recycling Form
FY14 (1 Oct 2013 - 30 Sep 2014)

Progress payment period month:

Project # & Tile:

Contractor:

Probability

1. Provide the total pounds of Construction and Demolition Debris generated:

2. Provide the total cost for disposal of Construction and Demolition Debris:

3. Provide the total pounds of Construction and Demolition Debris recycled:

4. Break out the total pounds of Construction and Demolition Debris recycled into the

following categories:
a) Total pounds of wood recycled:
b) Total pounds of steel recycled:
c) Total pounds of cast iron recycled:
d) Total pounds of tin recycled:
e) Total pounds of aluminum recycled:
f) Total pounds of copper recycled:

g) Total pounds of lead recycled:
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NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) REVIEW

Project/Proposed Action Title: Location: Date:

Project Number:

Project/Proposed Action Purpose and Need:

Project/Proposed Action Description:

Part of a Larger or Continuing Effort? | X] No | [] Yes:

Potential Impact Insig ‘ Unk Potential Impact Pos Neg Insig Unk
Aesthetics Flood Plains/ Wetlands

Air Quality Socioeconomics/Env Justice

Cultural Resources Community Services

Water Resources HAZMAT/Hazardous Waste

Wildlife and Habitat Transportation/Parking

Community Noise Utilities

Land Use Other:

DETERMINATION

[ ] I find that the proposed project qualifies as a Categorical Exclusion (CATEX), with no extraordinary
circumstances. The specific CATEX is: 5. Interior construction or renovation.

[ ] Ifind that the proposed project may have a significant effect on the environment, therefore an Environmental
Assessment (EA) will be prepared.

[] The project clearly has significant environmental effects and an Environmental Impact Statement (EIS) will be
prepared.

Signature

Submitted by Project Manager Roger H. DeVeaux, Jr.

Approved by GEMS Coordinator | Terri Meeker
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NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) REVIEW

VA Categorical Exclusion List from 38 CFR Part 26.6(b)(1)

1. Repair, replacement, and new installation of primary or secondary electrical distribution systems;

2. Repair, replacement, and new installation of components such as windows, doors, roofs; and site elements
such as sidewalks, patios, fences, retaining walls, curbs, water distribution lines, and sewer lines which involve
work totally within VA property boundaries;

3. Routine VA grounds and facility maintenance activities;

4. Procurement activities for goods and services for routing facility operations maintenance and support;

5. Interior construction or renovation;

6. New construction of 75,000 gross square feet or less;

7. Development of 20 acres of land or less within an existing cemetery, or development on acquired land of five
acres or less;

8. Actions which involve support or ancillary appurtenances for normal operation;

9. Leases, licenses, permits, and easements;

10. Reduction in force resulting from workload adjustments, reduced personnel or funding levels, skill imbalances
or other similar causes;

11. VA policies, actions and studies which do not significantly affect the quality of the human environment;

12. Preparation of regulations, directives, manuals or other guidance that implement, but do not substantially
change, the regulations, directives, manuals, or other guidance of higher organizational levels or another
Federal agency; and

13. Actions, activities, or programs that do not require expenditure of Federal funds.

Extraordinary Circumstances from 38 CFR Part 26.6(b)(1)

1. Greater scope or size than normally experienced for a particular categorical exclusion

2. Actions in highly populated or congested areas

3. Potential for degradation, although slight, or existing poor environmental conditions

4. Use of unproven technology

5. Potential presence of an endangered species, archaeological remains, or other protected resources

6. Potential presence of hazardous or toxic substances
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NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) REVIEW

Potential Impact Considerations — will the action:

Aesthetics Substantial adverse or positive effect on a scenic vista?
Substantially damage scenic resources, including, but not limited to, trees, rock outcroppings, and
historic buildings within a state scenic highway?
Substantially degrade or improve the existing visual character or quality of the site and its
surroundings?
Create a new source of substantial light or glare which would adversely affect day or nighttime views
in the area?

Air Quality Release substances for which there is a National Ambient Air Quality Standard (such as sulfur or

nitrogen oxides, carbon monoxide, lead, particulates, volatile organics, etc)?

Install devices with potential air quality impacts including incinerators, sterilizer equipment,
generators, boilers, paint booths, lab hoods, industrial exhaust equipment, etc?

Create objectionable odors affecting a substantial number of people?

Create significant dust during construction or operations?

Cultural Resources

Affect any structures or areas known to be historic or culturally important? (Projects/actions at KD,
refer to historical survey)

Water Resources

Pump/remove or add/release water or waste to ground or surface water?
Significantly increase or decrease (>1%) water usage.

Wildlife and Habitat

Affect any threatened and endangered species?

Disturb birds/nesting areas?

Damage or remove any trees?

Displace wildlife?

Be located near any potentially sensitive habitats (streams, forests, preserves, etc)

Community Noise

Create significant noise during construction or operations?

Land Use Fit with local zoning and land use?
Flood Plains/ Alter or disturb and flood plains, streams, creeks, pools, swamp, marsh, etc?
Wetlands

Socioeconomics/

Environmental Justice

Affect local community socioeconomics?
Improve or degrade the living conditions of the local area with desirable/undesirable new facilities or
operations?

Community Services

Create any additional requirements for local community fire, water, sewage, stormwater, police,
schools, etc services?

HAZMAT/

Hazardous Waste

Increase the use or add new hazardous materials/hazardous waste?

Install or remove fuel, oil, or other chemical tanks greater than 55 gallons?

Increased emissions from spray or evaporation of hazmat

Involve structures that contain asbestos containing material or lead-based paint? (Ask Safety Office
for STX Facilities, see Phase | Environmental Site Assessment for transfer/purchase of other
properties).

Transportation/

Improve or degrade access/egress of site, adjacent public roadways, public transportation systems,
traffic flow, parking availability, etc?

Parking

Utilities Add or remove any process plumbed/tied into the sanitary sewer (utility sinks, lab equipment, wash
systems, water conditioning, filter back-flushing, etc)?
Add or remove significant heating/cooling requirement?
Add or remove significant electrical or drinking water system requirements?

Other: Involve any other aspects that have the potential to create substantial public controversy?
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Permits

Audie L. Murphy VA Hospital Division
Permit for Interstitial Entry (October 2012)

e All general contractors and sub-contractors must obtain a permit for DAILY entry into
interstitial space from Safety Service. M&O and Biomed are required to obtain a permit for
interstitial entry for construction work. M&O, Biomed, and Projects will not require a permit
for routine maintenance or investigations, provided that all work is performed within the
confines of the catwalk. Interstitial doors provide a barrier and must be closed at all times
(including smoke wall hatch doors) and absolutely NO food, drink, or tobacco products are
permitted.

o Before entering the interstitial space all personnel must complete one-time fall protection
training and comply with STVHCS Policy Memorandum 007-12-04 (Working Safely in
Interstitial Spaces). Fall protection training will be conducted by the competent person.

e Contractors will NOT route wire or cable through wire chases, pipe chases, and/or fire/smoke
barriers without written authorization from the COR or Safety Service. The COR will record
the location of penetrations of all wire chases or fire/smoke barriers, and ensure penetrations
are sealed correctly with a NFPA/JC approved method/material. M&O staff must notify the
Foreman of wire routing, fire/smoke barrier, and chase penetrations. The COR or M&O
Foreman will be responsible to inspect all work completed in the interstitial by a contractor.

1. Contractor/Section/Department Name:

2. Date:

3. Name of Foreman/Competent Person and Contact
Number:

4. Floor of Interstitial:

5. Nearest Stairwell/Elevator to Interstitial:

6. Type of work being accomplished:

a. Does work involve routing cabling, YES NO
conduit, piping in interstitial space,
specify smoke/fire barriers: (CIRCLE ONE)
b. Does work involve routing cabling, YES NO
conduit, piping via chase from floor to
floor: (CIRCLE ONE)
YES NO

7. Will work be done on catwalk only: (CIRCLE ONE)

8. COR/Foreman that has inspected the interstitial
work area (Initials & Date):

9. Review by Safety Office (Initials & Date):
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STVHCS Energized Electrical Work Permit

Under NFPA 70E, there are only three instances in which an employee can work on live parts. In these
situations, a work permit must be completed and approved by an authorized person.

1. When de-energizing would interrupt essential life support, emergency alarms or ventilation
systems.

2. When the organization can demonstrate that de-energizing the system would introduce
additional or increased hazards or that it is infeasible due to equipment design or operational
limitations.

PART 1 TO BE COMPLETED BY THE REQUESTER
Job/Work Order Number/Contract Number
1. Description of circuit/equipment/job location:

Description of work to be done:

3. Justification of why the circuit/equipment cannot be de-energized or the work deferred until the next scheduled
outage:

PART Il: TOBE COMPLETED BY THE ELECTRICALLY QUALIFIED PERSONS DONG THE WORK

Check when

Complete
1. Detailed job description procedure to be used in performing the above detailed work: ]
2. Description of the safe work practices to be employed: ]
3. Results of the shock hazard analysis: ]
4. Determination of shock protection boundaries: ]
5. Results of the flash hazard analysis: ]
6. Determination of the flash protection boundary: ]
7. Necessary personal protective equipment to safety perform the assigned task: ]
8. Means employed to restrict the access of unqualified persons from the work area: ]
9. Evidence of completion of job briefing including discussion of any job-related hazards: ]

10. Do you agree the above described work can be done safely? (ves Ino (if no, return to requester)

Electrically Qualified Person(s) Date
PART Ill: APPROVAL(S) TO PERFORM THE WORK WHILE ELECTRICALLY ENERGIZED

Chief, Engineering Maintenance/Engineering Manager
Safety Representative Electrically Knowledgeably Person
Director’s Signature Date

Note: Once the work is complete, forward this form to the Safety Service for review and retention.
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STVHCS HOT WORK PERMIT

Before initiating hot work, ensure precautions outlined in the checklist are in place.

The permit is required for any hot work activities such as welding, cutting, heat treating, grinding, thawing pipe,
powder-driven fasteners, hot riveting, and similar applications producing or using a spark, flame, or heat.
PERMIT IS GOOD FOR 24 HOURS

Date: Hot Work By: [dEmployee [ Contractor

Time Started: Name (print) and Signature of Hot Work Operator:

Time Completed:

Location (Building/Floor/Room): | verify that the location has been examined, the
precautions, marked on the checklist below have been taken,
and permission is granted.

Task: Name (print) and Signature of Permit-Authorizing

Individual (PAI):

(4 Available sprinklers, hose streams, and extinguishers are in service and operable
(4 Hot work equipment is in good working condition in accordance with manufacturer’s specifications

[ Fire detection devices have been disabled to prevent false fire alarms due to smoke spread
0

Requirements within 35 feet of hot work location

4 Flammable liquid, dust, lint, and oily deposits removed

[d Explosive atmosphere in area eliminated

[ Floors swept clean and trash removed

[ Combustible floors wet down or covered with damp sand or fire-resistive/noncombustible materials or equivalent
(4 Personnel protected from electrical shock when floors are wet

(4 Other combustible storage material removed or covered with listed or approved materials (welding pads,
blankets, or curtains), metal shields, or noncombustible materials

4 All wall and floor openings covered

[d Ducts and conveyors that might carry sparks to distant combustible material covered, protected, or shut down

Requirements for hot work on walls, ceilings, or roofs
(4 Construction is noncombustible and without combustible coverings or insulation
[ Combustible material on the other side of walls, ceilings, and/or roofs is relocated

Requirements for hot work on enclosed equipment

(4 Enclosed equipment is clean of all combustibles

[d Containers are purged of flammable liquid/vapor

[ Pressurized vessels, piping, and equipment are removed from service, isolated, and vented

Requirements for hot work, fire watch, and fire monitoring

[ Fire watch is provided during and for a minimum of 30 minutes after hot work; including any break activity
[ Fire watch is provided with suitable type and sufficient extinguishers

[ Fire watch is trained in use of equipment in initiating the fire alarm

[ Fire watch is required in adjoining areas, above and/or below

d Yes [ No Perthe PAI/Fire watch, monitoring of hot work area has been extended beyond 30 minutes
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FIRE ALARM/SPRINKLER SYSTEM DISABLING
PERMIT
NORMAL/AFTER HOURS/WEEKEND SUPPORT

REQUESTING SERVICE / SECTION OR CONTRACTOR:

REQUESTOR’S NAME AND PAGER NUMBER:

DATE OF CONSTRUCTION OR MAINTENANCE:

LOCATION OF CONSTRUCTION OR MAINTENANCE:

ZONE (S):

FLOW SWITCH (ES):

START TIME OF CONSTRUCTION OR MAINTENANCE:

STOP TIME OF CONSTRUCTION OR MAINTENANCE:

NAME OF FOREMAN / PROJECT MANAGER AT WORK SITE:

PHONE OR PAGER NUMBER OF FOREMAN / PROJECT MANAGER:

FOREMAN / PROJECT MANAGER WILL NOTIFY THE ENERGY SYSTEMS OPERATOR ON

DUTY, AT START AND STOP OF CONSTRUCTION OR MAINTENANCE.

FOREMAN / PROJECT MANAGER INITIALS: (original signed)

Cc: Energy Systems Supervisor
Safety
VAPD

REMARKS:
Fire Zones Location
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HOT TAP WORK PERMIT - EQUIPMENT IN SERVICE (Page 1 OF 2)

Part I: TO BE COMPLETED BY THE REQUESTER:
Note: Separate request required for each individual hot tap. Job/Work Order Number

(1) Description of piping/equipment/job location:

(2) Description of work to be done:

(3) Justification of why the piping/equipment cannot be de-energized through explanation of continuity of service is
essential & shutdown impractical (Note: Inconvenience is not a factor):_

Requester/Title Date
Part I1: TO BE COMPLETED BY THE QUALIFIED PERSONS DOING THE WORK:

(1) Have personnel executing the “Hot Tap” procedure provided documentation of the necessary level of training to
meet their responsibilities associated with the procedure: YES / NO (circle)

(2) Competent Person oversight is available and will be present during the hot tapping: YES / NO (circle)
(3) Welding Required: YES / NO (circle)

Hot Work permit was obtained and includes a specific Hot Tapping Welding Safety Task Review (AP1-2201,
Appendix C): YES/ NO (circle)

(4) Emergency Action Plan developed (i.e.AP1-2201, Appendix D): YES / NO (circle)

(5) Necessary personal protective equipment to safely perform the assigned task (FR Clothing, Welding Helmet,
Gloves, etc...)

(6) Means employed to restrict the access of unqualified persons from the work area:

(7) Evidence of completion of a Job Briefing including discussion of any job-related hazards:

(8) Multi-Gas Meter is available, calibrated, and will be used for monitoring: YES / NO (circle)

(9) Do you agree the above described work can be done safely? YES/ NO (circle: If no return to requester)

Contractor/ VA Operation Supervisor(s) Date COTR/VA Project Engineer Date

Part 111: RECOMMENDATION(S) TO PERFORM THE WORK WHILE EQUIPMENT IS IN SERVICE:

Chief of Engineering Date Facility Safety Officer Date

Part IV: APPROVAL TO PERFORM THE WORK WHILE EQUIPMENT IS IN SERVICE:
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Medical Center Director Date

HOT TAP WORK PERMIT - EQUIPMENT IN SERVICE (Page 2 OF 2)

TO BE FILLED OUT BY THE REQUESTER

TYPE OF PROPOSED INSTALLATION

HEADER OR VESSEL INFORMATION

LINE SIZE (in.) METALLURGY

OPERATING PRESSURE PSIG TEMPERATURE Fe
PROCESS DESCRIPTION

BRANCH CONNECTION INFORMATION

LINE SIZE (in.) FLANGE RATING PSI
OPERATING PRESSURE METALLURGY
INITIATOR DATE

Provide location sketch of the proposed hot tap. The hot tap location must have scaffolding (where required for
access), insulation must be removed and the equipment must be marked for the exact hot tap location prior to
notifying Pressure Equipment Inspection.

TO BE FILLED OUT BY THE CONTRACTOR/VA PROJECT ENGINEER (COMPETENT PERSON)
AND PRESSURE EQUIPMENT ENGINEER (QUALIFIED PERSON)

WALL THICKNESS @ HOT TAP LOCATION:___ (in.) DETERMINED BY: DATE:
WELD DETAIL NUMBER:

1. PROCEDURE: X-RAY:

2. PROCEDURE: X-RAY:

3. PROCEDURE: X-RAY:

INSPECTOR:

TESTS REQUIRED:

(A) NOZZLE: PSIG MEDIUM:

(B) REINFORCING PAD: PSIG MEDIUM:

(C) BLOCK VALVE: HYDROSTATIC SEAT EACH SIDE @ PSIG
AREA INSPECTOR: DATE:

PRESSURE EQUIPMENT ENGINEER: DATE:

TO BE FILLED OUT BY THE CONTRACTOR PERFORMING THE HOT TAP
HOT TAP MACHINE:

MAKE: MACHINE RATING: PSIG@: Fe
MODEL: PRESSURE TESTED AT: PSIG

SERIAL NO.: BY: DATE:

CONTRACTOR REPRESENTATIVE: DATE:
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STVHCS

LOCKOUT/TAGOUT INSPECTION CHECKLIST

(29 CFR 1910.147 & NFPA 70E)

Date of Inspection: Project:

Machine or Equipment being installed/maintained/serviced:

COR: Shop Supervisor / Contractor: Facility Safety Representative:

Contractor’s or VA Authorized Employee(s) performing servicing, repair, or maintenance:

Yes No

Did the COR or Shop Supervisor and Safety Representative” review the

Pre-shutdown
meeting
Date/Initial
Both Parties

Job Site
Date/Initial
Both Parties

VAMC’s LOTO procedures with Contractor? [1910.147(f)(2)(i), 70E-
Article 110.5]

Did the COTR or “Safety Officer” communicate information such as sources

and magnitudes of hazardous energy to the equipment? [1910.147(f)(2)(i),
70E-Article 110.5]

If LOTO is infeasible and electrical work is being perform live, is a “Live

Work Permit” being obtained that is signed by the VAMC Director? [70E-
Article 130.1(B)(1) and VHA Directive 2006-056](If Yes, end use of this
form and audit as “Live Work” procedure)

Does the contractor have documentation of LOTO training of its Authorized

employees [1910.147(c)(7)(iv) and/or 70E-Article 110.6(E)]
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Does the contractor have documentation of an audit of their LOTO
procedures within the last year? [1910.147(c)(6)(i) and/or 70E-Avrticle
120.2(C)(3)]

Does the contractor have a written general LOTO program/policy? [FAR
52.236-13 (f), 1910.147(c)(4)(i) and/or 70E-Article 120.2(C)(1)]

Was a hazard analysis performed for the work? [FAR 52.236-13 (),
1910.132(d)(1),

Was appropriate PPE selected based upon the hazard analyses? [FAR 52.236-
13 (f), 1910.132(d)(1)(i), 70E-Article 130.2(A) & 130.3

Was a written machine or equipment specific procedure developed for
control of hazardous energy for those pieces with multiple sources of
hazardous energy, including those with more than one source of the same
energy type (i.e. two electrical energy sources)? [1910.147(c)(4)(ii) and/or
70E-Article 130.2(A) & 130.3

Are job briefings (i.e. review of procedure) given by the contractor prior to
the start of work? [(1910.147(d)(1) or 70E, Article 110.7(G)]

Is LOTO only performed by the authorized employee(s)?
[(1910.147(c)(7)(i)(A) or 70E, 70 E, Article 120.2(D)(2) & 120.2(D)(3)(d)]

Are affected employees notified prior to starting the work? [(1910.147(c)(9)]

VAMC San

Yes

No

Antonio, TX

Pre-shutdown

meeting Job Site
Date/Initial Date/Initial
Both Parties Both Parties
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Pre-shutdown
meeting
Date/Initial
Yes No Both Parties

Is the equipment being shut down using procedures established for the

Job Site
Date/Initial
Both Parties

machine or equipment by the manufacturer? [(1910.147(d)(2)]

Are all sources of energy being de-energized utilizing energy isolating

devices? (visual verification that all electrical disconnects are fully open if
possible is required) [(1910.147(d)(3) or 70E, Article 120.1- (2 & 3)]

Are the appropriate locks, tags, and attachment devices being utilized?

[(1910.147(c)(5)(ii) or 70E, Avrticle 120.2(E)(2)]

Are only authorized employees using locks/tags on all energy isolating

devices? [(1910.147(d)(4)(i) or 70E, Article 120.1-(4), 70 E, Article
120.2(D)(2) & 120.2(D)(3)(d)]

Is all stored energy being disconnected, restrained, and/or otherwise rendered

safe? [(1910.147(d)(5) or 70E, Article 120.1-(6)]

Prior to starting work, is the equipment being verified as isolated by an

authorized employee? (i.e. switch on the On/Off switch, test for zero energy,
etc.) [(1910.147(d)(6) or 70E, Article 120.1-(5)]

If used, is the on/off switch returned to "off" position following try out?

Is the removal of the energy isolating device being accomplished by the

authorized employee that applied the device? [(1910.147(e)(3)]
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Yes

Is the work area and equipment inspected by an authorized employee to

Pre-shutdown
meeting
Date/Initial
No Both Parties

Job Site
Date/Initial
Both Parties

determine that the equipment is operationally intact and affected employees
are clear before restart? [(1910.147(e) or 70E, Article 120.2(F)(2)(m)]

Are affected employees notified and clear of the work area prior to restarting

of equipment? [(1910.147(e)(2)(ii) or 70E, Article 120.2(F)(2)(m)]

Has the contractor corrected all deficiencies? (FAR 52.236-13, VAAR

852.236-87, VHA Directive 2004-012)

Describe abatement actions taken (attach separate sheet as necessary):

We certify that any non-complaint conditions discovered during this inspection were reviewed with the General Contractor’s

Superintendent for this project. Any non-compliant conditions requesting immediate initiation of corrective action will receive a

written notice from the Contracting Officer Representative via the Contracting Officer.

COR Shop Supervisor / Contractor

Facility Safety Representative
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SECTION 01 32 16
PROJECT SCHEDULES

PART 1- GENERAL
1.1 DESCRIPTION:

A

The Contractor shall develop a Critical Path Method (CPM) plan and
schedule demonstrating fulfillment of the contract requirements (Project
Schedule), and shall keep the Project Schedule up-to-date in accordance
with the requirements of this section and shall utilize the plan for
scheduling, coordinating and monitoring work under this contract
(including all activities of subcontractors, equipment vendors and
suppliers). Conventional Critical Path Method (CPM) technique shall be
utilized to satisfy both time and cost applications.

1.2 CONTRACTOR"S REPRESENTATIVE:

A

The Contractor shall designate an authorized representative responsible
for the Project Schedule including preparation, review and progress
reporting with and to the Contracting Officer”s Representative (COTR).
The Contractor®™s representative shall have direct project control and
complete authority to act on behalf of the Contractor in fulfilling the
requirements of this specification section.

The Contractor’s representative shall have the option of developing the
project schedule within their organization or to engage the services of
an outside consultant. |If an outside scheduling consultant is utilized,
Section 1.3 of this specification will apply.

1.3 CONTRACTOR™S CONSULTANT:

A

The Contractor shall submit a qualification proposal to the COTR, within

10 days of bid acceptance. The qualification proposal shall include:

1. The name and address of the proposed consultant.

2. Information to show that the proposed consultant has the
qualifications to meet the requirements specified in the preceding
paragraph.

3. A representative sample of prior construction projects, which the
proposed consultant has performed complete project scheduling
services. These representative samples shall be of similar size and
scope.

The Contracting Officer has the right to approve or disapprove the

proposed consultant, and will notify the Contractor of the VA decision

within seven calendar days from receipt of the qualification proposal.

In case of disapproval, the Contractor shall resubmit another consultant

within 10 calendar days for renewed consideration. The Contractor shall
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have their scheduling consultant approved prior to submitting any
schedule for approval.

1.4 COMPUTER PRODUCED SCHEDULES

A

The contractor shall provide Bi-Weekly, to the Department of Veterans
Affairs (VA), all computer-produced time/cost schedules and reports
generated from Bi-Weekly project updates. This Bi-Weekly computer
service will include: three copies of up to five different reports
(inclusive of all pages) available within the user defined reports of
the scheduling software approved by the Contracting Officer; a hard copy
listing of all project schedule changes, and associated data, made at
the update and an electronic file of this data; and the resulting Bi-
Weekly updated schedule in PDM format. These must be submitted with and
substantively support the contractor’s monthly payment request and the
signed look ahead report. The COTR shall identify the five different
report formats that the contractor shall provide.

The contractor shall be responsible for the correctness and timeliness
of the computer-produced reports. The Contractor shall also responsible
for the accurate and timely submittal of the updated project schedule
and all CPM data necessary to produce the computer reports and payment
request that is specified.

The VA will report errors in computer-produced reports to the
Contractor’s representative within ten calendar days from receipt of
reports. The Contractor shall reprocess the computer-produced reports
and associated diskette(s), when requested by the Contracting Officer’s
representative, to correct errors which affect the payment and schedule
for the project.

1.5 THE COMPLETE PROJECT SCHEDULE SUBMITTAL

A

Within 21 calendar days after receipt of Notice to Proceed, the
Contractor shall submit for the Contracting Officer®s review; three blue
line copies of the interim schedule on sheets of paper 765 x 1070 mm (30
X 42 inches) and an electronic file in the previously approved CPM
schedule program. The submittal shall also include three copies of a
computer-produced activity/event ID schedule showing project duration;
phase completion dates; and other data, including event cost. Each
activity/event on the computer-produced schedule shall contain as a
minimum, but not limited to, activity/event ID, activity/event
description, duration, budget amount, early start date, early finish
date, late start date, late finish date and total float. Work
activity/event relationships shall be restricted to finish-to-start or
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start-to-start without lead or lag constraints. Activity/event date

constraints, not required by the contract, will not be accepted unless

submitted to and approved by the Contracting Officer. The contractor
shall make a separate written detailed request to the Contracting

Officer identifying these date constraints and secure the Contracting

Officer’s written approval before incorporating them into the network

diagram. The Contracting Officer’s separate approval of the Project

Schedule shall not excuse the contractor of this requirement. Logic

events (non-work) will be permitted where necessary to reflect proper

logic among work events, but must have zero duration. The complete
working schedule shall reflect the Contractor®s approach to scheduling
the complete project. The final Project Schedule in its original form
shall contain no contract changes or delays which may have been incurred
during the final network diagram development period and shall reflect
the entire contract duration as defined in the bid documents. These
changes/delays shall be entered at the Ffirst update after the final

Project Schedule has been approved. The Contractor should provide their

requests for time and supporting time extension analysis for contract

time as a result of contract changes/delays, after this update, and iIn
accordance with Article, ADJUSTMENT OF CONTRACT COMPLETION.

Within 30 calendar days after receipt of the complete project interim

Project Schedule and the complete final Project Schedule, the

Contracting Officer or his representative, will do one or both of the

following:

1. Notify the Contractor concerning his actions, opinions, and
objections.

2. A meeting with the Contractor at or near the job site for joint
review, correction or adjustment of the proposed plan will be
scheduled if required. Within 14 calendar days after the joint
review, the Contractor shall revise and shall submit three blue line
copies of the revised Project Schedule, three copies of the revised
computer-produced activity/event ID schedule and a revised electronic
file as specified by the Contracting Officer. The revised submission
will be reviewed by the Contracting Officer and, if found to be as
previously agreed upon, will be approved.

The approved baseline schedule and the computer-produced schedule(s)

generated there from shall constitute the approved baseline schedule

until subsequently revised in accordance with the requirements of this
section.

01 32 16 - 3



671-13-106 VAMC San Antonio, TX

F.

The Complete Project Schedule shall contain approximately _ 50 work
activities/events.

1.6 WORK ACTIVITY/EVENT COST DATA

A

The Contractor shall cost load all work activities/events except
procurement activities. The cumulative amount of all cost loaded work
activities/events (including alternates) shall equal the total contract
price. Prorate overhead, profit and general conditions on all work
activities/events for the entire project length. The contractor shall
generate from this information cash flow curves indicating graphically
the total percentage of work activity/event dollar value scheduled to be
in place on early finish, late finish. These cash flow curves will be
used by the Contracting Officer to assist him in determining approval or
disapproval of the cost loading. Negative work activity/event cost data
will not be acceptable, except on VA issued contract changes.

The Contractor shall cost load work activities/events for guarantee
period services, test, balance and adjust various systems iIn accordance
with the provisions in Article, FAR 52.232 — 5 (PAYMENT UNDER
FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 — 83 (PAYMENT UNDER
FIXED-PRICE CONSTRUCTION CONTRACTS).

In accordance with FAR 52.236 — 1 (PERFORMANCE OF WORK BY THE
CONTRACTOR) and VAAR 852.236 — 72 (PERFORMANCE OF WORK BY THE
CONTRACTOR), the Contractor shall submit, simultaneously with the cost
per work activity/event of the construction schedule required by this
Section, a responsibility code for all activities/events of the project
for which the Contractor®s forces will perform the work.

The Contractor shall cost load work activities/events for all BID ITEMS
including ASBESTOS ABATEMENT. The sum of each BID ITEM work shall equal
the value of the bid item in the Contractors® bid.

1.7 PROJECT SCHEDULE REQUIREMENTS

A

Show on the project schedule the sequence of work activities/events
required for complete performance of all items of work. The Contractor
Shall:

1. Show activities/events as:

a. Contractor®s time required for submittal of shop drawings,
templates, fabrication, delivery and similar pre-construction
work.

b. Contracting Officer®s and Architect-Engineer”s review and approval
of shop drawings, equipment schedules, samples, template, or
similar items.
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c. Interruption of VA Facilities utilities, delivery of Government
furnished equipment, and rough-in drawings, project phasing and
any other specification requirements.

d. Test, balance and adjust various systems and pieces of equipment,
maintenance and operation manuals, instructions and preventive
maintenance tasks.

e. VA iInspection and acceptance activity/event with a minimum
duration of five work days at the end of each phase and
immediately preceding any VA move activity/event required by the
contract phasing for that phase.

2. Show not only the activities/events for actual construction work for
each trade category of the project, but also trade relationships to
indicate the movement of trades from one area, floor, or building, to
another area, floor, or building, for at least five trades who are
performing major work under this contract.

3. Break up the work into activities/events of a duration no longer than
20 work days each or one reporting period, except as to
non-construction activities/events (i.e., procurement of materials,
delivery of equipment, concrete and asphalt curing) and any other
activities/events for which the COTR may approve the showing of a
longer duration. The duration for VA approval of any required
submittal, shop drawing, or other submittals will not be less than 20
work days.

4. Describe work activities/events clearly, so the work is readily
identifiable for assessment of completion. Activities/events labeled

start, continue,™”™ or 'completion,™ are not specific and will not
be allowed. Lead and lag time activities will not be acceptable.

5. The schedule shall be generally numbered in such a way to reflect
either discipline, phase or location of the work.

The Contractor shall submit the following supporting data in addition to

the project schedule:

1. The appropriate project calendar including working days and holidays.

2. The planned number of shifts per day.

3. The number of hours per shift.

Failure of the Contractor to include this data shall delay the review of

the submittal until the Contracting Officer is in receipt of the missing

data.

To the extent that the Project Schedule or any revised Project Schedule

shows anything not jointly agreed upon, it shall not be deemed to have

been approved by the COTR. Failure to include any element of work
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required for the performance of this contract shall not excuse the
Contractor from completing all work required within any applicable
completion date of each phase regardless of the COTR’s approval of the
Project Schedule.

Compact Disk Requirements and CPM Activity/Event Record Specifications:
Submit to the VA an electronic file(s) containing one file of the data
required to produce a schedule, reflecting all the activities/events of
the complete project schedule being submitted.

1.8 PAYMENT TO THE CONTRACTOR:

A

Monthly, the contractor shall submit the AIA application and certificate
for payment documents G702 & G703 reflecting updated schedule activities
and cost data In accordance with the provisions of the following
Article, PAYMENT AND PROGRESS REPORTING, as the basis upon which
progress payments will be made pursuant to Article, FAR 52.232 — 5
(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 — 83
(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS). The Contractor shall
be entitled to a monthly progress payment upon approval of estimates as
determined from the currently approved updated project schedule. Monthly
payment requests shall include: a listing of all agreed upon project
schedule changes and associated data; and an electronic file (s) of the
resulting monthly updated schedule.

Approval of the Contractor’s monthly Application for Payment shall be
contingent, among other factors, on the submittal of a satisfactory
monthly update of the project schedule.

1.9 PAYMENT AND PROGRESS REPORTING

A

Monthly schedule update meetings will be held on dates mutually agreed

to by the COTR and the Contractor. Contractor and their CPM consultant

(if applicable) shall attend all monthly schedule update meetings. The

Contractor shall accurately update the Project Schedule and all other

data required and provide this information to the COTR three work days

in advance of the schedule update meeting. Job progress will be reviewed

to verify:

1. Actual start and/or finish dates for updated/completed
activities/events.

2. Remaining duration for each activity/event started, or scheduled to
start, but not completed.

3. Logic, time and cost data for change orders, and supplemental
agreements that are to be incorporated into the Project Schedule.
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4_ Changes iIn activity/event sequence and/or duration which have been
made, pursuant to the provisions of following Article, ADJUSTMENT OF
CONTRACT COMPLETION.

5. Completion percentage for all completed and partially completed
activities/events.

6. Logic and duration revisions required by this section of the
specifications.

7. Activity/event duration and percent complete shall be updated
independently.

After completion of the joint review, the contractor shall generate an

updated computer-produced calendar-dated schedule and supply the

Contracting Officer’s representative with reports in accordance with the

Article, COMPUTER PRODUCED SCHEDULES, specified.

After completing the monthly schedule update, the contractor’s

representative or scheduling consultant shall rerun all current period

contract change(s) against the prior approved monthly project schedule.

The analysis shall only include original workday durations and schedule

logic agreed upon by the contractor and resident engineer for the

contract change(s). When there is a disagreement on logic and/or
durations, the Contractor shall use the schedule logic and/or durations
provided and approved by the resident engineer. After each rerun update,
the resulting electronic project schedule data file shall be
appropriately identified and submitted to the VA in accordance to the
requirements listed in articles 1.4 and 1.7. This electronic submission
is separate from the regular monthly project schedule update
requirements and shall be submitted to the resident engineer within
fourteen (14) calendar days of completing the regular schedule update.

Before iInserting the contract changes durations, care must be taken to

ensure that only the original durations will be used for the analysis,

not the reported durations after progress. In addition, once the final
network diagram is approved, the contractor must recreate all manual
progress payment updates on this approved network diagram and associated
reruns for contract changes in each of these update periods as outlined
above for regular update periods. This will require detailed record
keeping for each of the manual progress payment updates.

Following approval of the CPM schedule, the VA, the General Contractor,

its approved CPM Consultant, RE office representatives, and all

subcontractors needed, as determined by the SRE, shall meet to discuss
the monthly updated schedule. The main emphasis shall be to address work
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activities to avoid slippage of project schedule and to identify any
necessary actions required to maintain project schedule during the
reporting period. The Government representatives and the Contractor
should conclude the meeting with a clear understanding of those work and
administrative actions necessary to maintain project schedule status
during the reporting period. This schedule coordination meeting will
occur after each monthly project schedule update meeting utilizing the
resulting schedule reports from that schedule update. ITf the project is
behind schedule, discussions should include ways to prevent further
slippage as well as ways to improve the project schedule status, when
appropriate.

1.10 RESPONSIBILITY FOR COMPLETION

A

IT it becomes apparent from the current revised monthly progress

schedule that phasing or contract completion dates will not be met, the

Contractor shall execute some or all of the following remedial actions:

1. Increase construction manpower in such quantities and crafts as
necessary to eliminate the backlog of work.

2. Increase the number of working hours per shift, shifts per working
day, working days per week, the amount of construction equipment, or
any combination of the foregoing to eliminate the backlog of work.

3. Reschedule the work in conformance with the specification
requirements.

Prior to proceeding with any of the above actions, the Contractor shall

notify and obtain approval from the COTR for the proposed schedule

changes. IT such actions are approved, the representative schedule
revisions shall be incorporated by the Contractor into the Project

Schedule before the next update, at no additional cost to the

Government.

1.11 CHANGES TO THE SCHEDULE

A

Within 30 calendar days after VA acceptance and approval of any updated
project schedule, the Contractor shall submit a revised electronic file
(s) and a list of any activity/event changes including predecessors and
successors for any of the following reasons:

1. Delay in completion of any activity/event or group of
activities/events, which may be involved with contract changes,
strikes, unusual weather, and other delays will not relieve the
Contractor from the requirements specified unless the conditions are
shown on the CPM as the direct cause for delaying the project beyond
the acceptable limits.
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E.

2. Delays in submittals, or deliveries, or work stoppage are encountered
which make rescheduling of the work necessary.

3. The schedule does not represent the actual prosecution and progress
of the project.

4_ When there is, or has been, a substantial revision to the
activity/event costs regardless of the cause for these revisions.

CPM revisions made under this paragraph which affect the previously

approved computer-produced schedules for Government furnished equipment,

vacating of areas by the VA Facility, contract phase(s) and sub

phase(s), utilities furnished by the Government to the Contractor, or

any other previously contracted item, shall be furnished in writing to

the Contracting Officer for approval.

Contracting Officer”s approval for the revised project schedule and all

relevant data is contingent upon compliance with all other paragraphs of

this section and any other previous agreements by the Contracting

Officer or the VA representative.

The cost of revisions to the project schedule resulting from contract

changes will be included in the proposal for changes in work as

specified in FAR 52.243 — 4 (Changes) and VAAR 852.236 — 88 (Changes —

Supplemental), and will be based on the complexity of the revision or

contract change, man hours expended in analyzing the change, and the

total cost of the change.

The cost of revisions to the Project Schedule not resulting from

contract changes is the responsibility of the Contractor.

1.12 ADJUSTMENT OF CONTRACT COMPLETION

A

The contract completion time will be adjusted only for causes specified
in this contract. Request for an extension of the contract completion
date by the Contractor shall be supported with a justification, CPM data
and supporting evidence as the COTR may deem necessary for determination
as to whether or not the Contractor is entitled to an extension of time
under the provisions of the contract. Submission of proof based on
revised activity/event logic, durations (in work days) and costs is
obligatory to any approvals. The schedule must clearly display that the
Contractor has used, in full, all the float time available for the work
involved in this request. The Contracting Officer®s determination as to
the total number of days of contract extension will be based upon the
current computer-produced calendar-dated schedule for the time period in
question and all other relevant information.
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B. Actual delays in activities/events which, according to the computer-

produced calendar-dated schedule, do not affect the extended and
predicted contract completion dates shown by the critical path in the
network, will not be the basis for a change to the contract completion
date. The Contracting Officer will within a reasonable time after
receipt of such justification and supporting evidence, review the facts
and advise the Contractor in writing of the Contracting Officer"s
decision.
The Contractor shall submit each request for a change in the contract
completion date to the Contracting Officer in accordance with the
provisions specified under FAR 52.243 — 4 (Changes) and VAAR 852.236 —
88 (Changes — Supplemental). The Contractor shall include, as a part of
each change order proposal, a sketch showing all CPM logic revisions,
duration (in work days) changes, and cost changes, for work In question
and its relationship to other activities on the approved network
diagram.
All delays due to non-work activities/events such as RF1’s, WEATHER,
STRIKES, and similar non-work activities/events shall be analyzed on a
month by month basis.

---END- - -
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1-1.

1-2.

1-3.

1-4.

SECTION 01 33 23
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL
CONDITIONS.

For the purposes of this contract, samples, test reports, certificates,
and manufacturers®™ literature and data shall also be subject to the
previously referenced requirements. The following text refers to all
items collectively as SUBMITTALS.

Submit for approval, all of the items specifically mentioned under the
separate sections of the specification, with information sufficient to
evidence full compliance with contract requirements. Materials,
fabricated articles and the like to be installed in permanent work shall
equal those of approved submittals. After an item has been approved, no
change in brand or make will be permitted unless:

A. Satisfactory written evidence is presented to, and approved by
Contracting Officer and Resident Engineer, that manufacturer cannot
make scheduled delivery of approved item or;

B. Item delivered has been rejected and substitution of a suitable item
IS an urgent necessity or;

C. Other conditions become apparent which indicates approval of such
substitute item to be in best interest of the Government.

Forward submittals in sufficient time to permit proper consideration and

approval action by Government. Time submission to assure adequate lead

time for procurement of contract - required items. Delays attributable
to untimely and rejected submittals including any laboratory samples to
be tested) will not serve as a basis for extending contract time for

completion. The general requirements for each submittal are as follows:

A. Eight (8) copies of submittal are to be provided by the Contractor.
Submittals are to be submitted by the Contractor to the A/E in the
number of copies specified herein, with a copy to Engineering (Chief,
Design Section), and the Contracting Officer simultaneously,
including a copy of signed acknowledgement of receipt by the A/E.
Except for in-house Design by the Design Section, submittals will not
be considered if they are not accompanied by the signed receipt by
the A/E. Submittals must be submitted in the format outlined by the
Specifications including the MATERIAL APPROVAL SUBMITTAL form, the
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referenced Technical Specifications, Paragraph, and Title, and the
Drawings as applicable. The A/E will return four (4) copies of the
Submittals with their comments to the Contracting Officer. The
Contracting Officer will forward one copy of the submittal and
transmittal sheet to Engineering (Chief, Design Section). The Chief,
Design Section will log the returned submittal in, then provide it to
the appropriate Resident Engineer and the Resident Engineer will sign
off on the transmittal sheet with their concurrence or disapproval,
and provide the signed transmittal sheet to the Contracting Officer
via email. The Contracting Officer will then provide the Contractor
with two (2) copies of the submittal requiring a signature of
receipt. In the event the Chief, Deign Section is out of the office,
the submittal will be provided to the person acting on behalf of the
Chief, Design Section and the same procedure will be followed. THE
TIME ALLOTTED FOR PROCESSING SUBMITTALS IS FOURTEEN (14) BUSINESS
DAYS. WEEKENDS OR HOLIDAYS WILL NOT BE COUNTED.

1-5. Submittals will be reviewed for compliance with contract requirements by
Architect-Engineer, and action thereon will be taken by Resident
Engineer on behalf of the Contracting Officer.

A. Transmittal Form
1. Transmit each submittal, except sample installations and sample
panels to office of approving authority. Transmit submittals with
transmittal form prescribed by Contracting Officer and standard
for project. On the transmittal form identify Contractor, indicate
date of submittal, and include information prescribed by
transmittal form and required In paragraph entitled, "ldentifying
Submittals,”™ of this section. Process transmittal forms to record
actions regarding samples, installations, or panels.

B. ldentifying Submittals
1. When submittals are provided by a Subcontractor, the Prime
Contractor is to prepare, review and stamp with Contractor®s
approval all specified submittals prior to submitting for Medical
Center approval.
2. ldentify submittals, except sample installations and sample
panels, with the following information permanently adhered to or
noted on each separate component of each submittal and noted on
transmittal form. Mark each copy of each submittal identically,
with the following:
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a. Project title and location.
b. Construction contract number.
C. Date of the drawings and revisions.
d. Name, address, and telephone number of subcontractor,

supplier, manufacturer and any other subcontractor
associated with the submittal.

e. Section number of the specification section by which
submittal is required.

T. Submittal description (SD) title of each component of
submittal.

g- for example, submittal 18 would become 18A, to indicate
resubmission.

h. Product identification and location in project.

1-6. SUBMITTAL CLASSIFICATION
A. Submittals are classified as follows:

1.

Designer of Record Approved (DA) Designer of Record (DOR) approval
is required for extensions of design, critical materials, any
deviations from the solicitation, the accepted proposal, or the
completed design, equipment whose compatibility with the entire
system must be checked, and other items as designated by the
Contracting Officer. Within the terms of the Contract Clause

entitled, "Specifications and Drawings for Construction,' they are
considered to be *"'shop drawings."™ Contractor to provide the
Medical Center with the number of copies designated hereinafter of
all DOR approved submittals. The Medical Center may review any or
all Designer of Record approved submittals for conformance to the
Solicitation, Accepted Proposal and the completed design. The
Medical Center will review all submittals designated as deviating
from the Solicitation or Accepted Proposal, as described below.
Generally, design submittals should be identified as Design Data
submittals.

Medical Center Approved [G] Medical Center approval is required
for extensions of design, critical materials, deviations,
equipment whose compatibility with the entire system must be
checked, and other items as designated by the Contracting Officer.
Medical Center approval is required for any deviations from the
Solicitation or Accepted Proposal and other items as designated by
the Contracting Officer. Within the terms of the Contract Clause
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entitled, "Specifications and Drawings for Construction,' they are
considered to be *'shop drawings."

Medical Center Conformance Review of Design (CR) The Medical
Center will review all intermediate and final design submittals
for conformance with the technical requirements of the
solicitation. Review will be only for conformance with the
applicable codes, standards and contract requirements.

Designer of Record Approved/Medical Center Conformance Review
(DA/CR)

Deviations to the Accepted Design Designer of Record approval and
the Medical Center concurrence are required for any proposed
deviation from the accepted design which still complies with the
contract before the Contractor is authorized to proceed with
material acquisition or installation. Within the terms of the

Contract, they are considered to be ''shop drawings.' If necessary
to facilitate the project schedule, the Contractor and the DOR may
discuss a submittal proposing a deviation with the Contracting
Officer™s Representative prior to officially submitting it to the
Medical Center. However, the Medical Center reserves the right to
review the submittal before providing an opinion, if deemed
necessary. In any case, the Medical Center will not formally agree
to or provide a preliminary opinion on any deviation without the
DOR*s approval or recommended approval. The Medical Center
reserves the right to non-concur with any deviation from the
design, which may impact furniture, furnishings, equipment
selections or operations decisions that were made, based on the
reviewed and concurred design.

Substitutions Unless prohibited or provided for otherwise
elsewhere in the Contract, where the accepted contract proposal
named products, systems, materials or equipment by manufacturer,
brand name and/or by model number or other specific
identification, and the Contractor desires to substitute
manufacturer or model after award, submit a requested substitution
for Medical Center concurrence. Include substantiation,
identifying information and the DOR"s approval, as meeting the
contract requirements and that it is equal in function,
performance, quality and salient features to that in the accepted
contract proposal. If the Contract otherwise prohibits
substitutions of equal named products, systems, materials or
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equipment by manufacturer, brand name and/or by model number or
other specific identification, the request is considered a
"variation” to the contract. Variations are discussed below in
paragraphs: "Designer of Record Approved/Medical Center Approved™
and "VARIATIONS™"

Designer of Record Approved/Medical Center Approved (DA/GA) In
addition to the above stated requirements for proposed deviations
to the accepted design, both Designer of Record and Medical Center
Approval and, where applicable, a contract modification are
required before the Contractor is authorized to proceed with
material acquisition or installation for any proposed variation to
the contract (the solicitation and/or the accepted proposal),
which constitutes a change to the contract terms. Within the terms
of the Contract, they are considered to be "shop drawings.™ The
Medical Center reserves the right to accept or reject any such
proposed deviation at its discretion.

Variations from contract requirements require both Designer of
Record (DOR) and Medical Center approval pursuant to contract
Clause FAR 52.236-21 and will be considered where advantageous to
Medical Center.

A. Considering Variations

1. Discussion with Contracting Officer prior to submission,
after consulting with the DOR, will help ensure functional
and quality requirements are met and minimize rejections
and re-submittals.

2. Specifically point out variations from contract requirements
in transmittal letters. Failure to point out deviations may
result in the Medical Center requiring rejection and removal
of such work at no additional cost to the Medical Center.

B. Proposing Variations

1. When proposing variation, deliver written request to the
Contracting Officer, with documentation of the nature and
features of the variation and why the variation is desirable
and beneficial to Medical Center, including the DOR"s
written analysis and approval. If lower cost is a benefit,
also include an estimate of the cost savings. In addition to
documentation required for variation, include the submittals
required for the item. Clearly mark the proposed variation
in all documentation.
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2. Set forth in writing the reason for any deviations and
annotate such deviations on the submittal. The Medical
Center reserves the right to rescind inadvertent approval of
submittals containing unnoted deviations.

C. Warranting That Variations Are Compatible

1. When delivering a variation for approval, Contractor,
including its Designer(s) of Record, warrants that this
contract has been reviewed to establish that the
variation, if incorporated, will be compatible with
other elements of work.

D. Review Schedule Is Modified

1. In addition to normal submittal review period, a period
of 10 working days will be allowed for consideration by
the Medical Center of submittals with variations.

B. Review Notations

1.

2.

Submittals will be returned to the Contractor with the

following notations:

Submittals marked "Furnish As Submitted™ authorize the Contractor
to proceed with the work covered.

Submittals marked "Furnish As Noted™ authorize the Contractor to
proceed with the work covered provided he takes no exception to
the corrections.

Submittals marked "Revise and Resubmit™ or "Rejected"” or indicate
noncompliance with the contract requirements or design concept, or
that submittal is incomplete. Resubmit with appropriate changes.
No work shall proceed for this item until resubmittal is approved.
Submittals marked "*Not Reviewed™ will indicate submittal has been
previously reviewed and approved, is not required, does not have
evidence of being reviewed and approved by Contractor, or is not
complete. A submittal marked "Not Reviewed"™ will be returned with
an explanation of the reason it is not reviewed. Resubmit
submittals returned for lack of review by Contractor or for being
incomplete, with appropriate action, coordination, or change.

C. REVISE AND RESUBMIT/ REJECTED SUBMITTALS

1.

Contractor shall make corrections required by the Contracting
Officer. IT the Contractor considers any correction or notation
on the returned submittals to constitute a change to the
contract drawings or specifications; notice iIs to be given to
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the Contracting Officer. Contractor is responsible for the
dimensions and design of connection details and construction of
work. Failure to point out deviations may result in the Medical
Center requiring rejection and removal of such work at the
Contractor®s expense.

IT changes are necessary to submittals, the Contractor shall make
such revisions and submission of the submittals in accordance with
the procedures above. No item of work requiring a submittal change
is to be accomplished until the changed submittals are approved.

D. FURNISH AS SUBMITTED/ FURNISH AS NOTED SUBMITTALS

1.

2.

The Contracting Officer™s approval or acceptance of submittals is
not to be construed as a complete check, and indicates only that
the general method of construction, materials, detailing and other
information are satisfactory. Submitted design, general method of
construction, materials, detailing and other information appear to
meet the Solicitation and Accepted Proposal.

Approval or acceptance will not relieve the Contractor of the
responsibility for any error which may exist, as the Contractor
requirements of this contract is responsible for dimensions, the
design of adequate connections and details, and the satisfactory
construction of all work design, dimensions, all design
extensions, such as the design of adequate connections and
details, etc., and the satisfactory construction of all work.
After submittals have been approved or accepted by the

Contracting Officer, no resubmittal for the purpose of
substituting materials or equipment will be considered unless
accompanied by an explanation of why a substitution is

necessary.

E. INFORMATION ONLY SUBMITTALS

1.

Submittals not requiring Medical Center approval will be for
information only. They are not considered to be "'shop drawings"
within the terms of the Contract.

Normally submittals for information only will not be returned.
Approval of the Contracting Officer is not required on information
only submittals. The Medical Center reserves the right to require
the Contractor to resubmit any item found not to comply with the
contract. This does not relieve the Contractor from the obligation
to furnish material conforming to the plans and specifications;
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will not prevent the Contracting Officer from requiring removal
and replacement of nonconforming material incorporated in the
work; and does not relieve the Contractor of the requirement to
furnish samples for testing by the Medical Center laboratory or
for check testing by the Medical Center in those instances where
the technical specifications so prescribe.

1-6. Upon receipt of submittals, Architect-Engineer will assign a file number
thereto. Contractor, in any subsequent correspondence, shall prepare a
submittal schedule and refer to this file and identification number to
expedite replies relative to previously approved or disapproved
submittals.

A. SCHEDULING

1. Schedule and submit concurrently submittals covering component
items forming a system or items that are interrelated. Include
certifications to be submitted with the pertinent drawings at the
same time. No delay damages or time extensions will be allowed for
time lost in late submittals.

2. Coordinate scheduling, sequencing, preparing and processing of
submittals with performance of work so that work will not be
delayed by submittal processing. Allow for potential resubmittal
of requirements.

3. Submittals called for by the contract documents will be listed on
the register. IT a submittal is called for but does not pertain to
the contract work, the Contractor is to include the submittal in
the register and annotate it "N/A™ with a brief explanation.
Approval by the Contracting Officer does not relieve the
Contractor of supplying submittals required by the contract
documents but which have been omitted from the register or marked
“N/ZAT

4. Re-submit register and annotate monthly by the Contractor with
actual submission and approval dates. When all items on the
register have been fully approved, no further re-submittal is
required.

5. Carefully control procurement operations to ensure that each
individual submittal is made on or before the Contractor scheduled
submittal date shown on the approved "Submittal Register."

6. Period of review for each resubmittal is the same as for initial
submittal.
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B.

SCHEDULE OF SUBMITTALS: Within 30 calendar days of notice to proceed,
provide for approval by the Contracting Officer, the following
schedule of submittals:

1. A schedule of shop drawings and technical submittals required by
the specifications and drawings. Indicate the specification or
drawing reference requiring the submittal; the material, item, or
process for which the submittal is required; the "SD" identifying
title of the submittal; the Contractor®s anticipated submission
date and the approval need date.

2. A separate schedule of other submittals required under the
contract but not listed in the specifications or drawings.
Schedule will indicate the contract requirement reference; the
type or title of the submittal; the Contractor®"s anticipated
submission date and the approved need date (if approval is
required).

Schedule and submit concurrently submittals covering component items
forming a system or items that are interrelated. Include
certifications to be submitted with the pertinent drawings at the
same time. No delay damages or time extensions will be allowed for
time lost in late submittals.

1. Coordinate scheduling, sequencing, preparing and processing of
submittals with performance of work so that work will not be
delayed by submittal processing. Allow for potential resubmittal
of requirements.

2. Submittals called for by the contract documents will be listed on
the register. IT a submittal is called for but does not pertain to
the contract work, the Contractor is to include the submittal in
the register and annotate it "N/A™ with a brief explanation.
Approval by the Contracting Officer does not relieve the
Contractor of supplying submittals required by the contract
documents but which have been omitted from the register or marked
“N/ZAT

3. Re-submit register and annotate monthly by the Contractor with
actual submission and approval dates. When all items on the
register have been fully approved, no further re-submittal is
required.

4_ Carefully control procurement operations to ensure that each
individual submittal is made on or before the Contractor scheduled
submittal date shown on the approved *"Submittal Register."
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1-7.

1-8.

1-9.

5. Period of review for each resubmittal is the same as for initial
submittal.

D. SUBMITTAL REGISTER

1. Prepare and maintain submittal register, as the work progresses.
Use electronic submittal register program furnished by the Medical
Center or any other approved format. Maintain a submittal register
for the project.

2. Thereafter, the Contractor is to track all submittals by
maintaining a complete list, including completion of all data
columns, including dates on which submittals are received and
returned by the Medical Center.

3. Submit submittal register with project schedule. Verify that all
submittals required for project are listed and add missing
submittals.

The Government reserves the right to require additional submittals,
whether or not particularly mentioned in this contract. ITf additional
submittals beyond those required by the contract are furnished pursuant
to request therefor by Contracting Officer, adjustment in contract price
and time will be made in accordance with Articles titled CHANGES (FAR
52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL
CONDITIONS.

Schedules called for in specifications and shown on shop drawings shall
be submitted for use and information of Department of Veterans Affairs
and Architect-Engineer. However, the Contractor shall assume
responsibility for coordinating and verifying schedules. The Contracting
Officer and Architect- Engineer assumes no responsibility for checking
schedules or layout drawings for exact sizes, exact numbers and detailed
positioning of items.

Submittals must be submitted by Contractor only and shipped prepaid.
Contracting Officer assumes no responsibility for checking quantities or
exact numbers included in such submittals.

Submittals will receive consideration only when covered by a transmittal
letter signed by Contractor. Letter shall be sent via First class mail
and shall contain the list of items, name of Medical Center, name of
Contractor, contract number, applicable specification paragraph numbers,
applicable drawing numbers (and other information required for exact
identification of location for each item), manufacturer and brand, ASTM
or Federal Specification Number (if any) and such additional information
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as may be required by specifications for particular item being

furnished.

In addition, catalogs shall be marked to indicate specific items

submitted for approval.

1. A copy of letter must be enclosed with items, and any items received
without identification letter will be considered "unclaimed goods™
and held for a limited time only.

2. Each sample, certificate, manufacturers® literature and data shall be
labeled to indicate the name and location of the Medical Center, name
of Contractor, manufacturer, brand, contract number and ASTM or
Federal Specification Number as applicable and location(s) on
project.

3. Required certificates shall be signed by an authorized representative
of manufacturer or supplier of material, and by Contractor.

Conform to provisions of this section, unless explicitly stated

otherwise for submittals listed or specified in this contract.

1. Submit complete submittals for each definable feature of work. Submit
at the same time components of definable feature interrelated as a
system.

2. When acceptability of a submittal is dependent on conditions, items,
or materials included in separate subsequent submittals, submittal
will be returned without review.

3. Approval of a separate material, product, or component does not imply
approval of assembly in which item functions.

4_ Sign certifying statement or approval statement. The QC organization
member designated in the approved QC plan is the person signing
certifying statements. The use of original ink for signatures is
required. Stamped signatures are not acceptable.

5. Update submittal register [database] as submittal actions occur and
maintain the submittal register at project site until final
acceptance of all work by Contracting Officer.

6. Retain a copy of approved submittals at project site, including
Contractor™s copy of approved samples.

In addition to complying with the applicable requirements specified in
preceding Article 1.9, samples which are required to have Laboratory
Tests (those preceded by symbol LT under the separate sections of the
specification shall be tested, at the expense of Contractor, in a
commercial laboratory approved by Contracting Officer.
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8.

Laboratory shall furnish Contracting Officer with a certificate
stating that it is fully equipped and qualified to perform intended
work, is fully acquainted with specification requirements and
intended use of materials and is an independent establishment in no
way connected with organization of Contractor or with manufacturer or
supplier of materials to be tested.

CertifTicates shall also set forth a list of comparable projects upon
which the Laboratory has performed similar functions during past five
years.

Samples and laboratory tests shall be sent directly to approved
commercial testing Laboratory.

Contractor shall send a copy of transmittal letter to both Resident
Engineer and to Architect-Engineer simultaneously with submission of
material to a commercial testing laboratory.

Contractor shall forward a copy of transmittal letter to Resident
Engineer simultaneously with submission to a commercial testing
laboratory.

Laboratory test reports shall be sent directly to Resident Engineer
for appropriate action.

Laboratory reports shall list contract specification test
requirements and a comparative list of the laboratory test results.
When tests show that the material meets specification requirements,
the laboratory shall so certify on test report.

Laboratory test reports shall also include a recommendation for
approval or disapproval of tested item.

Drawings: Submittal drawings (shop, erection or setting drawings) and

schedules, required for work of various trades, shall be checked before

submission by technically qualified employees of Contractor for

accuracy, completeness and compliance with contract requirements. These

drawings and schedules shall be stamped and signed by Contractor

certifying to such check.

1.

2.
3.

For each drawing required, submit one legible photographic paper or
vellum reproducible.

Reproducible shall be full size.

Each drawing shall have marked thereon, proper descriptive title,
including Medical Center location, project number, manufacturer-s
number, reference to contract drawing number, detail Section Number,
and Specification Section Number.

A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on
each drawing to accommodate approval or disapproval stamp.
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5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for
shipment.

6. One reproducible print of approved or disapproved shop drawings will
be forwarded to Contractor.

7. When work is directly related and involves more than one trade, shop
drawings shall be submitted to Architect-Engineer under one cover.

8. Format of shop drawings

A. Shop drawings are not to be less than 210 by 297 mm 8 1/2 by 11
inches nor more than 1189 by 841 mm 30 by 42 inches, except for
full size patterns or templates. Prepare drawings to accurate
size, with scale indicated, unless other form is required.
Drawings are to be suitable for reproduction and be of a quality
to produce clear, distinct lines and letters with dark lines on a
white background.

B. Present 210 by 297 mm 8 1/2 by 11 inches sized shop drawings as
part of the bound volume for submittals required by section.
Present larger drawings in sets.

C. Include on each drawing the drawing title, number, date, and
revision numbers and dates, in addition to information required in
paragraph entitled, "ldentifying Submittals,” of this section.

D. Number drawings in a logical sequence. Upon receipt of submittals,
Architect-Engineer will assign a file number thereto. Contractor,
in any subsequent correspondence, shall refer to this file and
identification number to expedite replies relative to previously
approved or disapproved submittals. Each drawing is to bear the
number of the submittal in a uniform location adjacent to the
title block. Place the Medical Center contract number in the
margin, immediately below the title block, for each drawing.

E. Dimension drawings, except diagrams and schematic drawings;
prepare drawings demonstrating interface with other trades to
scale. Use the same unit of measure for shop drawings as indicated
on the contract drawings. ldentify materials and products for work
shown.

F. Include the nameplate data, size and capacity on drawings. Also
include applicable federal, military, industry and technical
society publication references.

D. Samples:
1. Submit samples, in quadruplicate. Submit other samples iIn single
units unless otherwise specified. Submit shop drawings, schedules,
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manufacturers® literature and data, and certificates in
quadruplicate, except where a greater number is specified.
Approved samples will be kept on file by the Resident Engineer at the
site until completion of contract, at which time such samples will be
delivered to Contractor as Contractor®s property. Where noted in
technical sections of specifications, approved samples in good
condition may be used in their proper locations in contract work. At
completion of contract, samples that are not approved will be
returned to Contractor only upon request and at Contractor™s expense.
Such request should be made prior to completion of the contract.
Disapproved samples that are not requested for return by Contractor
will be discarded after completion of contract.
IT submittal samples have been disapproved, resubmit new samples as
soon as possible after notification of disapproval. Such new samples
shall be marked "Resubmitted Sample™ in addition to containing other
previously specified information required on label and in transmittal
letter.
Format of Samples
A. Furnish samples in sizes below, unless otherwise specified or
unless the manufacturer has prepackaged samples of

approximately same size as specified:

1. Sample of Equipment or Device: Full size.

2. Sample of Materials Less Than 50 by 75 mm 2 by 3 inches: Built
up to 210 by 297 mm 8 1/2 by 11 inches.

3. Sample of Materials Exceeding 210 by 297 mm 8 1/2 by 11
inches: Cut down to 210 by 297 mm 8 1/2 by 11 inches and
adequate to indicate color, texture, and material variations.

4. Sample of Linear Devices or Materials: 250 mm 10 inch length
or length to be supplied, if less than 250 mm 10 inches.
Examples of linear devices or materials are conduit and
handrails.

5. Sample of Non-Solid Materials: 750 ml Pint. Examples of non-
solid materials are sand and paint.

6. Color Selection Samples: 50 by 100 mm 2 by 4 inches. Where
samples are specified for selection of color, finish, pattern,
or texture, submit the full set of available choices for the
material or product specified. Sizes and quantities of samples
are to represent their respective standard unit.

7. Sample Panel: 1200 by 1200 mm 4 by 4 feet.
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A_. Sample Installation: 10 square meters 100 square feet.
Samples Showing Range of Variation: Where variations in color,
finish, pattern, or texture are unavoidable due to nature of the
materials, submit sets of samples of not less than three units
showing extremes and middle of range. Mark each unit to describe
its relation to the range of the variation.

1. Reusable Samples: Incorporate returned samples into work only
iT so specified or indicated. Incorporated samples are to be in
undamaged condition at time of use.

2. Recording of Sample Installation: Note and preserve the
notation of area constituting sample installation but remove
notation at final clean up of project.

Approval of a sample is only for the characteristics or use named

in such approval and is not be construed to change or modify any

contract requirements. Before submitting samples, the Contractor
to assure that the materials or equipment will be available in
quantities required in the project. No change or substitution will
be permitted after a sample has been approved.

Match the approved samples for materials and equipment

incorporated in the work. If requested, approved samples,

including those which may be damaged in testing, will be returned
to the Contractor, at his expense, upon completion of the
contract. Samples not approved will also be returned to the

Contractor at its expense, If so requested.

Failure of any materials to pass the specified tests will be

sufficient cause for refusal to consider, under this contract,

any further samples of the same brand or make of that material.

Medical Center reserves the right to disapprove any material or

equipment which previously has proved unsatisfactory in service.

Samples of various materials or equipment delivered on the site or

in place may be taken by the Contracting Officer for testing.

Samples failing to meet contract requirements will automatically

void previous approvals. Contractor to replace such materials or

equipment to meet contract requirements.

Approval of the Contractor®s samples by the Contracting Officer

does not relieve the Contractor of his responsibilities under the

contract.

E. Product Data and Manufacturer®s Instructions

1. Present product data submittals for each section as a complete, bound
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8.

volume. Include table of contents, listing page and catalog item
numbers for product data.

Indicate, by prominent notation, each product which is being
submitted; indicate specification section number and paragraph number
to which it pertains.

Supplement product data with material prepared for project to satisfty
submittal requirements for which product data does not exist.
Identify this material as developed specifically for project, with
information and format as required for submission of Certificates.
Provide product data in English dimensions. Where product data are
included in preprinted catalogs with Metric units only, submit
English dimensions on separate sheet.

Include the manufacturer®"s name, trade name, place of manufacture,
and catalog model or number on product data. Also include

applicable federal, military, industry and technical society
publication references. Should manufacturer®s data require
supplemental information for clarification, submit as specified for
Certificates.

Where equipment or materials are specified to conform to industry and
technical society reference standards of the organizations such as
American National Standards Institute (ANSI), ASTM International
(ASTM), National Electrical Manufacturer®s Association (NEMA),
Underwriters Laboratories (UL), and Association of Edison
Il1luminating Companies (AEIC), submit proof of such compliance. The
label or listing by the specified organization will be acceptable
evidence of compliance. In lieu of the label or listing, submit a
certificate from an independent testing organization, competent to
perform testing, and approved by the Contracting Officer. State on
the certificate that the item has been tested in accordance with the
specified organization®s test methods and that the item complies with
the specified organization®s reference standard.

Collect required data submittals for each specific material, product,
unit of work, or system into a single submittal and marked for
choices, options, and portions applicable to the submittal. Mark each
copy of the product data identically. Partial submittals will not be
accepted for expedition of construction effort.

Submit manufacturer®s instructions prior to installation.

F. Design Data and Certificates

1.

Provide design data and certificates on 210 by 297 mm 8 1/2 by 11
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1-12.

1-13.

1-14.

inches paper. Provide a bound volume for submittals containing
numerous pages.

Test Reports and Manufacturer®s Field Reports

1. Provide reports on 210 by 297 mm 8 1/2 by 11 inches paper iIn a
complete bound volume.

2. Indicate by prominent notation, each report in the submittal.
Indicate specification number and paragraph number to which it
pertains.

Samples (except laboratory samples), shop drawings, test reports,

certificates and manufacturers® literature and data, shall be submitted

for approval to

WestEast Design Group, LLC

(Architect-Engineer)

200 E. Grayson St. Suite 207

(A/E P_.0O. Address)

San Antonio, TX 78215

(City, State and Zip Code)

At the time of transmittal to the Architect-Engineer, the Contractor
shall also send a copy of the complete submittal directly to the
Resident Engineer.

OPERATIONS AND MAINTENANCE SUBMITTALS

A_. O&M Manual Data that is furnished by the manufacturer, or the system
provider, to the equipment operating and maintenance personnel,
including manufacturer®s help and product line documentation
necessary to maintain and install equipment. This data is needed by
operating and maintenance personnel for the safe and efficient
operation, maintenance and repair of the item. This data is intended
to be incorporated in an operations and maintenance manual or control
system.

B. When submittal includes a document which is to be used in project or
become part of project record, other than as a submittal, do not
apply Contractor®s approval stamp to document, but to a separate
sheet accompanying document.

C. The Architect-Engineer for this project will review and approve for
the Contracting Officer 0&M Data to verify the submittals comply with
the contract requirements; submit data specified for a given item
within 30 calendar days after the item is delivered.
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1-15. CLOSEOUT SUBMITTALS
A. Documentation to record compliance with technical or administrative

requirements or to establish an administrative mechanism. Special
requirements necessary to properly close out a construction contract.
For example, Record Drawings and as-built drawings, refer to Division
010000 — General Requirements.

---END- - -
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SECTION 01 42 19
REFERENCE STANDARDS
PART 1 - GENERAL
1.1 DESCRIPTION
This section specifies the availability and source of references and
standards specified in the project manual under paragraphs APPLICABLE
PUBLICATIONS and/or shown on the drawings.

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29
(FAR 52.211-1) (AUG 1998)

A. The GSA Index of Federal Specifications, Standards and Commercial Item
Descriptions, FPMR Part 101-29 and copies of specifications, standards,
and commercial item descriptions cited in the solicitation may be
obtained for a fee by submitting a request to — GSA Federal Supply
Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza,
SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202)
619-8978.

B. IT the General Services Administration, Department of Agriculture, or
Department of Veterans Affairs issued this solicitation, a single copy
of specifications, standards, and commercial item descriptions cited in
this solicitation may be obtained free of charge by submitting a
request to the addressee in paragraph (a) of this provision. Additional

copies will be issued for a fee.

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS
(FAR 52.211-4) (JUN 1988)

The specifications and standards cited in this solicitation can be

examined at the following location:

DEPARMENT OF VETERANS AFFAIRS

Office of Construction & Facilities Management
Facilities Quality Service (O0CFM1A)

425 Eye Street N.W, (sixth floor)

Washington, DC 20001

Telephone Numbers: (202) 632-5249 or (202) 632-5178
Between 9:00 AM - 3:00 PM
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3)
(JUN 1988)

The specifications cited in this solicitation may be obtained from the

associations or organizations listed below.

ACGIH American Conference of Governmental Industrial Hygienists

http://www._acgih.org

AGC Associated General Contractors of America
http://www.agc.org

AISC American Institute of Steel Construction

http://www._aisc.org

AISI American Iron and Steel Institute

http://www._steel .org

AMCA Air Movement and Control Association, Inc.

http://www._amca.org

ANSI American National Standards Institute, Inc.

http://www._ansi .org

ASHRAE  American Society of Heating, Refrigerating, and
Air-Conditioning Engineers

http://www._ashrae.org

ASME American Society of Mechanical Engineers

http://www._asme.org

ASTM American Society for Testing and Materials

http://www._astm.org

AWS American Welding Society
http://www.aws.org

AWWA American Water Works Association

http://www._awwa.org

CISPI Cast lron Soil Pipe Institute
http://www._cispi.org

CRSI Concrete Reinforcing Steel Institute

http://www._crsi.org
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EEI Edison Electric Institute
http://www.eei.org

EPA Environmental Protection Agency

http://www._epa.gov

ETL ETL Testing Laboratories, Inc.
http://www_etl._com

FM Factory Mutual Insurance

http://www_fmglobal .com

GSA General Services Administration

http://www._gsa.gov

ICAC Institute of Clean Air Companies
http://www.icac.com

IEEE Institute of Electrical and Electronics Engineers
http://www.ieee.org\

NAPHCC Plumbing-Heating-Cooling Contractors Association
http://www._phccweb.org.org

NBS National Bureau of Standards
See - NIST

NBBPVI National Board of Boiler and Pressure Vessel Inspectors

http://www_nationboard.org

NEC National Electric Code

See - NFPA National Fire Protection Association

NEMA National Electrical Manufacturers Association

http://www._nema.org

NFPA National Fire Protection Association

http://www._nfpa.org

NIH National Institute of Health
http://www_nih._gov

NIST National Institute of Standards and Technology
http://www_nist.gov
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NSF National Sanitation Foundation

http://www._nsf.org

OSHA Occupational Safety and Health Administration
Department of Labor

http://www.osha.gov

PCA Portland Cement Association
http://www_portcement.org

SMACNA  Sheet Metal and Air-Conditioning Contractors
National Association, Inc.

http://www._smacha.org

SSPC The Society for Protective Coatings
http://www._Sspc.org

TEMA Tubular Exchange Manufacturers Association

http://www._tema.org

UBC The Uniform Building Code
See ICBO
UL Underwriters® Laboratories Incorporated

http://www_ull _.com

1.5 STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS UNIQUE TO THESE
SPECIFICATIONS

There are additionally produce standards and source of reference
information contained within these specifications not outlined above.
Typically these unique items are listed as “Basis of Design” content.
These are in addition to the references above and are included solely as a
qualitative standard that is to be matched in the event an alternate
product is submitted. Manufacturer name, product, model and often Internet
link are provided as references to help provide specific information about
design intent only, and are not intended to be proprietary.

---END- - -
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SECTION 02 41 00
DEMOLITION

PART 1 - GENERAL

1.1 DESCRIPTION:
This section specifies demolition and removal of buildings, portions of
buildings, utilities, other structures and debris from trash dumps
shown.

1.2 RELATED WORK:

A. Safety Requirements: GENERAL CONDITIONS, Article, ACCIDENT PREVENTION.

B. Disconnecting utility services prior to demolition: Section 01 00 00,
GENERAL REQUIREMENTS.

C. Reserved items that are to remain the property of the Government:
Section 01 00 00, GENERAL REQUIREMENTS.

D. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 1.7,
INFECTION PREVENTION MEASURES.

1.3 PROTECTION:

A. Perform demolition in such manner as to eliminate hazards to persons and
property; to minimize interference with use of adjacent areas, utilities
and structures or interruption of use of such utilities; and to provide
free passage to and from such adjacent areas of structures. Comply with
requirements of GENERAL CONDITIONS, Article, and ACCIDENT PREVENTION.

B. Provide safeguards, including warning signs, barricades, temporary
fences, warning lights, and other similar items that are required for
protection of all personnel during demolition and removal operations.
Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS,
Article 1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES AND IMPROVEMENTS.

C. Prevent spread of flying particles and dust. Sprinkle rubbish and debris
with water to keep dust to a minimum. Do not use water if it results in
hazardous or objectionable condition such as, but not limited to; ice,
flooding, or pollution. Vacuum and dust the work area daily.

D. In addition to previously listed fire and safety rules to be observed in
performance of work, include following:

1. No wall or part of wall shall be permitted to fall outwardly from
structures.

2. Keep stairways free of obstructions and debris throughout the
construction activities.

3. Wherever a cutting torch or other equipment that might cause a fire
is used, provide and maintain fire extinguishers nearby ready for
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F.

immediate use. Instruct all possible users in use of fire
extinguishers.

4. Keep hydrant cabinets clear and accessible at all times. Prohibit
debris from accumulating within a radius of 4500 mm (15 feet) of fire
hydrants.

Before beginning any demolition work, the Contractor shall survey the

site and examine the drawings and specifications to determine the extent

of the work. The contractor shall take necessary precautions to avoid
damages to existing items to remain in place, to be reused, or to remain
the property of the Medical Center any damaged items shall be repaired
or replaced as approved by the Resident Engineer. The Contractor shall
coordinate the work of this section with all other work and shall
construct and maintain shoring, bracing, and supports as required. The

Contractor shall ensure that structural elements are not overloaded and

shall be responsible for iIncreasing structural supports or adding new

supports as may be required as a result of any cutting, removal, or
demolition work performed under this contract. Do not overload
structural elements. Provide new supports and reinforcement for existing
construction weakened by demolition or removal works. Repairs,
reinforcement, or structural replacement must have Resident Engineer’s
approval.

The work shall comply with the requirements of Section 01 00 00, GENERAL

REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES.

PART 2 - PRODUCTS (NOT USED)
PART 3 — EXECUTION
3.1 DEMOLITION:

A

Debris, including concrete, metals and similar materials shall become
property of Contractor and shall be disposed of by him daily, off the
Medical Center site to avoid accumulation at the demolition site.
Materials that cannot be removed daily shall be stored iIn areas
specified by the Resident Engineer. Contractor shall dispose debris in
compliance with applicable federal, state or local permits, rules and/or
regulations.

Remove and legally dispose of all materials, Materials removed shall
become property of contractor and shall be disposed of in compliance
with applicable federal, state or local permits, rules and/or
regulations materials that are discovered to be hazardous, shall be
handled as unforeseen. The removal of hazardous material shall be
referred to Hazardous Materials specifications.
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C. Remove existing utilities as indicated or uncovered by work and
terminate in a manner conforming to the nationally recognized code
covering the specific utility and approved by the Resident Engineer.
When Utility lines are encountered that are not indicated on the
drawings, the Resident Engineer shall be notified prior to further work
in that area.

D. Remove and legally dispose of all materials, other than earth to remain
as part of project work, from any trash dumps shown. Materials removed
shall become property of contractor and shall be disposed of in
compliance with applicable federal, state or local permits, rules and/or
regulations. All materials in the indicated trash dump areas, including
above surrounding grade and extending to a depth of 1500mm (5feet) below
surrounding grade, shall be included as part of the lump sum
compensation for the work of this section. Materials that are located
beneath the surface of the surrounding ground more than 1500 mm (5
feet), or materials that are discovered to be hazardous, shall be
handled as unforeseen. The removal of hazardous material shall be
referred to Hazardous Materials specifications.

3.2 CLEAN-UP:
On completion of work of this section and after removal of all debris,
leave site in clean condition satisfactory to Resident Engineer.
Clean-up shall include off the Medical Center disposal of all items and
materials not required to remain property of the Government as well as
all debris and rubbish resulting from demolition operations.

---END- - -
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SECTION 02 82 11
TRADITIONAL ASBESTOS ABATEMENT

TABLE OF CONTENTS
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SECTION 02 82 11

CLASS 1 NEGATIVE PRESSURE ENCLOSURE ASBESTOS ABATEMENT SPECIFICATIONS

PART 1 - GENERAL
1.1 SUMMARY OF THE WORK

1.1.1

1.1.2

1.1.3

B.

1.1.4

CONTRACT DOCUMENTS AND RELATED REQUIREMENTS

Drawings, general provisions of the contract, including general and
supplementary conditions and other Division 01 specifications, shall
apply to the work of this section. The contract documents show the work
to be done under the contract and related requirements and conditions
impacting the project. Related requirements and conditions include
applicable codes and regulations, notices and permits, existing site
conditions and restrictions on use of the site, requirements for
partial owner occupancy during the work, coordination with other work
and the phasing of the work. In the event the Asbestos Abatement
Contractor discovers a conflict in the contract documents and/or
requirements or codes, the conflict must be brought to the immediate
attention of the Contracting Officer for resolution. Whenever there is
a conflict or overlap in the requirements, the most stringent shall
apply. Any actions taken by the Contractor without obtaining guidance
from the Contracting Officer shall become the sole risk and
responsibility of the Asbestos Abatement Contractor. All costs incurred
due to such action are also the responsibility of the Asbestos
Abatement Contractor.

EXTENT OF WORK

General Contractor will refer to the Asbestos Abatement report that is
included as part of the specifications that was provided by the
Veteran’s Affair Department and coordinate any and all material that
are to be abated from this project. The Abatement of any Hazardous
materials is the sole responsibility of the General contractor. The
quantities will have to be determine by the General contractor with the
aid of the attached report. General contractor shall coordinate a site
visit with Contracting Officer Representative (COR). The report will
be for informational purposes only and are based on the best
information available at the time of the specification preparation. The
Contractor shall satisfy himself as the actual quantities to be abated.
Nothing in this section may be interpreted as limiting the extent of
work otherwise required by this contract and related documents.

RELATED WORK

Section 02 41 00, DEMOLITION.
Division 26, PLUMBING.

TASKS
The work tasks are summarized briefly as follows:
Pre-abatement activities including pre-abatement meeting(s),

inspection(s), notifications, permits, submittal approvals, regulated
area preparations, emergency procedures arrangements, and standard
operating procedures for asbestos abatement work.

Abatement activities iIncluding removal, clean-up and disposal of ACM
waste, recordkeeping, security, monitoring, and Inspections.

Cleaning and decontamination activities including final visual
inspection, air monitoring and certification of decontamination.
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1.1.5 CONTRACTORS USE OF PREMISES

A

The Contractor and Contractor®s personnel shall cooperate fully with
the VA representative/consultant to facilitate efficient use of
buildings and areas within buildings. The Contractor shall perform the
work iIn accordance with the VA specifications, drawings, phasing plan
and in compliance with any/all applicable Federal, State and Local
regulations and requirements.

The Contractor shall use the existing facilities in the building
strictly within the limits indicated in contract documents as well as
the approved VA Design and Construction Procedures. VA Design and
Construction Procedures drawings of partially occupied buildings will
show the limits of regulated areas; the placement of decontamination
facilities; the temporary location of bagged waste ACM; the path of
transport to outside the building; and the temporary waste storage area
for each building/regulated area. Any variation from the arrangements
shown on drawings shall be secured 1in writing from the VA
representative through the pre-abatement plan of action. The following
limitations of use shall apply to existing Tacilities shown on
drawings:

1.2 VARIATIONS IN QUANTITY

The quantities and locations of ACM will be determined by the General
Contractor as indicated on the Asbestos abatement report attached.
Accordingly, minor variations (+/- 5%) iIn quantities of ACM within the
regulated area are considered as having no impact on contract price and
time requirements of this contract. Where additional work is required
beyond the above variation, the contractor shall provide unit prices
for newly discovered ACM and those prices shall be used for additional
work required under the contractor.

1.3 STOP ASBESTOS REMOVAL

IT the Contracting Officer; their Tfield representative; (the facility
Safety Officer/Manager or their designee, or the VA Professional
Industrial Hygienist/Certified Industrial Hygienist (VPIH/CIH) presents
a verbal Stop Asbestos Removal Order, the Contractor/Personnel shall
immediately stop all asbestos removal and maintain HEPA filtered
negative pressure air flow in the containment and adequately wet any
exposed ACM. If a verbal Stop Asbestos Removal Order is issued, the VA
shall follow-up with a written order to the Contractor as soon as it is
practicable. The Contractor shall not resume any asbestos removal
activity until authorized to do so in writing by the VA Contracting
Officer. A stop asbestos removal order may be issued at any time the VA
Contracting Officer determines abatement conditions/activities are not
within VA specification, regulatory requirements or that an iIimminent
hazard exists to human health or the environment. Work stoppage will
continue until conditions have been corrected to the satisfaction of
the VA. Standby time and costs for corrective actions will be borne by
the Contractor, including the VPIH/CIH time. The occurrence of any of
the following events shall be reported immediately by the Contractor’s
competent person to the VA Contracting Office or field representative
using the most expeditious means (e.g., verbal or telephonic), followed
up with written notification to the Contracting Officer as soon as
practical. The Contractor shall immediately stop asbestos
removal/disturbance activities and initiate fiber reduction activities:

02 82 11 - 2



671-14-106 VAMC San Antonio, TX

Airborne PCM analysis results equal to or greater than 0.01 f/cc
outside a regulated area or >0.05 f/cc inside a regulated area;

breach or break in regulated area containment barrier(s);

less than —0.02” WCG pressure in the regulated area;

serious Injury/death at the site;

fire/safety emergency at the site;

respiratory protection system failure;

power failure or loss of wetting agent; or

any visible emissions observed outside the regulated area.

1.4 DEFINITIONS

1.4.1

1.4.2

GENERAL

Definitions and explanations here are neither complete nor exclusive of
all terms used in the contract documents, but are general for the work
to the extent they are not stated more explicitly in another element of
the contract documents. Drawings must be recognized as diagrammatic in
nature and not completely descriptive of the requirements indicated
therein.

GLOSSARY

Abatement - Procedures to control Tfiber release from asbestos-
containing materials. |Includes vremoval, encapsulation, enclosure,
demolition, and renovation activities related to asbestos containing
materials (ACM).

Aerosol - Solid or liquid particulate suspended in air.

Adequately wet - Sufficiently mixed or penetrated with liquid to
prevent the release of particulates. If visible emissions are observed
coming from the ACM, then that material has not been adequately wetted.
Aggressive method - Removal or disturbance of building material by
sanding, abrading, grinding, or other method that breaks, crumbles, or
disintegrates intact ACM.

Aggressive sampling - EPA AHERA defined clearance sampling method using
air moving equipment such as fans and leaf blowers to aggressively
disturb and maintain in the air residual fTibers after abatement.

AHERA - Asbestos Hazard Emergency Response Act. Asbestos regulations
for schools issued in 1987.
Aircell - Pipe or duct insulation made of corrugated cardboard which

contains asbestos.

Air monitoring - The process of measuring the fiber content of a known
volume of air collected over a specified period of time. The NIOSH 7400
Method, Issue 2 is used to determine the fTiber levels in air. For
personal samples and clearance air testing using Phase Contrast
Microscopy (PCM) analysis. NIOSH Method 7402 can be used when it is
necessary to confirm fibers counted by PCM as being asbestos. The AHERA
TEM analysis may be used for background, area samples and clearance
samples when required by this specification, or at the discretion of
the VPIH/CIH as appropriate.

Air sample filter - The filter used to collect fibers which are then
counted. The fTilter is made of mixed cellulose ester membrane for PCM
(Phase Contrast Microscopy) and polycarbonate for TEM (Transmission
Electron Microscopy)

Amended water - Water to which a surfactant (wetting agent) has been
added to increase the penetrating ability of the liquid.
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Asbestos - Includes chrysotile, amosite, crocidolite, tremolite
asbestos, anthophyllite asbestos, actinolite asbestos, and any of these
minerals that have been chemically treated or altered. Asbestos also
includes PACM, as defined below.

Asbestos Hazard Abatement Plan (AHAP) - Asbestos work procedures
required to be submitted by the contractor before work begins.
Asbestos-containing material (ACM) - Any material containing more than
one percent of asbestos.

Asbestos contaminated elements (ACE) - Building elements such as
ceilings, walls, lights, or ductwork that are contaminated with asbestos.
Asbestos-contaminated soil (ACS) — Soil found in the work area or in

adjacent areas such as crawlspaces or pipe tunnels which is contaminated
with asbestos-containing material debris and cannot be easily separated
from the material.

Asbestos-containing waste (ACW) material - Asbestos-containing material
or asbestos contaminated objects requiring disposal.

Asbestos Project Monitor — Some sates require that any person conducting
asbestos abatement clearance inspections and clearance air sampling be
licensed as an asbestos project monitor.

Asbestos waste decontamination facility - A system consisting of drum/bag
washing facilities and a temporary storage area for cleaned containers of
asbestos waste. Used as the exit for waste and equipment leaving the
regulated area. In an emergency, it may be used to evacuate personnel.
Authorized person - Any person authorized by the VA, the Contractor, or
government agency and required by work duties to be present in
regulated areas.

Authorized visitor - Any person approved by the VA; the contractor; or
any government agency representative having jJurisdiction over the
regulated area (e.g., OSHA, Federal and State EPA.

Barrier - Any surface the isolates the regulated area and inhibits
fiber migration from the regulated area.

Containment Barrier - An airtight barrier consisting of walls, floors,
and/or ceilings of sealed plastic sheeting which surrounds and seals
the outer perimeter of the regulated area.

Critical Barrier - The barrier responsible for isolating the regulated
area from adjacent spaces, typically constructed of plastic sheeting
secured in place at openings such as doors, windows, or any other
opening into the regulated area.

Primary Barrier — Plastic barriers placed over critical barriers and
exposed directly to abatement work.

Secondary Barrier - Any additional plastic barriers used to isolate and
provide protection from debris during abatement work.

Breathing zone - The hemisphere forward of the shoulders with a radius
of about 150 - 225 mm (6 - 9 inches) from the worker®s nose.

Bridging encapsulant - An encapsulant that forms a layer on the surface
of the ACM.

Building/facility owner - The legal entity, including a lessee, which
exercises control over management and recordkeeping functions relating
to a building and/or facility in which asbestos activities take place.

Bulk testing - The collection and analysis of suspect asbestos
containing materials.
Certified Industrial Hygienist (CIH) - A person certified in the

comprehensive practice of industrial hygiene by the American Board of
Industrial Hygiene.

Class | asbestos work - Activities involving the removal of Thermal
System Insulation (TSI) and surfacing ACM and Presumed Asbestos
Containing Material (PACM).
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Class 11 asbestos work - Activities involving the removal of ACM which
is not thermal system insulation or surfacing material. This includes,
but is not limited to, the removal of asbestos-containing wallboard,
floor tile and sheeting, roofing and siding shingles, and construction
mastic.

Clean room/Changing room - An uncontaminated room having facilities for
the storage of employee"s street clothing and uncontaminated materials
and equipment.

Clearance sample - The final air sample taken after all asbestos work
has been done and visually inspected. Performed by the VA"s
professional industrial hygiene consultant/Certified Industrial
Hygienist (VPIH/CIH).

Closely resemble - The major workplace conditions which have
contributed to the levels of historic asbestos exposure, are no more
protective than conditions of the current workplace.

Competent person - In addition to the definition in 29 CFR 1926.32(f),
one who is capable of 1identifying existing asbestos hazards in the
workplace and selecting the appropriate control strategy for asbestos
exposure, who has the authority to take prompt corrective measures to
eliminate them, as specified In 29 CFR 1926.32(f); in addition, for

Class 1 and 11 work who is specially trained in a training course which
meets the criteria of EPA"s Model Accreditation Plan (40 CFR 763) for
supervisor.

Contractor®s Professional Industrial Hygienist (CPIH/CIH) - The

asbestos abatement contractor®s industrial hygienist. The industrial
hygienist must meet the qualification requirements of a PIH and may be
a certified industrial hygienist (CIH).

Count - Refers to the fiber count or the average number of Tfibers
greater than five microns in length with a length-to-width (aspect)
ratio of at least 3 to 1, per cubic centimeter of air.

Crawlspace — An area which can be found either iIn or adjacent to the
work area. This area has limited access and egress and may contain
asbestos materials and/or asbestos contaminated soil.

Decontamination area/unit - An enclosed area adjacent to and connected
to the regulated area and consisting of an equipment room, shower room,
and clean room, which is used for the decontamination of workers,
materials, and equipment that are contaminated with asbestos.

Demolition - The wrecking or taking out of any load-supporting
structural member and any related razing, removing, or stripping of
asbestos products.

VA Total — means a building or substantial part of the building is
completely removed, torn or knocked down, bulldozed, flattened, or
razed, including removal of building debris.

Disposal bag - Typically 6 mil thick sift-proof, dustproof, leak-tight
container used to package and transport asbestos waste from regulated
areas to the approved landfill. Each bag/container must be
labeled/marked in accordance with EPA, OSHA and DOT requirements.
Disturbance - Activities that disrupt the matrix of ACM or PACM,
crumble or pulverize ACM or PACM, or generate visible debris from ACM
or PACM. Disturbance includes cutting away small amounts of ACM or
PACM, no greater than the amount that can be contained in one standard
sized glove bag or waste bag in order to access a building component.
In no event shall the amount of ACM or PACM so disturbed exceed that
which can be contained in one glove bag or disposal bag which shall not
exceed 60 inches in length or width.
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Drum - A rigid, impermeable container made of cardboard fiber, plastic,
or metal which can be sealed in order to be sift-proof, dustproof, and
leak-tight.

Employee exposure - The exposure to airborne asbestos that would occur
iT the employee were not wearing respiratory protection equipment.
Encapsulant - A material that surrounds or embeds asbestos fibers in an
adhesive matrix and prevents the release of fibers.

Encapsulation - Treating ACM with an encapsulant.

Enclosure - The construction of an air tight, impermeable, permanent
barrier around ACM to control the release of asbestos fibers from the
material and also eliminate access to the material.

Equipment room - A contaminated room located within the decontamination
area that 1is supplied with impermeable bags or containers for the
disposal of contaminated protective clothing and equipment.

Fiber - A particulate form of asbestos, 5 microns or longer, with a
length to width (aspect) ratio of at least 3 to 1.

Fibers per cubic centimeter (f/cc) - Abbreviation for fibers per cubic
centimeter, used to describe the level of asbestos fibers in air.

Filter - Media used in respirators, vacuums, or other machines to
remove particulate from air.

Firestopping - Material used to close the open parts of a structure in
order to prevent a fire from spreading.

Friable asbestos containing material - Any material containing more
than one (1) percent or asbestos as determined using the method
specified in appendix A, Subpart F, 40 CFR 763, section 1, Polarized
Light Microscopy, that, when dry, can be crumbled, pulverized, or
reduced to powder by hand pressure.

Glovebag - Not more than a 60 x 60 inch impervious plastic bag-like
enclosure affixed around an asbestos-containing material, with glove-
like appendages through which materials and tools may be handled.

High efficiency particulate air (HEPA) filter — An ASHRAE MERV 17
filter capable of trapping and retaining at least 99.97 percent of all
mono-dispersed particles of 0.3 micrometers in diameter.

HEPA vacuum - Vacuum collection equipment equipped with a HEPA filter
system capable of collecting and retaining asbestos fibers.

Homogeneous area - An area of surfacing, thermal system insulation or
miscellaneous ACM that 1is wuniform in color, texture and date of
application.

HVAC - Heating, Ventilation and Air Conditioning

Industrial hygienist (IH) - A professional qualified by education,
training, and experience to anticipate, recognize, evaluate and develop
controls for occupational health hazards. Meets definition requirements
of the American Industrial Hygiene Association (AIHA).

Industrial hygienist technician (IH Technician) - A person working under
the direction of an IH or CIH who has special training, experience,
certifications and licenses required for the industrial hygiene work
assigned. Some states require that an industrial hygienist technician
conducting asbestos abatement clearance inspection and clearance air
sampling be licensed as an asbestos project monitor.

Intact - The ACM has not crumbled, been pulverized, or otherwise
deteriorated so that the asbestos is no longer likely to be bound with
its matrix.

Lockdown - Applying encapsulant, after a final visual inspection, on all
abated surfaces at the conclusion of ACM removal prior to removal of
critical barriers.
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National Emission Standards for Hazardous Air Pollutants (NESHAP) - EPA"s
rule to control emissions of asbestos to the environment (40 CFR part 61,
Subpart M).

Negative initial exposure assessment - A demonstration by the employer
which complies with the criteria in 29 CFR 1926.1101 (H)(2)(1ii), that
employee exposure during an operation is expected to be consistently
below the PEL.

Negative pressure - Air pressure which is lower than the surrounding
area, created by exhausting air from a sealed regulated area through
HEPA equipped filtration units. OSHA requires maintaining -0.02" water
column gauge inside the negative pressure enclosure.

Negative pressure respirator - A respirator in which the air pressure
inside the facepiece is negative during inhalation relative to the air
pressure outside the respirator facepiece.

Non-friable ACM - Material that contains more than 1 percent asbestos
but cannot be crumbled, pulverized, or reduced to powder by hand
pressure.

Organic vapor cartridge - The type of cartridge used on air purifying
respirators to remove organic vapor hazardous air contaminants.

Outside air - The air outside buildings and structures, including, but
not limited to, the air under a bridge or in an open ferry dock.
Owner/operator - Any person who owns, leases, operates, controls, or
supervises the facility being demolished or renovated or any person who
owns, leases, operates, controls, or supervises the demolition or
renovation operation, or both.

Penetrating encapsulant - Encapsulant that is absorbed into the ACM
matrix without leaving a surface layer.
Personal sampling/monitoring - Representative air samples obtained in

the breathing zone for one or workers within the regulated area using a
filter cassette and a calibrated air sampling pump to determine
asbestos exposure.

Permissible exposure limit (PEL) - The level of exposure OSHA allows
for an 8 hour time weighted average. For asbestos fibers, the eight (8)
hour time weighted average PEL is 0.1 fibers per cubic centimeter (0.1
f/cc) of air and the 30-minute Excursion Limit is 1.0 fibers per cubic
centimeter (1 f/cc).

Personal protective equipment (PPE) — equipment designed to protect
user Tfrom injury and/or specific job hazard. Such equipment may
include protective clothing, hard hats, safety glasses, and

respirators.

Pipe tunnel — An area, typically located adjacent to mechanical spaces
or boiler rooms in which the pipes servicing the heating system in the
building are routed to allow the pipes to access heating elements.
These areas may contain asbestos pipe insulation, asbestos fittings, or
asbestos-contaminated soil.

Polarized light microscopy (PLM) - Light microscopy using dispersion
staining techniques and refractive indices to identify and quantify the
type(s) of asbestos present in a bulk sample.

Polyethylene sheeting - Strong plastic barrier material 4 to 6 mils
thick, semi-transparent, flame retardant per NFPA 241.
Positive/negative fit check - A method of verifying the seal of a

facepiece respirator by temporarily occluding the filters and breathing
in (inhaling) and then temporarily occluding the exhalation valve and
breathing out (exhaling) while checking for inward or outward leakage
of the respirator respectively.

Presumed ACM (PACM) - Thermal system insulation, surfacing, and
flooring material installed in buildings prior to 1981. If the building
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owner has actual knowledge, or should have known through the exercise
of due diligence that other materials are ACM, they too must be treated
as PACM. The designation of PACM may be rebutted pursuant to 29 CFR
1926.1101 (b).

Professional IH - An IH who meets the definition requirements of AIHA;
meets the definition requirements of OSHA as a "Competent Person™ at 29
CFR 1926.1101 (b); has completed two specialized EPA approved courses
on management and supervision of asbestos abatement projects; has
formal training iIn respiratory protection and waste disposal; and has a
minimum of four projects of similar complexity with this project of
which at least three projects serving as the supervisory IH. The PIH
may be either the VA’s PIH (VPIH) or Contractor’s PIH (CPIH/CIH).
Project designer - A person who has successfully completed the training
requirements for an asbestos abatement project designer as required by
40 CFR 763 Appendix C, Part 1; (B)(5).

Assigned protection factor - A value assigned by OSHA/NIOSH to indicate
the expected protection provided by each respirator class, when the
respirator 1is properly selected and worn correctly. The number
indicates the reduction of exposure level from outside to inside the
respirator facepiece.

Qualitative fit test (QLFT) - A fit test using a challenge material
that can be sensed by the wearer if leakage in the respirator occurs.
Quantitative fit test (QONFT) - A fit test using a challenge material
which 1s quantified outside and inside the respirator thus allowing the
determination of the actual fit factor.

Regulated area - An area established by the employer to demarcate where
Class I, 11, 111 asbestos work is conducted, and any adjoining area
where debris and waste from such asbestos work may accumulate; and a
work area within which airborne concentrations of asbestos exceed, or
there is a reasonable possibility they may exceed the PEL.

Regulated ACM (RACM) - Friable ACM; Category 1 non-friable ACM that has
become friable; Category 1 non-friable ACM that will be or has been
subjected to sanding, grinding, cutting, or abrading or; Category 11
non-friable ACM that has a high probability of becoming or has become
crumbled, pulverized, or reduced to powder by the forces expected to
act on the material in the course of the demolition or renovation
operation.

Removal - All operations where ACM, PACM and/or RACM is taken out or
stripped from structures or  substrates, including demolition
operations.

Renovation - Altering a facility or one or more facility components in
any way, including the stripping or removal of asbestos from a facility
component which does not involve demolition activity.

Repair - Overhauling, rebuilding, reconstructing, or reconditioning of
structures or substrates, including encapsulation or other repair of
ACM or PACM attached to structures or substrates.

Shower room - The portion of the PDF where personnel shower before
leaving the regulated area.

Supplied air respirator (SAR) - A respiratory protection system that
supplies minimum Grade D respirable air per ANSI/Compressed Gas
Association Commodity Specification for Air, G-7.1-1989.

Surfacing ACM - A material containing more than 1 percent asbestos that
is sprayed, troweled on or otherwise applied to surfaces for
acoustical, fireproofing and other purposes.

Surfactant - A chemical added to water to decrease water"s surface
tension thus making it more penetrating into ACM.
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1.4.3

Thermal system ACM - A material containing more than 1 percent asbestos
applied to pipes, fittings, boilers, breeching, tanks, ducts, or other
structural components to prevent heat loss or gain.

Transmission electron microscopy (TEM) - A microscopy method that can
identify and count asbestos fibers.
VA Professional Industrial Hygienist (VPIH/CIH) - The Department of

Veterans Affairs Professional Industrial Hygienist must meet the
qualifications of a PIH, and may be a Certified Industrial Hygienist

(CIH).
VA Representative - The VA official responsible for on-going project
work.
Visible emissions - Any emissions, which are visually detectable

without the aid of instruments, coming from ACM/PACM/RACM/ACS or ACM
waste material.

Waste/Equipment decontamination facility (W/EDF) — The area iIn which
equipment is decontaminated before removal from the regulated area.
Waste generator - Any owner or operator whose act or process produces
asbestos-containing waste material.

Waste shipment vrecord - The shipping document, required to be
originated and signed by the waste generator, used to track and
substantiate the disposition of asbestos-containing waste material.

Wet cleaning - The process of thoroughly eliminating, by wet methods,
any asbestos contamination from surfaces or objects.

REFERENCED STANDARDS ORGANIZATIONS

The following acronyms or abbreviations as referenced in
contract/specification documents are defined to mean the associated
names. Names and addresses may be subject to change.

VA Department of Veterans Affairs
810 Vermont Avenue, NW
Washington, DC 20420

AIHA American Industrial Hygiene Association
2700 Prosperity Avenue, Suite 250

Fairfax, VA 22031

703-849-8888

ANSI American National Standards Institute
1430 Broadway

New York, NY 10018

212-354-3300

ASTM American Society for Testing and Materials
1916 Race St.

Philadelphia, PA 19103

215-299-5400

CFR Code of Federal Regulations
Government Printing Office
Washington, DC 20420

CS Commercial Standard of the National Institute of Standards and

Technology (NIST)
U. S. Department of Commerce
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Government Printing Office
Washington, DC 20420

G. EPA Environmental Protection Agency
401 M St., SW
Washington, DC 20460
202-382-3949

H. MIL-STD Military Standards/Standardization Division
Office of the Assistant Secretary of Defense
Washington, DC 20420

J. NIST National Institute for Standards and Technology
U. S. Department of Commerce
Gaithersburg, MD 20234
301-921-1000

K. NEC National Electrical Code (by NFPA)

L. NEMA National Electrical Manufacturer®s Association
2101 L Street, N.W.
Washington, DC 20037

M. NFPA National Fire Protection Association
1 Batterymarch Park
P.0O. Box 9101
Quincy, MA 02269-9101
800-344-3555

N. NIOSH National Institutes for Occupational Safety and Health
4676 Columbia Parkway
Cincinnati, OH 45226
513-533-8236

0. OSHA Occupational Safety and Health Administration
U.S. Department of Labor
Government Printing Office
Washington, DC 20402

P. UL Underwriters Laboratory
333 Pfingsten Rd.
Northbrook, IL 60062
312-272-8800

1.5 APPLICABLE CODES AND REGULATIONS
1.5.1 GENERAL APPLICABILITY OF CODES, REGULATIONS, AND STANDARDS

A. All work under this contract shall be done iIn strict accordance with
all applicable Federal, State, and local regulations, standards and
codes governing asbestos abatement, and any other trade work done in
conjunction with the abatement. All applicable codes, regulations and
standards are adopted into this specification and will have the same
force and effect as this specification.

B. The most recent edition of any relevant regulation, standard, document
or code shall be in effect. Where conflict among the requirements or
with these specifications exists, the most stringent requirement(s)
shall be utilized.
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C.

1.5.2

1.5.3

Copies of all standards, regulations, codes and other applicable
documents, including this specification and those listed iIn Section 1.5
shall be available at the worksite in the clean change area of the
worker decontamination system.

ASBESTOS ABATEMENT CONTRACTOR RESPONSIBILITY

The Asbestos Abatement Contractor (Contractor) shall assume full
responsibility and liability for compliance with all applicable
Federal, State and Local regulations related to any and all aspects of
the asbestos abatement project. The Contractor 1is responsible for
providing and maintaining training, accreditations, medical exams,
medical records, personal protective equipment (PPE) including
respiratory protection including respirator fit testing, as required by
applicable Federal, State and Local regulations. The Contractor shall
hold the VA and VPIH/CIH consultants harmless for any Contractor’s
failure to comply with any applicable work, packaging, transporting,
disposal, safety, health, or environmental requirement on the part of
himself, his employees, or his subcontractors. The Contractor will
incur all costs of the CPIH/CIH, including all sampling/analytical
costs to assure compliance with OSHA/EPA/State requirements related to
failure to comply with the regulations applicable to the work.

FEDERAL REQUIREMENTS

Federal requirements which govern of asbestos abatement include, but

are not limited to, the following regulations.

Occupational Safety and Health Administration (OSHA)

1. Title 29 CFR 1926.1101 - Construction Standard for Asbestos

2. Title 29 CFR 1910 Subpart 1 - Personal Protective Equipment

3. Title 29 CFR 1910.134 - Respiratory Protection

4. Title 29 CFR 1926 - Construction Industry Standards

5. Title 29 CFR 1910.1020 - Access to Employee Exposure and Medical
Records

6. Title 29 CFR 1910.1200 - Hazard Communication

7. Title 29 CFR 1910 Subpart K - Medical and First Aid

Environmental Protection Agency (EPA):

1. 40 CFR 61 Subpart A and M (Revised Subpart B) - National Emission
Standard for Hazardous Air Pollutants - Asbestos.

2. 40 CFR 763.80 - Asbestos Hazard Emergency Response Act (AHERA)

Department of Transportation (DOT)

Title 49 CFR 100 - 185 — Transportation

STANDARDS

Standards which govern asbestos abatement activities include, but are

not limited to, the following:

1. American National Standards Institute (ANSI) Z79.2-79 - Fundamentals
Governing the Design and Operation of Local Exhaust Systems and ANSI
Z88.2 - Practices for Respiratory Protection.

2. Underwriters Laboratories (UL) 586-90 - UL Standard for Safety of
HEPA Filter Units, 7th Edition.

Standards which govern encapsulation work include, but are not limited

to the following:

1. American Society for Testing and Materials (ASTM)

Standards which govern the fire and safety concerns in abatement work

include, but are not limited to, the following:
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1.5.9

1. National Fire Protection Association (NFPA) 241 - Standard for
Safeguarding Construction, Alteration, and Demolition Operations.
2. NFPA 701 - Standard Methods for Fire Tests for Flame Resistant

Textiles and Film.
3. NFPA 101 - Life Safety Code

EPA GUIDANCE DOCUMENTS

EPA guidance documents which discuss asbestos abatement work activities
are listed below. These documents are made part of this section by
reference. EPA publications can be ordered from (800) 424-9065.

Guidance for Controlling ACM in Buildings (Purple Book) EPA 560/5-85-
024

Asbestos Waste Management Guidance EPA 530-SW-85-007

A Guide to Respiratory Protection for the Asbestos Abatement Industry
EPA-560-0PTS-86-001

Guide to Managing Asbestos in Place (Green Book) TS 799 20T July 1990

NOTICES

State and Local agencies: Send written notification as required by
state and local regulations including the local fire department prior
to beginning any work on ACM as follows:

Copies of notifications shall be submitted to the VA for the facility"s
records in the same time frame notification are given to EPA, State,
and Local authorities.

PERMITS/LICENSES

The contractor shall apply for and have all required permits and
licenses to perform asbestos abatement work as required by Federal,
State, and Local regulations.

POSTING AND FILING OF REGULATIONS

Maintain two (2) copies of applicable federal, state, and local
regulations. Post one copy of each iIn the clean room at the regulated
area where workers will have daily access to the regulations and keep
another copy in the Contractor®s office.

VA RESPONSIBILITIES

Prior to commencement of work:

The Veterans Affair Department (VA) will accommodate the general
contractor walk thru of the areas where the Asbestos Containing
Materials (ACM)are located.

Notify occupants adjacent to regulated areas of project dates and
requirements for relocation, If needed. Arrangements must be made prior
to starting work for relocation of desks, files, equipment and personal
possessions to avoid unauthorized access into the regulated area. Note:
Notification of adjacent personnel 1is required by OSHA in 29 CFR
1926.1101 (k) to prevent unnecessary or unauthorized access to the
regulated area.

Submit to the Contractor results of background air sampling; including
location of samples, person who collected the samples, equipment
utilized, calibration data and method of analysis. During abatement,
submit to the Contractor, results of bulk material analysis and air
sampling data collected during the course of the abatement. This
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information shall not release the Contractor from any responsibility for
OSHA compliance.

1.5.10 EMERGENCY ACTION PLAN AND ARRANGEMENTS

A

B.

An Emergency Action Plan shall be developed prior to commencing
abatement activities and shall be agreed to by the Contractor and the
VA. The Plan shall meet the requirements of 29 CFR 1910.38 (a);(b).
Emergency procedures shall be in written form and prominently posted in
the clean room and equipment room of the decontamination unit.
Everyone, prior to entering the regulated area, must read and sign
these procedures to acknowledge understanding of the regulated area
layout, location of emergency exits and emergency procedures.

Emergency planning shall include written notification of police, fire,

and emergency medical personnel of planned abatement activities; work

schedule; layout of regulated area; and access to the regulated area,
particularly barriers that may affect response capabilities.

Emergency planning shall 1include consideration of Tfire, explosion,

hazardous atmospheres, electrical hazards, slips/trips and falls,

confined spaces, and heat stress 1illness. Written procedures for
response to emergency situations shall be developed and employee
training in procedures shall be provided.

Employees shall be trained in regulated area/site evacuation procedures

in the event of workplace emergencies.

1. For non life-threatening situations - employees injured or otherwise
incapacitated shall decontaminate following normal procedures with
assistance from fellow workers, If necessary, before exiting the
regulated area to obtain proper medical treatment.

2. For life-threatening injury or illness, worker decontamination shall
take least priority after measures to stabilize the injured worker,
remove them from the regulated area, and secure proper medical
treatment.

Telephone numbers of any/all emergency response personnel shall be
prominently posted in the clean room, along with the location of the
nearest telephone.
The Contractor shall provide verification of first aid/CPR training for
personnel responsible for providing first aid/CPR. OSHA requires
medical assistance within 3-4 minutes of a life-threatening
injury/illness. Bloodborne Pathogen training shall also be verified for
those personnel required to provide first aid/CPR.
The Emergency Action Plan shall provide for a Contingency Plan in the
event that an incident occurs that may require the modification of the
standard operating procedures during abatement. Such incidents include,
but are not Ulimited to, Tfire; accident; power Tailure; negative
pressure failure; and supplied air system failure. The Contractor shall
detail procedures to be followed in the event of an incident assuring
that asbestos abatement work is stopped and wetting is continued until
correction of the problem.

1.5.11 PRE-CONSTRUCTION MEETING

Prior to commencing the work, the Contractor shall meet with the VA
Certified Industrial Hygienist (VPCIH) to present and review, as
appropriate, the items Tfollowing this paragraph. The Contractor®s
Competent Person(s) who will be on-site shall participate in the pre-
start meeting. The pre-start meeting 1is to discuss and determine
procedures to be wused during the project. At this meeting, the
Contractor shall provide:
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A.
B.

H.

I.
J.

Proof of Contractor licensing.

Proof the Competent Person(s) is trained and accredited and approved for

working in this State. Verification of the experience of the Competent

Person(s) shall also be presented.

A list of all workers who will participate in the project, including

experience and verification of training and accreditation.

A list of and verification of training for all personnel who have current

first-aid/CPR training. A minimum of one person per shift must have

adequate training.

Current medical written opinions for all personnel working on-site

meeting the requirements of 29 CFR 1926.1101 (m).

Current Tit-tests for all personnel wearing respirators on-site meeting

the requirements of 29 CFR 1926.1101 (h) and Appendix C.

A copy of the Contractor®s Asbestos Hazard Abatement Plan. In these

procedures, the following information must be detailed, specific for

this project.

1. Regulated area preparation procedures;

2. Notification requirements procedure of Contractor as required in 29
CFR 1926.1101 (d);

3. Decontamination area set-up/layout and decontamination procedures
for employees;

4. Abatement methods/procedures and equipment to be used;

5. Personal protective equipment to be used;

At this meeting the Contractor shall provide all submittals as

required.

Procedures for handling, packaging and disposal of asbestos waste.

Emergency Action Plan and Contingency Plan Procedures.

1.6 PROJECT COORDINATION

1.6.1

The following are the minimum administrative and supervisory personnel
necessary for coordination of the work.

PERSONNEL

Administrative and supervisory personnel shall consist of a qualified
Competent Person(s) as defined by OSHA i1n the Construction Standards
and the Asbestos Construction Standard; Contractor Professional
Industrial Hygienist and |Industrial Hygiene Technicians. These
employees are the Contractor™s representatives responsible for
compliance with these specifications and all other applicable
requirements.

Non-supervisory personnel shall consist of an adequate number of

qualified personnel to meet the schedule requirements of the project.

Personnel shall meet required qualifications. Personnel utilized on-

site shall be pre-approved by the VA representative. A request for

approval shall be submitted for any person to be employed during the
project giving the person-s name; social security number;
qualifications; accreditation card with color picture; Certificate of

Worker®s Acknowledgment; and Affidavit of Medical Surveillance and

Respiratory Protection and current Respirator Fit Test.

Minimum qualifications for Contractor and assigned personnel are:

1. The Contractor has conducted within the last three (3) years, three
(3) projects of similar complexity and dollar value as this project;
has not been cited and penalized for serious violations of federal
(and state as applicable) EPA and OSHA asbestos regulations in the
past three (3) years; has adequate liability/occurrence insurance
for asbestos work as required by the state; 1i1s licensed in
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applicable states; has adequate and qualified personnel available to
complete the work; has comprehensive standard operating procedures
for asbestos work; has adequate materials, equipment and supplies to
perform the work.

2. The Competent Person has four (4) years of abatement experience of
which two (2) years were as the Competent Person on the project;
meets the OSHA definition of a Competent Person; has been the
Competent Person on two (2) projects of similar size and complexity
as this project within the past three (3) years; has completed EPA
AHERA/OSHA/State/Local training requirements/accreditation(s) and
refreshers; and has all required OSHA documentation related to
medical and respiratory protection.

3. The Contractor Professional Industrial Hygienist/CIH (CPIH/CIH)
shall have five (5) years of monitoring experience and supervision
of asbestos abatement projects; has participated as senior IH on
five (5) abatement projects, three (3) of which are similar in size
and complexity as this project; has developed at least one complete
standard operating procedure for asbestos abatement; has trained
abatement personnel Tfor three (3) years; has specialized EPA
AHERA/OSHA training in asbestos abatement management, respiratory
protection, waste disposal and asbestos inspection; has completed
the NIOSH 582 Course or equivalent, Contractor/Supervisor course;
and has appropriate medical/respiratory protection
records/documentation.

4. The Abatement Personnel shall have completed the EPA AHERA/OSHA
abatement worker course; have training on the standard operating
procedures of the Contractor; has one year of asbestos abatement
experience within the past three (3) years of similar size and
complexity; has applicable medical and respiratory protection
documentation; has certificate of training/current refresher and
State accreditation/license.

All personnel should be in compliance with OSHA construction safety
training as applicable and submit certification.

1.7 RESPIRATORY PROTECTION

1.7.1

1.7.2

GENERAL - RESPIRATORY PROTECTION PROGRAM

The Contractor shall develop and implement a written Respiratory
Protection Program (RPP) which is in compliance with the January 8,
1998 OSHA requirements found at 29 CFR 1926.1101 and 29 CFR
1910.Subpart 1;134. ANSI Standard Z788.2-1992 provides excellent
guidance for developing a respiratory protection program. All
respirators used must be NIOSH approved for asbestos abatement
activities. The written RPP shall, at a minimum, contain the basic
requirements found at 29 CFR 1910.134 (c)(1)(i - 1ix) - Respiratory
Protection Program.

RESPIRATORY PROTECTION PROGRAM COORDINATOR

The Respiratory Protection Program Coordinator (RPPC) must be
identified and shall have two (2) years experience coordinating RPP of
similar size and complexity. The RPPC must submit a signed statement
attesting to the fact that the program meets the above requirements.
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1.7.3

1.7.4

1.7.5

1.7.6

1.7.7

1.7.8

1.7.9

SELECTION AND USE OF RESPIRATORS

The procedure for the selection and use of respirators must be
submitted to the VA as part of the Contractor®s qualifications. The
procedure must written clearly enough for workers to understand. A copy
of the Respiratory Protection Program must be available in the clean room
of the decontamination unit for reference by employees or authorized
visitors.

MINIMUM RESPIRATORY PROTECTION

Minimum respiratory protection shall be a full face powered air
purifying respirator when fiber levels are maintained consistently at
or below 0.5 f/cc. A higher level of respiratory protection may be
provided or required, depending on Ffiber levels. Respirator selection
shall meet the requirements of 29 CFR 1926.1101 (h); Table 1, except as
indicated in this paragraph. Abatement personnel must have a respirator
for their exclusive use.

MEDICAL WRITTEN OPINION

No employee shall be allowed to wear a respirator unless a physician or
other [licensed health care professional has provided a written
determination they are medically qualified to wear the class of
respirator to be used on the project while wearing whole body
impermeable garments and subjected to heat or cold stress.

RESPIRATOR FIT TEST

All personnel wearing respirators shall have a current
qualitative/quantitative TfTit test which was conducted in accordance
with 29 CFR 1910.134 (f) and Appendix A. Quantitative fit tests shall
be done for PAPRs which have been put into a motor/blower failure mode.

RESPIRATOR FIT CHECK

The Competent Person shall assure that the positive/negative pressure
user seal check is done each time the respirator is donned by an
employee. Head coverings must cover respirator head straps. Any
situation that prevents an effective facepiece to face seal as
evidenced by failure of a user seal check shall preclude that person
from wearing a respirator inside the regulated area until resolution of
the problem.

MAINTENANCE AND CARE OF RESPIRATORS

The Respiratory Protection Program Coordinator shall submit evidence
and documentation showing compliance with 29 CFR 1910.134 (h)
Maintenance and Care of Respirators.

SUPPLIED AIR SYSTEMS

IT a supplied air system 1is used, the system shall meet all
requirements of 29 CFR 1910.134 and the ANSI/Compressed Gas Association
(CGA) Commodity Specification for Air current requirements for Type 1 -
Grade D breathing air. Low pressure systems are not allowed to be used
on asbestos abatement projects. Supplied Air respirator use shall be in
accordance with EPA/NIOSH publication EPA-560-OPTS-86-001 ™A Guide to
Respiratory Protection for the Asbestos Abatement Industry'. The
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competent person on site will be responsible for the supplied air
system to ensure the safety of the worker.

1.8 WORKER PROTECTION

1.8.1

1.8.2

1.8.3

1.8.4

TRAINING OF ABATEMENT PERSONNEL

Prior to beginning any abatement activity, all personnel shall be
trained 1in accordance with OSHA 29 CFR 1926.1101 (k)(9) and any
additional State/Local requirements. Training must include, at a
minimum, the elements listed at 29 CFR 1926.1101 (k)(9)(viii). Training
shall have been conducted by a third party, EPA/State approved trainer
meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA MAP).
Initial training certificates and current refresher and accreditation
proof must be submitted for each person working at the site.

MEDICAL EXAMINATIONS

Medical examinations meeting the requirements of 29 CFR 1926.1101 (m)
shall be provided for all personnel working in the regulated area,
regardless of exposure levels. A current physician®s written opinion as
required by 29 CFR 1926.1101 (m)(4) shall be provided for each person
and shall include in the medical opinion the person has been evaluated
for working in a heat and cold stress environment while wearing
personal protective equipment (PPE) and is able to perform the work
without risk of material health impairment.

REGULATED AREA ENTRY PROCEDURE

The Competent Person shall ensure that each time workers enter the
regulated area; they remove ALL street clothes in the clean room of the
decontamination wunit and put on new disposable coveralls, head
coverings, a clean respirator, and then proceed through the shower room
to the equipment room where they put on non-disposable required
personal protective equipment.

DECONTAMINATION PROCEDURE

The Competent Person shall require all personnel to adhere to following

decontamination procedures whenever they leave the regulated area.

When exiting the regulated area, remove disposable coveralls, and ALL

other clothes, disposable head coverings, and foot coverings or boots

in the equipment room.

Still wearing the respirator and completely naked, proceed to the

shower. Showering is MANDATORY. Care must be taken to follow reasonable

procedures in removing the respirator to avoid inhaling asbestos fibers
while showering. The following procedure is required as a minimum:

1. Thoroughly wet body including hair and face. If using a PAPR hold
blower above head to keep filters dry.

2. With respirator still in place, thoroughly decontaminate body, hair,
respirator face piece, and all other parts of the respirator except
the blower and battery pack on a PAPR. Pay particular attention to
cleaning the seal between the face and respirator fTacepiece and
under the respirator straps.

3. Take a deep breath, hold it and/or exhale slowly, completely wetting
hair, face, and respirator. While still holding breath, remove the
respirator and hold it away from the face before starting to
breathe.
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C.

D.
E.
F.

Carefully decontaminate the facepiece of the respirator inside and out.
IT using a PAPR, shut down using the following sequence: a) first cap
inlets to filters; b) turn blower off to keep debris collected on the
inlet side of the filter from dislodging and contaminating the outside
of the unit; c) thoroughly decontaminate blower and hoses; d) carefully
decontaminate battery pack with a wet rag being cautious of getting
water iIn the battery pack thus preventing destruction. (THIS PROCEDURE
IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!)

Shower and wash body completely with soap and water. Rinse thoroughly.
Rinse shower room walls and floor to drain prior to exiting.

Proceed from shower to clean room; dry off and change iInto street

clothes or into new disposable work clothing.

1.8.5

REGULATED AREA REQUIREMENTS

The Competent Person shall meet all requirements of 29 CFR 1926.1101
(o) and assure that all requirements for regulated areas at 29 CFR
1926.1101 (e) are met. All personnel in the regulated area shall not be
allowed to eat, drink, smoke, chew tobacco or gum, apply cosmetics, or
in any way interfere with the fit of their respirator.

1.9 DECONTAMINATION FACILITIES

1.9.1

1.9.2

1.9.3

DESCRIPTION

Provide each regulated area with separate personnel decontamination
facilities (PDF) and waste/equipment decontamination facilities
(W/EDF). Ensure that the PDF are the only means of ingress and egress
to the regulated area and that all equipment, bagged waste, and other
material exit the regulated area only through the W/EDF.

GENERAL REQUIREMENTS

All personnel entering or exiting a regulated area must go through the
PDF and shall follow the requirements at 29 CFR 1926.1101 (J)(1) and
these specifications. All waste, equipment and contaminated materials
must exit the regulated area through the W/EDF and be decontaminated in
accordance with these specifications. Walls and ceilings of the PDF and
W/EDF must be constructed of a minimum of 3 layers of 6 mil opaque fire
retardant polyethylene sheeting and be securely attached to existing
building components and/or an adequate temporary framework. A minimum of
3 layers of 6 mil poly shall also be used to cover the floor under the
PDF and W/EDF units. Construct doors so that they overlap and secure to
adjacent surfaces. Weight inner doorway sheets with layers of duct tape
so that they close quickly after release. Put arrows on sheets so they
show direction of travel and overlap. If the building adjacent area is
occupied, construct a solid barrier on the occupied side(s) to protect
the sheeting and reduce potential for non-authorized personnel entering
the regulated area.

TEMPORARY FACILITIES TO THE PDF AND W/EDF

The Competent Person shall provide temporary water service connections
to the PDF and W/EDF. Backflow prevention must be provided at the point
of connection to the VA system. Water supply must be of adequate
pressure and meet requirements of 29 CFR 1910.141(d)(3)-. Provide
adequate temporary overhead electric power with ground fault circuit
interruption (GFCI) protection. Provide a sub-panel equipped with GFCI
protection for all temporary power in the clean room. Provide adequate
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1.9.4

lighting to provide a minimum of 50 foot candles in the PDF and W/EDF.
Provide temporary heat, if needed, to maintain 70°F throughout the PDF
and W/EDF.

PERSONNEL DECONTAMINATION FACILITY (PDF)

The Competent Person shall provide a PDF consisting of shower room
which 1is contiguous to a clean room and equipment room which 1is
connected to the regulated area. The PDF must be sized to accommodate
the number of personnel scheduled for the project. The shower room,
located in the center of the PDF, shall be fitted with as many portable
showers as necessary to insure all employees can complete the entire
decontamination procedure within 15 minutes. The PDF shall be
constructed of opaque poly for privacy. The PDF shall be constructed to
eliminate any parallel routes of egress without showering.

1. Clean Room: The clean room must be physically and visually separated
from the rest of the building to protect the privacy of personnel
changing clothes. The clean room shall be constructed of at least 3
layers of 6 mil opaque fire retardant poly to provide an air tight
room. Provide a minimum of 2 - 900 mm (3 foot) wide 6 mil poly
opaque fire retardant doorways. One doorway shall be the entry from
outside the PDF and the second doorway shall be to the shower room
of the PDF. The floor of the clean room shall be maintained iIn a
clean, dry condition. Shower overflow shall not be allowed into the
clean room. Provide 1 storage locker per person. A portable fire
extinguisher, minimum 10 pounds capacity, Type ABC, shall be
provided in accordance with OSHA and NFPA Standard 10. All persons
entering the regulated area shall remove all street clothing in the
clean room and dress in disposable protective clothing and
respiratory protection. Any person entering the clean room does so
either from the outside with street clothing on or is coming from
the shower room completely naked and thoroughly washed. Females
required to enter the regulated area shall be ensured of their
privacy throughout the entry/exit process by posting guards at both
entry points to the PDF so no male can enter or exit the PDF during
her stay in the PDF.

2. Shower Room: The Competent Person shall assure that the shower room
is a completely water tight compartment to be used for the movement
of all personnel from the clean room to the equipment room and for
the showering of all personnel going from the equipment room to the
clean room. Each shower shall be constructed so water runs down the
walls of the shower and into a drip pan. Install a freely draining
smooth floor on top of the shower pan. The shower room shall be
separated from the rest of the building and from the clean room and
equipment room using air tight walls made from at least 3 layers of
6 mil opaque Tfire retardant poly. The shower shall be equipped with
a shower head and controls, hot and cold water, drainage, soap dish
and continuous supply of soap, and shall be maintained In a sanitary
condition throughout its use. The controls shall be arranged so an
individual can shower without assistance. Provide a flexible hose
shower head, hose bibs and all other items shown on Shower
Schematic. Waste water will be pumped to a drain after being
filtered through a minimum of a 100 micron sock in the shower drain;
a 20 micron fTilter; and a final 5 micron fTilter. Filters will be
changed a minimum of daily or more often as needed. Filter changes
must be done in the shower to prevent loss of contaminated water.
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Hose down all shower surfaces after each shift and clean any debris
from the shower pan. Residue is to be disposed of as asbestos waste.

3. Equipment Room: The Competent Person shall provide an equipment room
which shall be an air tight compartment for the storage of work
equipment/tools, reusable personal protective equipment, except for
a respirator and for use as a gross decontamination area for
personnel exiting the regulated area. The equipment room shall be
separated from the regulated area by a minimum 3 foot wide door made
with 2 layers of 6 mil opaque fire retardant poly. The equipment
room shall be separated from the regulated area, the shower room and
the rest of the building by air tight walls and ceiling constructed
of a minimum of 3 layers of 6 mil opaque fire retardant poly. Damp
wipe all surfaces of the equipment room after each shift change.
Provide an additional loose layer of 6 mil fire retardant poly per
shift change and remove this layer after each shift. If needed,
provide a temporary electrical sub-panel equipped with GFCl in the
equipment room to accommodate any equipment vrequired 1in the
regulated area.

4. The PDF shall be as follows: Clean room at the entrance followed by
a shower room followed by an equipment room leading to the regulated
area. Each doorway in the PDF shall be a minimum of 2 layers of 6
mil opaque fire retardant poly.

{ﬂ SLIGHT HEGATIVE PFEESSUERE

%DECDHTAHIHATIDH AREAH

WORE

EQUIPMENT EOOM SHOWEER CLEAN ROOM
AREA

CURTAIN DOOEWATS

1.9.5 WASTE/EQUIPMENT DECONTAMINATION FACILITY (W/EDF)

The Competent Person shall provide an W/EDF consisting of a wash room,
holding room, and clean room for removal of waste, equipment and
contaminated material from the regulated area. Personnel shall not
enter or exit the W/EDF except in the event of an emergency. Clean
debris and residue in the W/EDF daily. All surfaces in the W/EDF shall
be wiped/hosed down after each shift and all debris shall be cleaned
from the shower pan. The W/EDF shall consist of the following:

1. Wash Down Station: Provide an enclosed shower unit in the regulated
area just outside the Wash Room as an equipment bag and container
cleaning station.

2. Wash Room: Provide a wash vroom for cleaning of bagged or
containerized asbestos containing waste materials passed from the
regulated area. Construct the wash room using 50 x 100 mm (2" x 4")
wood framing and 3 layers of 6 mil fire retardant poly. Locate the
wash room so that packaged materials, after being wiped clean, can
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be passed to the Holding Room. Doorways in the wash room shall be
constructed of 2 layers of 6 mil fire retardant poly.

3. Holding Room: Provide a holding room as a drop location for bagged
materials passed from the wash room. Construct the holding room
using 50 x 100 mm (2" x 4") wood framing and 3 layers of 6 mil fire
retardant poly. The holding room shall be located so that bagged
material cannot be passed from the wash room to the clean room
unless it goes through the holding room. Doorways in the holding
room shall be constructed of 2 layers of 6 mil fire retardant poly.

4_ Clean Room: Provide a clean room to isolate the holding room from
the exterior of the regulated area. Construct the clean room using 2
X 4 wood framing and 2 layers of 6 mil fire retardant poly. The
clean room shall be located so as to provide access to the holding
room from the building exterior. Doorways to the clean room shall be
constructed of 2 layers of 6 mil fire retardant poly. When a
negative pressure differential system is used, a rigid enclosure
separation between the W/EDF clean room and the adjacent areas shall
be provided.

5. The W/EDF shall be as follows: Wash Room leading to a Holding Room
followed by a Clean Room leading to outside the regulated area. See
diagram.

‘ﬂ SLIGHT HEGATIVE PFRESSURE

Wa3H ROOM HOLDING CLEAN ROOM
ROOM

CUETAIN DOORWATS

1.9.6 WASTE/EQUIPMENT DECONTAMINATION PROCEDURES

At the washdown station in the regulated area, thoroughly wet clean
contaminated equipment and/or sealed polyethylene bags and pass into
Wash Room after visual inspection. When passing anything into the Wash
Room, close all doorways of the W/EDF, other than the doorway between
the washdown station and the Wash Room. Keep all outside personnel
clear of the W/EDF. Once inside the Wash Room, wet clean the equipment
and/or bags. After cleaning and inspection, pass items into the Holding
Room. Close all doorways except the doorway between the Holding Room
and the Clean Room. Workers from the Clean Room/Exterior shall enter
the Holding Room and remove the decontaminated/cleaned equipment/bags
for removal and disposal. These personnel will not be required to wear
PPE. At no time shall personnel from the clean side be allowed to enter
the Wash Room.

PART 2 - PRODUCTS, MATERIALS AND EQUIPMENT
2.1 MATERIALS AND EQUIPMENT
2.1.1 GENERAL REQUIREMENTS

Prior to the start of work, the contractor shall provide and maintain a
sufficient quantity of materials and equipment to assure continuous and
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efficient work throughout the duration of the project. Work shall not
start unless the following items have been delivered to the site and
the CPIH/CIH has submitted verification to the VA"s representative.

All materials shall be delivered in their original package, container
or bundle bearing the name of the manufacturer and the brand name
(where applicable).

Store all materials subject to damage off the ground, away from wet or
damp surfaces and under cover sufficient enough to prevent damage or
contamination. Flammable and combustible materials cannot be stored
inside buildings. Replacement materials shall be stored outside of the
regulated area until abatement is completed.

The Contractor shall not block or hinder use of buildings by patients,
staff, and visitors to the VA in partially occupied buildings by
placing materials/equipment in any unauthorized location.

The Competent Person shall inspect for damaged, deteriorating or
previously used materials. Such materials shall not be used and shall
be removed from the worksite and disposed of properly.

Polyethylene sheeting for walls in the regulated area shall be a
minimum of 4-mils. For floors and all other uses, sheeting of at least
6-mil shall be used in widths selected to minimize the frequency of
joints. Fire retardant poly shall be used throughout.

The method of attaching polyethylene sheeting shall be agreed upon in
advance by the Contractor and the VA and selected to minimize damage to
equipment and surfaces. Method of attachment may include any
combination of moisture resistant duct tape furring strips, spray glue,
staples, nails, screws, lumber and plywood for enclosures or other
effective procedures capable of sealing polyethylene to dissimilar
finished or unfinished surfaces under both wet and dry conditions.
Polyethylene sheeting utilized for the PDF shall be opaque white or
black in color, 6 mil fire retardant poly.

Installation and plumbing hardware, showers, hoses, drain pans, sump
pumps and waste water Tfiltration system shall be provided by the
Contractor.

An adequate number of HEPA vacuums, scrapers, sprayers, nylon brushes,
brooms, disposable mops, rags, sponges, staple guns, shovels, ladders
and scaffolding of suitable height and length as well as meeting OSHA
requirements, fall protection devices, water hose to reach all areas in
the regulated area, airless spray equipment, and any other tools,
materials or equipment required to conduct the abatement project. All
electrically operated hand tools, equipment, electric cords shall be
connected to GFCl protection.

Special protection for objects in the regulated area shall be detailed
(e.g., plywood over carpeting or hardwood floors to prevent damage from
scaffolds, water and falling material).

Disposal bags — 2 layers of 6 mil poly for asbestos waste shall be pre-
printed with labels, markings and address as required by OSHA, EPA and
DOT regulations.

The VA shall be provided an advance copy of the MSDS as required for
all hazardous chemicals under OSHA 29 CFR 1910.1200 - Hazard
Communication iIn the pre-start meeting submittal. Chlorinated compounds
shall not be used with any spray adhesive, mastic remover or other
product. Appropriate encapsulant(s) shall be provided.

OSHA DANGER demarcation signs, as many and as required by OSHA 29 CFR
1926.1101(k)(7) shall be provided and placed by the Competent Person.
All other posters and notices required by Federal and State regulations
shall be posted in the Clean Room.
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N.

Adequate and appropriate PPE for the project and number of
personnel/shifts shall be provided. All personal protective equipment
issued must be based on a written hazard assessment conducted under 29
CFR 1910.132(d).

2.2 MONITORING, INSPECTION AND TESTING
2.2.1 GENERAL

A

Perform throughout abatement work monitoring, inspection and testing
inside and around the regulated area in accordance with the OSHA
requirements and these specifications. OSHA requires that the employee
exposure to asbestos must not exceed 0.1 fiber per cubic centimeter
(f/cc) of air, averaged over an 8-hour work shift. The CPIH/CIH is
responsible for and shall inspect and oversee the performance of the
Contractor IH Technician. The IH Technician shall continuously inspect
and monitor conditions inside the regulated area to ensure compliance
with these specifications. In addition, the CPIH/CIH shall personally
manage ailr sample collection, analysis, and evaluation for personnel,
regulated area, and adjacent area samples to satisfy OSHA requirements.
Additional inspection and testing requirements are also indicated 1in
other parts of this specification.

The VA will employ an independent industrial hygienist (VPIH/CIH)
consultant and/or use its own IH to perform various services on behalf
of the VA. The VPIH/CIH will perform the necessary monitoring,
inspection, testing, and other support services to ensure that VA
patients, employees, and visitors will not be adversely affected by the
abatement work, and that the abatement work proceeds in accordance with
these specifications, that the abated areas or abated buildings have
been successfully decontaminated. The work of the VPIH/CIH consultant
in no way relieves the Contractor from their responsibility to perform
the work 1in accordance with contract/specification requirements, to
perform continuous inspection, monitoring and testing for the safety of
their employees, and to perform other such services as specified. The
cost of the VPIH/CIH and their services will be borne by the VA except
for any repeat of final inspection and testing that may be required due
to unsatisfactory initial results. Any repeated final inspections
and/or testing, if required, will be paid for by the Contractor.

IT fibers counted by the VPIH/CIH during abatement work, either inside
or outside the regulated area, utilizing the NIOSH 7400 air monitoring
method, exceed the specified respective limits, the Contractor shall
stop work. The Contractor may request confirmation of the results by
analysis of the samples by TEM. Request must be 1iIn writing and
submitted to the VA"s representative. Cost for the confirmation of
results will be borne by the Contractor for both the collection and
analysis of samples and for the time delay that may/does result for
this confirmation. Confirmation sampling and analysis will be the
responsibility of the CPIH with review and approval of the VPIH/CIH. An
agreement between the CPIH/CIH and the VPIH/CIH shall be reached on the
exact details of the confirmation effort, iIn writing, including such
things as the number of samples, location, collection, quality control
on-site, analytical [laboratory, interpretation of results and any
follow-up actions. This written agreement shall be co-signed by the
IH"s and delivered to the VA"s representative.
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2.2.2
A.

2.2.3

SCOPE OF SERVICES OF THE VPIH/CIH CONSULTANT

The purpose of the work of the VPIH/CIH 1is to: assure quality;
adherence to the specification; resolve problems; prevent the spread of
contamination beyond the regulated area; and assure clearance at the
end of the project. In addition, their work includes performing the
final inspection and testing to determine whether the regulated area or
building has been adequately decontaminated. AIl air monitoring is to
be done utilizing PCM/TEM. The VPIH/CIH will perform the following
tasks:

1. Task 1: Establish background Ilevels before abatement begins by
collecting background samples. Retain samples for possible TEM
analysis.

2. Task 2: Perform continuous air monitoring, iInspection, and testing
outside the regulated area during actual abatement work to detect
any faults in the regulated area isolation and any adverse impact on
the surroundings from regulated area activities.

3. Task 3: Perform unannounced visits to spot check overall compliance
of work with contract/specifications. These visits may include any
inspection, monitoring, and testing inside and outside the regulated
area and all aspects of the operation except personnel monitoring.

4. Task 4: Provide support to the VA representative such as evaluation
of submittals from the Contractor, resolution of conflicts,
interpret data, etc.

5. Task 5: Perform, in the presence of the VA representative, final
inspection and testing of a decontaminated regulated area at the
conclusion of the abatement to certify compliance with all
regulations and VA requirements/specifications.

6. Task 6: Issue certificate of decontamination for each regulated area
and project report.

All documentation, inspection results and testing results generated by

the VPIH/CIH will be available to the Contractor for information and

consideration. The Contractor shall cooperate with and support the

VPIH/CIH for efficient and smooth performance of their work.

The monitoring and inspection results of the VPIH/CIH will be used by

the VA to issue any Stop Removal orders to the Contractor during

abatement work and to accept or reject a regulated area or building as
decontaminated.

MONITORING, INSPECTION AND TESTING BY CONTRACTOR CPIH/CIH

The Contractor’s CPIH/CIH is responsible for managing all monitoring,
inspections, and testing required by these specifications, as well as
any and all regulatory requirements adopted by these specifications.
The CPIH/CIH 1s responsible for the continuous monitoring of all
subsystems and procedures which could affect the health and safety of
the Contractor’s personnel. Safety and health conditions and the
provision of those conditions inside the regulated area for all persons
entering the regulated area is the exclusive responsibility of the
Contractor/Competent Person. The person performing the personnel and
area air monitoring 1iInside the regulated area shall be an IH
Technician, who shall be trained and shall have specialized fTield
experience in sampling and analysis. The IH Technician shall have
successfully completed a NIOSH 582 Course or equivalent and provide
documentation. The IH Technician shall participate in the AIHA Asbestos
Analysis Registry or participate iIn the Proficiency Analytic Testing
program of AIHA for fiber counting quality control assurance. The IH
Technician shall also be an accredited EPA AHERA/State
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Contractor/Supervisor or Abatement Worker and Building Inspector. The
IH Technician shall have participated in Tfive abatement projects
collecting personal and area samples as well as responsibility for
documentation on substantially similar projects in size and scope. The
analytic laboratory used by the Contractor to analyze the samples shall
be AIHA accredited for asbestos PAT and approved by the VA prior to
start of the project. A daily log shall be maintained by the CPIH/CIH
or IH Technician, documenting all OSHA requirements for air personal
monitoring for asbestos in 29 CFR 1926.1101(f), (g) and Appendix A.
This log shall be made available to the VA representative and the
VPIH/CIH upon request. The log will contain, at a minimum, information
on personnel or area samples, other persons represented by the sample,
the date of sample collection, start and stop times for sampling,
sample volume, flow rate, and fibers/cc. The CPIH/CIH shall collect and
analyze samples for each representative job being done in the regulated
area, i.e., removal, wetting, clean-up, and load-out. No fewer than
two personal samples per shift shall be collected and one area sample
per 1,000 square feet of regulated area where abatement is taking place
and one sample per shift in the clean room area shall be collected. In
addition to the continuous monitoring required, the CPIH/CIH will
perform inspection and testing at the final stages of abatement for
each regulated area as specified iIn the CPIH/CIH responsibilities.
Additionally, the CPIH/CIH will monitor and record pressure readings
within the containment daily with a minimum of two readings at the
beginning and at the end of a shift, and submit the data in the daily
report.

2.3 ASBESTOS HAZARD ABATEMENT PLAN

B.
C.
D.

E.
F.

H.
I.

K.
L.
M.

0.
P.

The Contractor shall have established an Asbestos Hazard Abatement Plan
(AHAP) in printed form and loose leaf folder consisting of simplified
text, diagrams, sketches, and pictures that establish and explain
clearly the procedures to be followed during all phases of the work by
the Contractor®"s personnel. The AHAP must be modified as needed to
address specific requirements of this project and the specifications.
The AHAP shall be submitted for review and approval to the VA prior to
the start of any abatement work. The minimum topics and areas to be
covered by the AHAPs are:

Minimum Personnel Qualifications

Emergency Action Plan/Contingency Plans and Arrangements

Security and Safety Procedures

Respiratory Protection/Personal Protective Equipment Program and
Training

Medical Surveillance Program and Recordkeeping

Regulated Area Requirements - Containment Barriers/lIsolation of
Regulated Area

Decontamination Facilities and Entry/Exit Procedures (PDF and W/EDF)
Negative Pressure Systems Requirements

Monitoring, Inspections, and Testing

Removal Procedures for ACM

Removal of Contaminated Soil (if applicable)

Encapsulation Procedures for ACM

Disposal of ACM waste/equipment

Regulated Area Decontamination/Clean-up

Regulated Area Visual and Air Clearance

Project Completion/Closeout
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2.4 SUBMITTALS
2.4.1 PRE-START MEETING SUBMITTALS

Submit to the VA a minimum of 14 days prior to the pre-start meeting
the following for review and approval. Meeting this requirement is a
prerequisite for the pre-start meeting for this project:

Submit a detailed work schedule for the entire project reflecting

contract documents and the phasing/schedule requirements from the CPM

chart.

Submit a staff organization chart showing all personnel who will be

working on the project and their capacity/function. Provide their

qualifications, training, accreditations, and licenses, as appropriate.

Provide a copy of the "Certificate of Worker®s Acknowledgment™ and the

"Affidavit of Medical Surveillance and Respiratory Protection' for each

person.

Submit Asbestos Hazard Abatement Plan developed specifically for this

project, incorporating the requirements of the specifications,

prepared, signed and dated by the CPIH/CIH.

Submit the specifics of the materials and equipment to be used for this

project with manufacturer names, model numbers, performance

characteristics, pictures/diagrams, and number available for the
following:

1. Supplied air system, negative air machines, HEPA vacuums, air
monitoring pumps, calibration devices, pressure differential
monitoring device and emergency power generating system.

2. Waste water filtration system, shower system, containment barriers.

3. Encapsulants, surfactants, hand held sprayers, airless sprayers,
glovebags, and fire extinguishers.

4. Respirators, protective clothing, personal protective equipment.
5. Fire safety equipment to be used in the regulated area.
Submit the name, location, and phone number of the approved landfill;
proof/verification the landfill 1is approved for ACM disposal; the
landfill"s requirements for ACM waste; the type of vehicle to be used
for transportation; and name, address, and phone number of
subcontractor, if used. Proof of asbestos training for transportation
personnel shall be provided.

Submit required notifications and arrangements made with regulatory

agencies having regulatory jurisdiction and the specific
contingency/emergency arrangements made with [local health, fire,
ambulance, hospital authorities and any other

notifications/arrangements.

Submit the name, Ilocation and verification of the Ilaboratory and/or

personnel to be used for analysis of air and/or bulk samples. Personal

air monitoring must be done in accordance with OSHA 29 CFR 1926.1101(f)

and Appendix A. Area or clearance air monitoring shall be conducted in

accordance with EPA AHERA protocols.

Submit qualifications verification: Submit the following evidence of

qualifications. Make sure that all references are current and

verifiable by providing current phone numbers and documentation.

1. Asbestos Abatement Company: Project experience within the past 3
years; listing projects first most similar to this project: Project
Name; Type of Abatement; Duration; Cost; Reference Name/Phone
Number; Final Clearance; Completion Date

2. List of project(s) halted by owner, A/E, IH, regulatory agency in
the last 3 years: Project Name; Reason; Date; Reference Name/Number;
Resolution
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2.4.2
A.

3. List asbestos regulatory citations (e.g., OSHA), notices of
violations (e.g., Federal and state EPA), penalties, and legal
actions taken against the company including and of the company’s
officers (including damages paid) in the last 3 years. Provide
copies and all information needed for verification.

Submit information on personnel: Provide a resume; address each item

completely; copies of certificates, accreditations, and licenses.

Submit an affidavit signed by the CPIH/CIH stating that all personnel

submitted below have medical records in accordance with OSHA 29 CFR

1926.1101(m) and 29 CFR 1910.20 and that the company has implemented a

medical surveillance program and written respiratory protection

program, and maintains recordkeeping 1in accordance with the above
regulations. Submit the phone number and doctor/clinic/hospital used
for medical evaluations.

1. CPIH/CIH and IH Technician: Name; years of abatement experience;
list of projects similar to this one; certificates, licenses,
accreditations for proof of AHERA/OSHA specialized asbestos
training; professional affiliations; number of workers trained;
samples of training materials; samples of AHAPs developed; medical
opinion; and current respirator fit test.

2. Competent Person(s)/Supervisor(s): Number; names; social security
numbers; years of abatement experience as Competent
Person/Supervisor; list of similar projects iIn size/complexity as
Competent Person/Supervisor; as a worker; certificates, licenses,
accreditations; proof of AHERA/OSHA specialized asbestos training;
maximum number of personnel supervised on a project; medical opinion
(asbestos surveillance and respirator use); and current respirator
fit test.

3. Workers: Numbers; names; social security numbers; years of abatement
experience; certificates, licenses, accreditations; training courses
in asbestos abatement and respiratory protection; medical opinion
(asbestos surveillance and respirator use); and current respirator
fit test.

Submit copies of State license for asbestos abatement; copy of

insurance policy, including exclusions with a letter from agent stating

in plain language the coverage provided and the fact that asbestos
abatement activities are covered by the policy; copy of AHAPs
incorporating the requirements of this specification; information on
who provides your training, how often; who provides medical
surveillance, how often; who performs and how 1is personal air
monitoring of abatement workers conducted; a list of references of
independent laboratories/IH"s fTamiliar with your air monitoring and
standard operating procedures; and copies of monitoring results of the
five referenced projects listed and analytical method(s) used.

Rented equipment must be decontaminated prior to returning to the
rental agency.

Submit, before the start of work, the manufacturer®s technical data for

all types of encapsulants, all MSDS and application instructions.

SUBMITTALS DURING ABATEMENT

The Competent Person shall maintain and submit a daily log at the
regulated area documenting the dates and times of the TfTollowing:
purpose, attendees and summary of meetings; all personnel
entering/exiting the regulated area; document and discuss the
resolution of unusual events such as barrier breeching, equipment
failures, emergencies, and any cause for stopping work; and
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2.4.3

representative air monitoring and results/TWA"s/EL"s. Submit this

information daily to the VPIH/CIH.

The CPIH/CIH shall document and maintain the inspection and approval of

the regulated area preparation prior to start of work and daily during

work.

1. Removal of any poly barriers.

2. Visual inspection/testing by the CPIH/CIH or IH Technician prior to
application of lockdown encapsulant.

3. Packaging and removal of ACM waste from regulated area.

4_ Disposal of ACM waste materials; copies of Waste Shipment
Records/landfill receipts to the VA"s representative on a weekly
basis.

SUBMITTALS AT COMPLETION OF ABATEMENT

The CPIH/CIH shall submit a project report consisting of the daily log
book requirements and documentation of events during the abatement
project 1including Waste Shipment Records signed by the Ilandfill”s
agent. It will also include information on the containment and
transportation of waste from the containment with applicable Chain of
Custody forms. The report shall include a certificate of completion,
signed and dated by the CPIH/CIH, in accordance with Attachment #1. All
clearance and perimeter area samples must be submitted. The VA
Representative will retain the abatement report after completion of the
project and provide copies of the abatement report to VAMC Office of
Engineer and the Safety Office.

2.5 ENCAPSULANTS

2.5.1
A.

2.5.2

TYPES OF ENCAPSULANTS

The following four types of encapsulants, if used, must comply with

comply with performance requirements as stated in paragraph 2.6.2:

1. Removal encapsulant - used as a wetting agent to remove ACM.

2. Bridging encapsulant - provides a tough, durable coating on ACM.

3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm
@ars2™).

4. Lockdown encapsulant - seals microscopic fibers on surfaces after
ACM removal.

PERFORMANCE REQUIREMENTS

Encapsulants shall meet the latest requirements of EPA; shall not

contain toxic or hazardous substances; or solvents; and shall comply

with the following performance requirements:

General Requirements for all Encapsulants:

1. ASTM E84: Flame spread of 25; smoke emission of 50.

2. University of Pittsburgh Protocol: Combustion Toxicity; zero
mortality.

3. ASTM C732: Accelerated Aging Test; Life Expectancy - 20 years.

4_. ASTM E96: Permeability - minimum of 0.4 perms.

Bridging/Penetrating Encapsulants:

1. ASTM E736: Cohesion/Adhesion Test - 24 kPa (50 lbs/ft2).

2. ASTM E119: Fire Resistance - 3 hours (Classified by UL for use on
fibrous/cementitious fireproofing).

3. ASTM D2794: Gardner Impact Test; Impact Resistance - minimum 11.5
kg-mm (43 in/lb).

4_ ASTM D522: Mandrel Bend Test; Flexibility - no rupture or cracking.
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C. Lockdown Encapsulants:

1. ASTM E119: Fire resistance - 3 hours (tested with fireproofing over
encapsulant applied directly to steel member).

2. ASTM E736: Bond Strength - 48 kPa (100 lbs/ft2) (test compatibility
with cementitious and fibrous fireproofing).

3. In certain situations, encapsulants may have to be applied to hot
pipes/equipment. The encapsulant must be able to withstand high
temperatures without cracking or off-gassing any noxious Vvapors
during application.

2.5.3 CERTIFICATES OF COMPLIANCE

The Contractor shall submit to the VA representative certification from
the manufacturer indicating compliance with performance requirements

for

encapsulants when applied according to manufacturer

recommendations.

PART 3 - EXECUTION
3.1 REGULATED AREA PREPARATIONS

3.1.1
A.

SITE SECURITY

Regulated area access is to be restricted only to authorized,
trained/accredited and protected personnel. These may include the
Contractor™s employees, employees of Subcontractors, VA employees
and representatives, State and local 1inspectors, and any other
designated individuals. A list of authorized personnel shall be
established prior to commencing the project and be posted in the
clean room of the decontamination unit.

Entry into the regulated area by unauthorized individuals shall
be reported immediately to the Competent Person by anyone
observing the entry. The Competent Person shall i1mmediately
require any unauthorized person to leave the regulated area and
then notify the VA Contracting Officer or VA Representative using
the most expeditious means.

A log book shall be maintained iIn the clean room of the
decontamination unit. Anyone who enters the regulated area must
record their name, affiliation, time in, and time out for each
entry.

Access to the regulated area shall be through a single
decontamination unit. All other access (doors, windows, hallways,
etc.) shall be sealed or locked to prevent entry to or exit from
the regulated area. The only exceptions for this requirement are
the waste/equipment load-out area which shall be sealed except
during the vremoval of containerized asbestos waste from the
regulated area, and emergency exits. Emergency exits shall not be
locked from the inside; however, they shall be sealed with poly
sheeting and taped until needed. In any situation where exposure
to high temperatures which may result in a flame hazard, fire
retardant poly sheeting must be used.

The Contractor®s Competent Person shall control site security
during abatement operations in order to isolate work In progress
and protect adjacent personnel. A 24 hour security system shall
be provided at the entrance to the regulated area to assure that
all entrants are logged in/out and that only authorized personnel
are allowed entrance.

The Contractor will have the VA"s assistance 1iIn notifying
adjacent personnel of the presence, location and quantity of ACM
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in the regulated area and enforcement of restricted access by the
VA"s employees.

G- The regulated area shall be locked during non-working hours and
secured by VA Representative or Competent Person. The VA Police
should be informed of asbestos abatement regulated areas to
provide security checks during facility rounds and emergency
response.

3.1.2. SIGNAGE AND POWER MANAGEMENT

A Post OSHA DANGER signs meeting the specifications of OSHA 29 CFR
1926.1101 at any location and approaches to the regulated area
where airborne concentrations of asbestos may exceed the PEL.
Signs shall be posted at a distance sufficiently far enough away
from the regulated area to permit any personnel to read the sign
and take the necessary measures to avoid exposure. Additional
signs will be posted following construction of the regulated area
enclosure.

B. Shut down and lock out/tag out electric power to the regulated
area. Provide temporary power and lighting. Insure safe
installation including GFClI of temporary power sources and
equipment by compliance with all applicable electrical code and
OSHA requirements for temporary electrical systems. Electricity
shall be provided by the VA.

C. Shut down and Jlock out/tag out heating, cooling, and air
conditioning system (HVAC) components that are in, supply or pass
through the regulated area. Investigate the regulated area and
agree on pre-abatement condition with the VA®s representative.
Seal all intake and exhaust vents in the regulated area with duct
tape and 2 layers of 6-mil poly. Also, seal any seams in system
components that pass through the regulated area. Remove all
contaminated HVAC system filters and place in labeled 6-mil
polyethylene disposal bags for staging and eventual disposal as
asbestos waste.

3.1.3 NEGATIVE PRESSURE FILTRATION SYSTEM

The Contractor shall provide enough HEPA negative air machines to
effect > - 0.02” WCG pressure. The Competent Person shall determine the
number of units needed for the regulated area by dividing the cubic
feet in the regulated area by 15 and then dividing that result by the
cubic feet per minute (CFM) for each unit to determine the number of
units needed to effect > - 0.02” WCG pressure. Provide a standby unit
in the event of machine failure and/or emergency in an adjacent area.
NIOSH has done extensive studies and has determined that negative air
machines typically operate at ~50% efficiency. The contractor shall
consider this in their determination of number of units needed to
provide > - 0.02” WCG pressure. The contractor shall use double the
number of machines, based on their calculations, or submit proof their
machines operate at stated capacities, at a 2" pressure drop across the
filters.

3.1.3.1 DESIGN AND LAYOUT

A. Before start of work submit the design and layout of the
regulated area and the negative air machines. The submittal
shall indicate the number of, location of and size of negative
air machines. The point(s) of exhaust, air Tflow within the
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regulated area, anticipated negative pressure differential,
and supporting calculations for sizing shall be provided. In
addition, submit the following:

1. Method of supplying power to the units and
designation/location of the panels.

2. Description of testing method(s) for correct air volume
and pressure differential.

3. If auxiliary power supply is to be provided for the
negative air machines, provide a schematic diagram of
the power supply and manufacturer®s data on the
generator and switch.

3.1.3.2 NEGATIVE AIR MACHINES (HEPA UNITS)

A

Negative Air Machine Cabinet: The cabinet shall be constructed
of steel or other durable material capable of withstanding
potential damage from rough handling and transportation. The
width of the cabinet shall be less than 30" iIn order to fit in
standard doorways. The cabinet must be factory sealed to
prevent asbestos fibers from being released during use,
transport, or maintenance. Any access to and replacement of
filters shall be from the inlet end. The unit must be on
casters or wheels.

Negative Air Machine Fan: The rating capacity of the fan must
indicate the CFM under actual operating conditions.
Manufacturer®s typically use ‘"free-air” (no resistance)
conditions when rating fans. The fan must be a centrifugal
type fan.

Negative Air Machine Final Filter: The final filter shall be a
HEPA filter. The filter media must be completely sealed on all
edges within a structurally rigid frame. The Tfilter shall
align with a continuous Tflexible gasket material in the
negative ailr machine housing to form an air tight seal. Each
HEPA fTilter shall be certified by the manufacturer to have an
efficiency of not less than 99.97%. Testing shall have been
done in accordance with Military Standard MIL-STD-282 and Army
Instruction Manual 136-300-175A. Each filter must bear a UL586
label to indicate ability to perform under specified
conditions. Each filter shall be marked with the name of the
manufacturer, serial number, air flow rating, efficiency and
resistance, and the direction of test air flow.

Negative Air Machine Pre-filters: The pre-filters, which
protect the final HEPA filter by removing larger particles,
are required to prolong the operating life of the HEPA filter.
Two stages of pre-filtration are required. A first stage pre-
filter shall be a low efficiency type for particles 10 pm or
larger. A second stage pre-filter shall have a medium
efficiency effective for particles down to 5 pm or larger.
Pre-filters shall be installed either on or in the intake
opening of the NAM and the second stage filter must be held in
place with a special housing or clamps.

Negative Air Machine Instrumentation: Each unit must be
equipped with a gauge to measure the pressure drop across the
filters and to indicate when Tilters have become loaded and
need to be changed. A table indicating the cfm for various
pressure readings on the gauge shall be affixed near the gauge
for reference or the reading shall indicate at what point the
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filters shall be changed, noting cfm delivery. The unit must
have an elapsed time meter to show total hours of operation.

F. Negative Air Machine Safety and Warning Devices: An
electrical/ mechanical lockout must be provided to prevent the
fan from being operated without a HEPA filter. Units must be
equipped with an automatic shutdown device to stop the fan in
the event of a rupture in the HEPA filter or blockage in the
discharge of the fan. Warning lights are required to indicate
normal operation; too high a pressure drop across Tfilters; or
too low of a pressure drop across filters.

G. Negative Air Machine Electrical: All electrical components
shall be approved by the National Electrical Manufacturer®s
Association (NEMA) and Underwriters Laboratories (UL). Each
unit must be provided with overload protection and the motor,
fan, fan housing, and cabinet must be grounded.

H. It is essential that replacement HEPA TfTilters be tested using
an “in-line” testing method, to ensure the seal around the
periphery was not damaged during replacement. Damage to the
outer HEPA filter seal could allow contaminated air to bypass
the HEPA filter and be discharged to an inappropriate
location. Contractor will provide written documentation of
test results for negative air machine units with HEPA filters
changed by the contractor or documentation when changed and
tested by the contractor filters

3.1.3.3 PRESSURE DIFFERENTIAL

The Tully operational negative air system within the regulated
area shall continuously maintain a pressure differential of -
0.02" water column gauge. Before any disturbance of any asbestos
material, this shall be demonstrated to the VA by use of a
pressure differential meter/manometer as required by OSHA 29 CFR
1926.1101(e)(5) (i) - The Competent Person shall be responsible for
providing, maintaining, and documenting the negative pressure and
air changes as required by OSHA and this specification.

3.1.3.4 MONITORING

The pressure differential shall be continuously monitored and
recorded between the regulated area and the area outside the
regulated area with a monitoring device that incorporates a strip
chart recorder. The strip chart recorder shall become part of the
project log and shall indicate at least -0.02" water column gauge
for the duration of the project.

3.1.3.5 AUXILIARY GENERATOR

IT the building 1is occupied during abatement, provide an
auxiliary gasoline/diesel generator Jlocated outside the
building in an area protected from the weather. In the event
of a power Tailure of the general power grid and the VAMC
emergency power grid, the generator must automatically start
and supply power to a minimum of 50% of the negative air
machines In operation.

3.1.3.6 SUPPLEMENTAL MAKE-UP AIR INLETS

Provide, as needed for proper air flow in the regulated area,
in a location approved by the VA, openings in the plastic
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sheeting to allow outside air to flow into the regulated area.
Auxiliary makeup air inlets must be located as far from the
negative air machines as possible, off the floor near the
ceiling, and away from the barriers that separate the
regulated area from the occupied clean areas. Cover the inlets
with weighted flaps which will seal in the event of failure of
the negative pressure system.

3.1.3.7 TESTING THE SYSTEM

The negative pressure system must be tested before any ACM is
disturbed iIn any way. After the regulated area has been
completely prepared, the decontamination units set up, and the
negative ailr machines installed, start the units up one at a
time. Demonstrate and document the operation and testing of
the negative pressure system to the VA using smoke tubes and a
negative pressure gauge. Verification and documentation of
adequate negative pressure differential across each barrier
must be done at the start of each work shift.

3.1.3.8 DEMONSTRATION OF THE NEGATIVE PRESSURE FILTRATION

SYSTEM

The demonstration of the operation of the negative pressure
system to the VA shall include, but not be limited to, the
following:

A. Plastic barriers and sheeting move lightly in toward the
regulated area.

B. Curtains of the decontamination units move in toward
regulated area.

C. There 1is a noticeable movement of air through the
decontamination units. Use the smoke tube to demonstrate
air movement from the clean room to the shower room to the
equipment room to the regulated area.

D. Use smoke tubes to demonstrate air 1is moving across all
areas in which work is to be done. Use a differential
pressure gauge to indicate a negative pressure of at least
-0.02" across every barrier separating the regulated area
from the rest of the building. Modify the system as
necessary to meet the above requirements.

3.1.3.9 USE OF THE NEGATIVE PRESSURE FILTRATION SYSTEM

DURING ABATEMENT OPERATIONS

A. Start units before beginning any disturbance of ACM occurs.
After work begins, the wunits shall run continuously,
maintaining 4 actual air changes per hour at a negative
pressure differential of -0.02" water column gauge, for the
duration of the work until a final visual clearance and
final air clearance has been successfully completed.

No negative air units shall be shut down at any time unless
authorized by the VA Contracting Officer, verbally and in
writing.

B. Pre-cleaning of ACM contaminated items shall be performed
after the enclosure has been erected and negative pressure
has been established in the work area. After items have
been pre-cleaned and decontaminated, they may be removed

02 82 11 - 33



671-14-106

3.1.3.10

VAMC San Antonio, TX

from the work area for storage until the completion of
abatement in the work area.

C. Abatement work shall begin at a location farthest from the
units and proceed towards them. If an electric Tfailure
occurs, the Competent Person shall stop all abatement work
and i1mmediately begin wetting all exposed asbestos
materials for the duration of the power outage. Abatement
work shall not resume until power is restored and all units
are operating properly again.

D. The negative air machines shall continue to run after all
work is completed and until a final visual clearance and a
final air clearance has been successfully completed for
that regulated area.

DISMANTLING THE SYSTEM

After completion of the final visual and final air clearance
has been obtained by the VPIH/CIH, the units may be shut down.
The unit exterior surfaces shall have been completely
decontaminated; pre-filters are not to be removed and the
units inlet/outlet sealed with 2 layers of 6 mil poly
immediately after shut down. No filter removal shall occur at
the VA site following successful completion of site clearance.
OSHA/EPA/DOT asbestos shall be attached to the units.

3.1.4 CONTAINMENT BARRIERS AND COVERINGS IN THE REGULATED AREA
3.1.4.1 GENERAL

Seal off the perimeter to the regulated area to completely
isolate the regulated area from adjacent spaces. All surfaces
in the regulated area must be covered to prevent contamination
and to facilitate clean-up. Should adjacent areas become
contaminated as a result of the work, shall immediately stop
work and clean up the contamination at no additional cost to
the VA. Provide firestopping and identify all fire barrier
penetrations due to abatement work as specified iIn Section
3.1.4.8; FIRESTOPPING.

3.1.4.2 PREPARATION PRIOR TO SEALING THE REGULATED AREA

Place all tools, scaffolding, materials and equipment needed
for working 1in the regulated area prior to erecting any
plastic sheeting. All uncontaminated removable furniture,
equipment and/or supplies shall be removed by the VA from the
regulated area before commencing work. Any objects remaining
in the regulated area shall be completely covered with 2
layers of 6-mil fire retardant poly sheeting and secured with
duct tape. Lock out and tag out any HVAC/electrical systems in
the regulated area.

3.1.4.3 CONTROLLING ACCESS TO THE REGULATED AREA

Access to the regulated area is allowed only through the
personnel decontamination facility (PDF). All other means of
access shall be eliminated and OSHA DANGER demarcation signs
posted as required by OSHA. If the regulated area is adjacent
to, or within view of an occupied area, provide a visual
barrier of 6 mil opaque fire retardant poly to prevent
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building occupant observation. If the adjacent area 1is
accessible to the public, the barrier must be solid and
capable of withstanding the negative pressure.

3.1.4.4 CRITICAL BARRIERS

Completely separate any operations in the regulated area
from adjacent areas using 2 layers of 6 mil fire retardant
poly and duct tape. Individually seal with 2 layers of 6 mil
poly and duct tape all HVAC openings into the regulated area.
Individually seal all lighting fixtures, clocks, doors,
windows, convectors, speakers, or any other objects/openings
in the regulated area. Heat must be shut off any objects
covered with poly.

3.1.4.5 PRIMARY BARRIERS

A. Cover the regulated area with two layers of 6 mil fFfire
retardant poly on the floors and two layers of 4 mil, fire
retardant poly on the walls, unless otherwise directed in
writing by the VA representative. Floor layers must form a
right angle with the wall and turn up the wall at least 300
mm (12'"). Seams must overlap at least 1800 mm (6°) and must
be spray glued and taped. Install sheeting so that layers
can be removed independently from each other. Carpeting
shall be covered with three Jlayers of 6 mil poly.
Corrugated cardboard sheets must be placed between the
bottom and middle layers of poly. Mechanically support and
seal with duct tape and glue all wall layers.

B. If stairs and ramps are covered with 6 mil plastic, two
layers must be used. Provide 19 mm (3/4') exterior grade
plywood treads held in place with duct tape/glue on the
plastic. Do not cover rungs or rails with any isolation
materials.

3.1.4.6 SECONDARY BARRIERS

A loose layer of 6 mil shall be used as a drop cloth to
protect the primary layers from debris generated during the
abatement. This layer shall be replaced as needed during the
work and at a minimum once per work day.

3.1.4.7 EXTENSION OF THE REGULATED AREA

IT the enclosure of the regulated area is breached in any way
that could allow contamination to occur, the affected area
shall be included in the regulated area and constructed as per
this section. Decontamination measures must be started
immediately and continue until air monitoring iIndicates
background levels are met.

3.1.4.8 FIRESTOPPING

A. Through penetrations caused by cables, cable trays, pipes,
sleeves, conduits, etc. must be Tfirestopped with a Tfire-
rated firestop system providing an air tight seal.

B. Firestop materials that are not equal to the wall or
ceiling penetrated shall be brought to the attention of the
VA Representative. The contractor shall list all areas of
penetration, the type of sealant used, and whether or not
the location is fire rated. Any discovery of penetrations
during abatement shall be brought to the attention of the
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3.1.5

3.1.6

3.1.7

VA representative immediately. All walls, floors and
ceilings are considered fire rated unless otherwise
determined by the VA Representative or Fire Marshall.

C. Any visible openings whether or not caused by a penetration
shall be reported by the Contractor to the VA
Representative for a sealant systenm determination.
Firestops shall meet ASTM E814 and UL 1479 requirements for
the opening size, penetrant, and fire rating needed.

SANITARY FACILITIES

The Contractor shall provide sanitary fTacilities for abatement
personnel and maintain them 1in a clean and sanitary condition
throughout the abatement project.

PERSONAL PROTECTIVE EQUIPMENT

Provide whole body clothing, head coverings, gloves and foot coverings
and any other personal protective equipment as determined by conducting
the hazard assessment required by OSHA at 29 CFR 1910.132 (d). The
Competent Person shall ensure the integrity of personal protective
equipment worn for the duration of the project. Duct tape shall be used
to secure all suit sleeves to wrists and to secure foot coverings at
the ankle.

PRE-CLEANING

The VA will provide water for abatement purposes. The Contractor shall
connect to the existing VA system. The service to the shower(s) shall
be supplied with backflow prevention.

Pre-cleaning of ACM contaminated items shall be performed after the
enclosure has been erected and negative pressure has been established
in the work area. All workers performing pre-cleaning activities must
don appropriate personal protective equipment (PPE), as specified
throughout this document and as approved in the Contractor’s work plan.
After items have been pre-cleaned and decontaminated, they may be
removed from the work area for storage until the completion of
abatement in the work area.

Pre-clean all movable objects within the regulated area using a HEPA
filtered vacuum and/or wet cleaning methods as appropriate. After
cleaning, these objects shall be removed from the regulated area and
carefully stored 1in an uncontaminated Ilocation. Drapes, clothing,
upholstered furniture and other fabric items should be disposed of as
asbestos contaminated waste. Cleaning these asbestos contaminated items
utilizing HEPA vacuum techniques and off-premises steam cleaning Iis
very difficult and cannot guarantee decontamination. Carpeting will be
disposed of prior to abatement if in the regulated area. If ACM floor
tile is attached to the carpet while the Contractor is removing the
carpet that section of the carpet will be disposed of as asbestos
waste.

Pre-clean all fixed objects in the regulated area using HEPA filtered
vacuums and/or wet cleaning techniques as appropriate. Careful
attention must be paid to machinery behind grills or gratings where
access may be difficult but contamination may be significant. Also, pay
particular attention to wall, floor and ceiling penetration behind
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3.1.8

fixed items. After pre-cleaning, enclose fixed objects with 2 layers of
6-mil poly and seal securely in place with duct tape. Objects (e.g-,
permanent Tfixtures, shelves, electronic equipment, laboratory tables,
sprinklers, alarm systems, closed circuit TV equipment and computer
cables) which must remain in the regulated area and that require
special ventilation or enclosure requirements should be designated here
along with specified means of protection. Contact the manufacturer for
special protection requirements.

Pre-clean all surfaces 1in the regulated area using HEPA filtered
vacuums and/or wet cleaning methods as appropriate. Do not use any
methods that would raise dust such as dry sweeping or vacuuming with
equipment not equipped with HEPA Tfilters. Do not disturb asbestos-
containing materials during this pre-cleaning phase.

PRE-ABATEMENT ACTIVITIES
3.1.8.1 PRE-ABATEMENT MEETING

The VA representative, upon receipt, review, and substantial
approval of all pre-abatement submittals and verification by the
CPIH/CIH that all materials and equipment required fTor the
project are on the site, will arrange for a pre-abatement meeting
between the Contractor, the CPIH/CIH, Competent Person(s), the VA
representative(s), and the VPIH/CIH. The purpose of the meeting
is to discuss any aspect of the submittals needing clarification
or amplification and to discuss any aspect of the project
execution and the sequence of the operation. The Contractor shall
be prepared to provide any supplemental information/documentation
to the VA"s representative regarding any submittals,

documentation, materials or equipment. Upon satisfactory
resolution of any outstanding issues, the VA"s representative
will 1issue a written order to proceed to the Contractor. No

abatement work of any kind described in the following provisions
shall be iInitiated prior to the VA written order to proceed.

3.1.8.2 PRE-ABATEMENT CONSTRUCTION AND OPERATIONS

A. Perform all preparatory work for the first regulated area
in accordance with the approved work schedule and with this
specification.

B. Upon completion of all preparatory work, the CPIH/CIH will
inspect the work and systems and will notify the VA"s
representative when the work 1is completed in accordance
with this specification. The VA"s representative may
inspect the regulated area and the systems with the
VPIH/CIH and may require that upon satisfactory inspection,
the Contractor®s employees perform all major aspects of the
approved AHAP(s), especially worker protection, respiratory
systems, contingency plans, decontamination procedures, and
monitoring to demonstrate satisfactory operation. The
operational systems for respiratory protection and the
negative pressure system shall be demonstrated for proper
performance.

C. The CPIH/CIH shall document the pre-abatement activities
described above and deliver a «copy to the VA"s
representative.
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D. Upon satisfactory inspection of the installation of and
operation of systems the VA®"s representative will notify
the Contractor in writing to proceed with the asbestos
abatement work in accordance with this specification and
all applicable regulations.

3.1.8.3 PRE-ABATEMENT INSPECTIONS AND PREPARATIONS

Before any work begins on the construction of the regulated area,
the Contractor will:

A. Conduct a space-by-space inspection with an authorized VA
representative and prepare a written inventory of all
existing damage in those spaces where asbestos abatement
will occur. Still or video photography may be used to
supplement the written damage inventory. Document will be
signed and certified as accurate by both parties.

B. The VA Representative, the Contractor, and the VPIH/CIH
must be aware of VA A/E Quality Alert 07/09 indicating the
failure to identify asbestos iIn the areas listed as well as
common 1issues when preparing specifications and contract
documents. This is especially critical when demolition is
planned, because AHERA surveys are non-destructive, and ACM
may remain undetected. A NESHAPS (destructive) ACM
inspection should be conducted on all building structures
that will be demolished. Ensure the following areas are
inspected on the project: lay-in ceilings concealing ACM;
ACM behind walls/windows from previous renovations; inside
utility chases/walls; transite piping/ductwork/sheets;
behind radiators; lab fume hoods; transite lab countertops;
roofing materials; below window sills; water/sewer lines;
electrical conduit coverings; crawlspaces (previous
abatement contamination); flooring/mastic covered by
carpeting/new flooring; exterior insulated wall panels; on
underground fuel tanks; and steam line trench coverings.

C. Ensure that all furniture, machinery, equipment, curtains,
drapes, blinds, and other movable objects required to be
removed from the regulated area have been cleaned and
removed or properly protected from contamination.

D. ITf present and required, remove and dispose of carpeting
from floors in the regulated area.

E. Inspect existing fTirestopping 1in the regulated area.
Correct as needed.

3.2 REMOVAL OF ACM
3.2.1 WETTING ACM

A

Use amended water for the wetting of ACM prior to removal. The
Competent Person shall assure the wetting of ACM meets the definition
of "adequately wet" in the EPA NESHAP regulation and OSHA’s “wet
methods” for the duration of the project. A removal encapsulant may be
used 1iInstead of amended water with written approval of the VA"s
representative.

Amended Water: Provide water to which a surfactant has been added shall
be used to wet the ACM and reduce the potential for fiber release
during disturbance of ACM. The mixture must be equal to or greater than
the wetting provided by water amended by a surfactant consisting one
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ounce of 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed
with 5 gallons (19L) of water.

Removal Encapsulant: When authorized by VA, provide a penetrating
encapsulant designed specifically for the removal of ACM. The material
must, when used, result in adequate wetting of the ACM and retard fiber
release during removal.

SECONDARY BARRIER AND WALKWAYS

Install as a drop cloth a 6 mil poly sheet at the beginning of each
work shift where removal is to be done during that shift. Completely
cover floors and any walls within 10 feet (3 meters) of the area where
work is to done. Secure the secondary barrier with duct tape to prevent
it from moving or debris from getting behind it. Remove the secondary
barrier at the end of the shift or as work in the area is completed.
Keep residue on the secondary barrier wetted. When removing, fold
inward to prevent spillage and place in a disposal bag.

Install walkways using 6 mil black poly between the regulated area and
the decontamination facilities (PDF and W/EDF) to protect the primary
layers from contamination and damage. Install the walkways at the
beginning of each shift and remove at the end of each shift.

WET REMOVAL OF ACM

Adequately and thoroughly wet the ACM to be removed prior to removal
with amended water or when authorized by VA, removal encapsulant to
reduce/prevent fiber release to the air. Adequate time (at a minimum
two hours) must be allowed for the amended water or removal encapsulant
to saturate the ACM. Abatement personnel must not disturb dry ACM. Use
a Tine spray of amended water or removal encapsulant. Saturate the
material sufficiently to wet to the substrate without causing excessive
dripping. The material must be sprayed repeatedly/continuously during
the removal process iIn order to maintain adequately wet conditions.
Removal encapsulants must be applied 1iIn accordance with the
manufacturer®s written instructions. Perforate or carefully separate,
using wet methods, an outer covering that is painted or jacketed 1in
order to allow penetration and wetting of the material. Where
necessary, carefully remove covering while wetting to minimize Tfiber
release. In no event shall dry removal occur except when authorized in
writing by the VPIH/CIH and VA when a greater safety hazard (e.g-,
electricity) is present.

IT ACM does not wet well with amended water due to composition, coating

or jacketing, remove as follows:

1. Mist work area continuously with amended water whenever necessary to
reduce airborne fiber levels.

2. Remove saturated ACM in small sections. Do not allow material to dry
out. As material is removed, bag material, while still wet into
disposal bags. Twist the bag neck tightly, bend over (gooseneck) and
seal with a minimum of three tight wraps of duct tape. Clean
/decontaminate the outside of the bag of any residue and move to
washdown station adjacent to W/EDF.

3. Fireproofing or Architectural Finish on Scratch Coat: Spray with a
fine mist of amended water or removal encapsulant. Allow time for
saturation to the substrate. Do not over saturate causing excess
dripping. Scrape material from substrate. Remove material in
manageable quantities and control falling to staging or floor. If
the falling distance is over 20 feet (6M), use a drop chute to
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contain material through descent. Remove residue remaining on the
scratch coat after scraping is done using a stiff bristle hand
brush. If a removal encapsulant is used, remove residue completely
before the encapsulant dries. Periodically re-wet the substrate with
amended water as needed to prevent drying of the material before the
residue is removed from the substrate.

4. Fireproofing or Architectural Finish on Wire Lath: Spray with a fine
mist of amended water or removal encapsulant. Allow time to
completely saturate the material. Do not over saturate causing
excess dripping. If the surface has been painted or otherwise
coated, cut small holes as needed and apply amended water or removal
encapsulant from above. Cut saturated wire lath Into 2° x 6 (50mm Xx
150mm) sections and cut hanger wires. Roll up complete with ACM,
cover in burlap and hand place in disposal bag. Do not drop to
floor. After removal of lath/ACM, remove any overspray on decking
and structure using stiff bristle nylon brushes. Depending on
hardness of overspray, scrapers may be needed for removal.

5. Pipe/Tank/Vessel/Boiler Insulation: Remove the outer layer of wrap
while spraying with amended water iIn order to saturate the ACM.
Spray ACM with a fine mist of amended water or removal encapsulant.
Allow time to saturate the material to the substrate. Cut bands
holding pre-formed pipe insulation sections. Slit jacketing at the
seams, remove and hand place iIn a disposal bag. Do not allow
dropping to the floor. Remove molded fitting insulation/mud in large
pieces and hand place in a disposal bag. Remove any residue on pipe
or fitting with a stiff bristle nylon brush. In locations where pipe
fitting insulation is removed from Tfibrous glass or other non-
asbestos insulated straight runs of pipe, remove fibrous material at
least 6" from the point It contacts the ACM.

3.2.4 WET REMOVAL OF AMOSITE

A

The following areas shown on drawings indicate locations of amosite ACM
which will require local exhaust ventilation and collection as
described below, in addition to wet vremoval. Provide specific
description /locations/ drawings.

Provide local exhaust ventilation and collection systems to assure
collection of amosite fibers at the point of generation. A 300 mm (12™)
flexible rigid non-collapsing duct shall be shall be located no more
than 600 mm (2°) from any scraping/brushing activity. Primary filters
must be replaced every 30 minutes on the negative air machines. Each
scraping/brushing activity must have a negative air machine devoted to
it. For pre-molded pipe insulation or cutting wire lathe attach a 1200
mm (4%) square flared end piece on the intake of the duct. Support the
duct horizontally at a point 600 mm (2°) below the work to effect
capture. One person in the crew shall be assigned to operate the duct
collection system on a continual basis.

Amosite does not wet well with amended water. Submit Tfull
information/documentation on the wetting agent proposed prior to start
for review and approval by the VPIH/CIH and VA Contracting Officer.
Insure that the material 1is worked on 1in small sections and 1is
thoroughly and continuously wetted. Package as soon as possible while
wet. Remove as required.
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3.3 LOCKDOWN ENCAPSULATION

3.3.1

3.3.2

3.3.3

3.3.4

GENERAL

Lockdown encapsulation is an integral part of the ACM removal. At the
conclusion of ACM removal and before removal of the primary barriers,
the contractor shall encapsulate all surfaces with a bridging
encapsulant.

DELIVERY AND STORAGE

Deliver materials to the job site 1in original, new and unopened
containers bearing the manufacturer®s name and label as well as the
following information: name of material, manufacturer®s stock number,
date of manufacture, thinning Iinstructions, application instructions
and the MSDS for the material.

WORKER PROTECTION

Before beginning work with any material for which an MSDS has been
submitted, provide workers with any required personal protective
equipment. The required personal protective equipment shall be used
whenever exposure to the material might occur. In addition to
OSHA/specification requirements Tfor respiratory protection, a paint
pre-filter and an organic vapor cartridge, at a minimum, shall used in
addition to the HEPA filter when an organic solvent based encapsulant
is used. The CPIH/CIH shall be responsible for provision of adequate
respiratory protection. Note: Flammable and combustible encapsulants
shall not be used, unless authorized in writing by the VA.

SEALING EXPOSED EDGES

Seal edges of ACM exposed by removal work which is inaccessible, such
as a sleeve, wall penetration, etc., with two coats of bridging
encapsulant. Prior to sealing, permit the exposed edges to dry
completely to permit penetration of the bridging encapsulant. Apply in
accordance with 3.3.4 (B).

3.4 DISPOSAL OF ACM WASTE MATERIALS

3.4.1

GENERAL

Dispose of waste ACM and debris which is packaged in accordance with
these specifications, OSHA, EPA and DOT. The landfill requirements for
packaging must also be met. Transport will be in compliance with 49 CFR
100-185 regulations. Disposal shall be done at an approved landfill.
Disposal of non-friable ACM shall be done in accordance with applicable
regulations.

PROCEDURES

The VA must be notified at least 24 hours iIn advance of any waste
removed from the containment.

Asbestos waste shall be packaged and moved through the W/EDF into a
covered transport container 1iIn accordance with procedures 1is this
specification. Waste shall be double-bagged and wetted with amended
water prior to disposal. Wetted waste can be very heavy. Bags shall
not be overfilled. Bags shall be securely sealed to prevent accidental
opening and/or leakage. The top shall be tightly twisted and goose
necked prior to tightly sealing with at least three wraps of duct tape.
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Ensure that unauthorized persons do not have access to the waste
material once it 1is outside the regulated area. All transport
containers must be covered at all times when not iIn use. NESHAP signs
must be on containers during loading and unloading. Material shall not
be transported in open vehicles. If drums are used for packaging, the
drums shall be labeled properly and shall not be re-used.

Waste Load Out: Waste load out shall be done iIn accordance with the
procedures in W/EDF Decontamination Procedures. Sealed waste bags shall
be decontaminated on exterior surfaces by wet cleaning and/or HEPA
vacuuming before being placed in the second waste bag and sealed, which
then must also be wet wiped or HEPA vacuumed.

Asbestos waste with sharp edged components, i1.e., nails, screws, lath,
strapping, tin sheeting, jacketing, metal mesh, etc., which might tear
poly bags shall be wrapped securely in burlap before packaging and, if
needed, use a poly lined fiber drum as the second container, prior to
disposal.

3.5 PROJECT DECONTAMINATION

3.5.1
A.

B.

3.5.2

3.5.3

3.5.4

GENERAL

The entire work related to project decontamination shall be performed
under the close supervision and monitoring of the CPIH/CIH.

IT the asbestos abatement work is in an area which was contaminated
prior to the start of abatement, the decontamination will be done by
cleaning the primary barrier poly prior to its removal and cleanings of
the surfaces of the regulated area after the primary barrier removal.
IT the asbestos abatement work is iIn an area which was uncontaminated
prior to the start of abatement, the decontamination will be done by
cleaning the primary barrier poly prior to its removal, thus preventing
contamination of the building when the regulated area critical barriers
are removed.

REGULATED AREA CLEARANCE

Clearance air testing and other requirements which must be met before
release of the Contractor and re-occupancy of the regulated area space
are specified in Final Testing Procedures.

WORK DESCRIPTION

Decontamination includes the clearance air testing in the regulated
area and the decontamination and removal of the enclosures/facilities
installed prior to the abatement work including primary/critical
barriers, PDF and W/EDF facilities, and negative pressure systems.

PRE-DECONTAMINATION CONDITIONS

Before decontamination starts, all ACM waste from the regulated area

shall be collected and removed, and the loose 6 mil layer of poly

removed while being adequately wetted with amended water and disposed

of along with any gross debris generated by the work.

At the start of decontamination, the following shall be in place:

1. Primary barriers consisting of 2 layers of 6 mil poly on the floor
and 4 mil poly on the walls.

2. Critical barriers consisting of 2 layers of 6 mil poly which is the
sole barrier between the regulated area and openings to the rest of
the building or outside.
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3.5.5

3.5.6

3.5.7

4_ Decontamination facilities for personnel and equipment iIn operating
condition and the negative pressure system in operation.

FIRST CLEANING

Carry out a first cleaning of all surfaces of the regulated area
including 1items of vremaining poly sheeting, tools, scaffolding,
ladders/staging by wet methods and/or HEPA vacuuming. Do not use dry
dusting/sweeping/air blowing methods. Use each surface of a wetted
cleaning cloth one time only and then dispose of as contaminated waste.
Continue this cleaning until there is no visible residue from abated
surfaces or poly or other surfaces. Remove all filters in the air
handling system and dispose of as ACM waste iIn accordance with these
specifications. The negative pressure system shall remain iIn operation
during this time. Additional cleaning(s) may be needed as determined by
the CPIH/VPIH/CIH.

PRE-CLEARANCE INSPECTION AND TESTING

The CPIH/CIH and VPIH/CIH will perform a thorough and detailed visual
inspection at the end of the cleaning to determine whether there is any
visible residue in the regulated area. If the visual inspection is
acceptable, the CPIH/CIH will perform pre-clearance sampling using
aggressive clearance as detailed in 40 CFR 763 Subpart E (AHERA)
Appendix A (11DBY((7)(d). If the sampling results show values below
0.01 f/cc, then the Contractor shall notify the VA"s representative of
the results with a brief report from the CPIH/CIH documenting the
inspection and sampling results and a statement verifying that the
regulated area is ready for lockdown encapsulation. The VA reserves the
right to utilize their own VPIH/CIH to perform a pre-clearance
inspection and testing for verification.

LOCKDOWN ENCAPSULATION OF ABATED SURFACES

With the express written permission of the VA®s representative, perform
lockdown encapsulation of all surfaces from which asbestos was abated
in accordance with the procedures 1in this specification. Negative
pressure shall be maintained in the regulated area during the lockdown
application.

3.6 FINAL VISUAL INSPECTION AND AIR CLEARANCE TESTING

3.6.1

3.6.2

GENERAL

Notify the VA representative 24 hours in advance for the performance of
the final visual inspection and testing. The final visual 1inspection
and testing will be performed by the VPIH/CIH starting after the final
cleaning.

FINAL VISUAL INSPECTION

Final visual inspection will include the entire regulated area, the
PDF, all poly sheeting, seals over HVAC openings, doorways, windows,
and any other openings. If any debris, residue, dust or any other
suspect material is detected, the final cleaning shall be repeated at
no cost to the VA. Dust/material samples may be collected and analyzed
at no cost to the VA at the discretion of the VPIH/CIH to confirm
visual findings. When the regulated area is visually clean the final
testing can be done.
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3.6.3
A.

FINAL AIR CLEARANCE TESTING

After an acceptable final visual inspection by the VPIH/CIH and VA
Representative, the VPIH/CIH will perform the final clearance testing.
Air samples will be collected and analyzed 1iIn accordance with
procedures for AHERA in this specification. If work is less than 260
1f/160 sft/35 cf, 5 PCM samples shall be collected for clearance and a
minimum of one field blank. If work is equal to or more than 260 1f/160
sft/35 cf, AHERA TEM sampling shall be performed for clearance. TEM
analysis shall be done in accordance with procedures for EPA AHERA in
this specification. If the release criteria are not met, the Contractor
shall repeat the final cleaning and continue decontamination procedures
until clearance 1is achieved. All Additional 1inspection and testing
costs will be borne by the Contractor.

IT release criteria are met, proceed to perform the abatement closeout
and to issue the certificate of completion in accordance with these
specifications.

FINAL AIR CLEARANCE PROCEDURES

Contractor™s Release Criteria: Work in a regulated area is complete

when the regulated area is visually clean and airborne fiber levels

have been reduced to or below 0.01 f/cc as measured by the AHERA PCM
protocol, or 70 AHERA structures per square millimeter (s/mm2) by AHERA

TEM.

Air Monitoring and Final Clearance Sampling: To determine 1if the

elevated airborne fiber counts encountered during abatement operations

have been reduced to the specified level, the VPIH/CIH will secure
samples and analyze them according to the following procedures:

1. Fibers Counted: “Fibers” referred to in this section shall be either
all fibers regardless of composition as counted in the NIOSH 7400
PCM method or asbestos fibers counted using the AHERA TEM method.

2. Aggressive Sampling: All final air testing samples shall be
collected using aggressive sampling techniques except where soil is
not encapsulated or enclosed. Samples will be collected on 0.8u MCE

filters for PCM analysis and 0.45u Polycarbonate filters for TEM. A
minimum of 1200 Liters of using calibrated pumps shall be collected
for clearance samples. Before pumps are started, initiate aggressive
air mixing sampling as detailed in 40 CFR 763 Subpart E (AHERA)
Appendix A (11D)BY(7)(d). Air samples will be collected in areas
subject to normal air circulation away from corners, obstructed
locations, and locations near windows, doors, or vents. After air
sampling pumps have been shut off, circulating fans shall be shut
off. The negative pressure system shall continue to operate.

3. Final clearance for soil that is not encapsulated, samples will be
collected on 0.8u MCE filters for PCM analysis and 0.45p
Polycarbonate filters for TEM. A minimum of 1200 Liters of using
calibrated pumps shall be collected for clearance samples. Air
clearance of work areas where contaminated soil has been removed is
in addition to the requirement for clearance by bulk sample analysis
discussed within these specifications. There will be no aggressive
air sampling for the clearance of soil due to the Tfact that
aggressive air sampling may overload the cassettes.

4_ Random samples shall be collected from areas of soil which have been
abated to ensure that the soil has been properly decontaminated.
The total number of samples to be collected from the soil areas
shall be; <1000 SF of soil — 3 samples; >1000 to <5000 SF of soil —
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3.6.6
A.

3.6.7

3.6.8

3.6.9

5 samples; and >5000 SF of soil — 7 samples. The soil samples shall
be collected in a statistically random manner and shall be analyzed
by PLM method. The clearance level to determine the soil clean is
<1% asbestos by weight as analyzed by PLM method. If this level is
achieved, the soil areas shall be considered clear. IT the levels
are >1% asbestos, the areas shall be re-cleaned until the sample
results are <1%.

CLEARANCE SAMPLING USING PCM — LESS THAN 260LF/160SF:

The VPIH/CIH will perform clearance samples as indicated by the
specification.

The NIOSH 7400 PCM method will be used for clearance sampling with a
minimum collection volume of 1200 Liters of air. A minimum of 5 PCM
clearance samples shall be collected. All samples must be equal to or
less than 0.01 f/cc to clear the regulated area.

Random samples shall be collected from areas of soil which have been
abated to ensure that the soil has been properly decontaminated. The
total number of samples to be collected from the soil areas shall be;
<1000 SF of soil — 3 samples; >1000 to <5000 SF of soil — 5 samples;
and >5000 SF of soil — 7 samples. The soil samples shall be collected
in a statistically random manner and shall be analyzed by PLM method.
The clearance level to determine the soil clean is <1% asbestos by
weight as analyzed by PLM method. If this level is achieved, the soil
areas shall be considered clear. |If the levels are >1% asbestos, the
areas shall be re-cleaned until the sample results are <1%.

CLEARANCE SAMPLING USING TEM — EQUAL TO OR MORE THAN 260LF/160SF: TEM
Clearance requires 13 samples be collected; 5 inside the regulated
area; 5 outside the regulated area; and 3 field blanks.

The TEM method will be used for clearance sampling with a minimum
collection volume of 1200 Liters of air. A minimum of 13 clearance
samples shall be collected. All samples must be equal to or less than
70 AHERA structures per square millimeter (s/mm2) AHERA TEM.

LABORATORY TESTING OF PCM CLEARANCE SAMPLES

The services of an AIHA accredited laboratory will be employed by the
VA to perform analysis for the PCM air samples. The accredited
laboratory shall be successfully participating in the AIHA Proficiency
Analytical Testing (PAT) program. Samples will be sent daily by the
VPIH/CIH so that verbal/faxed reports can be received within 24 hours.
A complete record, certified by the laboratory, of all air monitoring
tests and results will be furnished to the VA’s representative and the
Contractor.

LABORATORY TESTING OF TEM SAMPLES

Samples shall be sent by the VPIH/CIH to a NIST accredited laboratory
for analysis by TEM. The laboratory shall be successfully participating
in the NIST Airborne Asbestos Analysis (TEM) program. Verbal/faxed
results from the laboratory shall be available within 24 hours after
receipt of the samples. A complete record, certified by the laboratory,
of all TEM results shall be furnished to the VA"s representative and
the Contractor.

LABORATORY TESTING OF BULK SAMPLES

Samples shall be sent by the VPIH/CIH or CPIH/CIH to a NIST accredited
laboratory for analysis by PLM. The laboratory shall be successfully
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participating in the NIST Bulk Asbestos Analysis (PLM) program.
Verbal/faxed results from the laboratory shall be available within 24
hours after receipt of the samples. A complete record, certified by the
laboratory, of all TEM results shall be furnished to the VAT"s
representative and the Contractor.

3.7 ABATEMENT CLOSEOUT AND CERTIFICATE OF COMPLIANCE

3.7.1

B.
C.

3.7.2

3.7.3

3.7.4

COMPLETION OF ABATEMENT WORK

After thorough decontamination, seal negative air machines with 2
layers of 6 mil poly and duct tape to form a tight seal at the
intake/outlet ends before removal from the regulated area. Complete
asbestos abatement work upon meeting the regulated area visual and air
clearance criteria and fulfilling the following:

Remove all equipment and materials from the project area.

Dispose of all packaged ACM waste as required.

Repair or replace all interior finishes damaged during the abatement
work, as required.

Fulfill other project closeout requirements as vrequired 1In this
specification.

CERTIFICATE OF COMPLETION BY CONTRACTOR

The CPIH/CIH shall complete and sign the "Certificate of Completion™ in
accordance with Attachment 1 at the completion of the abatement and
decontamination of the regulated area.

WORK SHIFTS

All work shall be done during administrative hours (8:00 AM to 4:30 PM)
Monday -Friday excluding Federal Holidays. Any change 1in the work
schedule must be approved in writing by the VA Representative.

RE-INSULATION

IT required as part of the contract, replace all asbestos containing
insulation/fire-proofing with suitable non-asbestos material. Provide
MSDS’s for all replacement materials in advance of installation for VA
approval. Refer to Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT
INSULATION.
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ATTACHMENT #1
CERTIFICATE OF COMPLETION

1.

DATE: VA Project #:
PROJECT NAME: Abatement Contractor:
VAMC/ADDRESS:

I certify that 1 have personally inspected, monitored and supervised the
abatement work of (specify regulated area or Building):

which took place from / / to / /

That throughout the work all applicable requirements/regulations and the
VA®s specifications were met.

That any person who entered the regulated area was protected with the
appropriate personal protective equipment and respirator and that they
followed the proper entry and exit procedures and the proper operating
procedures for the duration of the work.

That all employees of the Abatement Contractor engaged in this work were
trained iIn respiratory protection, were experienced with abatement work,
had proper medical surveillance documentation, were fit-tested for their
respirator, and were not exposed at any time during the work to asbestos
without the benefit of appropriate respiratory protection.

That 1 performed and supervised all 1inspection and testing specified and
required by applicable regulations and VA specifications.

That the conditions inside the regulated area were always maintained in a
safe and healthy condition and the maximum fiber count never exceeded 0.5
f/cc, except as described below.

That all abatement work was done in accordance with OSHA requirements and
the manufacturer’s recommendations.
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ATTACHMENT #2
CERTIFICATE OF WORKER"S ACKNOWLEDGMENT

PROJECT NAME: DATE:
PROJECT ADDRESS:
ABATEMENT CONTRACTOR®"S NAME:

WORKING WITH ASBESTOS CAN BE HAZARDOUS TO YOUR HEALTH.  INHALING ASBESTOS HAS
BEEN LINKED WITH VARIOUS TYPES OF CANCERS. IF YOU SMOKE AND INHALE ASBESTOS
FIBERS, YOUR CHANCES OF DEVELOPING LUNG CANCER IS GREATER THAN THAT OF THE NON-
SMOKING PUBLIC.

Your employer®s contract with the owner for the above project requires that:
You must be supplied with the proper personal protective equipment including an
adequate respirator and be trained in its use. You must be trained in safe and
healthy work practices and in the use of the equipment found at an asbestos
abatement project. You must receive/have a current medical examination for
working with asbestos. These things shall be provided at no cost to you. By
signing this certificate you are indicating to the owner that your employer has
met these obligations.

RESPIRATORY PROTECTION: I have been trained in the proper use of respirators
and have been informed of the type of respirator to be used on the above
indicated project. |1 have a copy of the written Respiratory Protection Program
issued by my employer. 1 have been provided for my exclusive use, at no cost,
with a respirator to be used on the above indicated project.

TRAINING COURSE: 1 have been trained by a third party, State/EPA accredited
trainer iIn the requirements for an AHERA/OSHA Asbestos Abatement Worker
training course, 32 hours minimum duration. 1 currently have a valid State
accreditation certificate. The topics covered in the course include, as a
minimum, the following:

Physical Characteristics and Background Information on Asbestos
Potential Health Effects Related to Exposure to Asbestos
Employee Personal Protective Equipment

Establishment of a Respiratory Protection Program

State of the Art Work Practices

Personal Hygiene

Additional Safety Hazards

Medical Monitoring

Air Monitoring

Relevant Federal, State and Local Regulatory Requirements, Procedures, and
Standards

Asbestos Waste Disposal

MEDICAL EXAMINATION: 1 have had a medical examination within the past 12 months
which was paid for by my employer. This examination included: health history,
occupational history, pulmonary function test, and may have included a chest x-
ray evaluation. The physician issued a positive written opinion after the
examination.

Signature:

Printed Name:

Social Security Number:

Witness:
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ATTACHMENT #3

AFFIDAVIT OF MEDICAL SURVEILLANCE, RESPIRATORY PROTECTION AND
TRAINING/ACCREDITATION

VA PROJECT NAME AND NUMBER:

VA MEDICAL FACILITY:

ABATEMENT CONTRACTOR®S NAME AND ADDRESS:

1. 1 verify that the following individual

Name: Social Security Number:

who 1s proposed to be employed in asbestos abatement work associated with
the above project by the named Abatement Contractor, is included In a
medical surveillance program in accordance with 29 CFR 1926.1101(m), and
that complete records of the medical surveillance program as required by
29 CFR 1926.1101(m)(n) and 29 CFR 1910.20 are kept at the offices of the
Abatement Contractor at the following address.

Address:

2. 1 verify that this individual has been trained, fit-tested and iInstructed
in the use of all appropriate respiratory protection systems and that the
person 1is capable of working iIn safe and healthy manner as expected and
required in the expected work environment of this project.

3. 1 verify that this individual has been trained as required by 29 CFR
1926.1101(k). This individual has also obtained a valid State
accreditation certificate. Documentation will be kept on-site.

4. 1 verify that 1 meet the minimum qualifications criteria of the VA
specifications for a CPIH.

Signature of CPIH/CIH: Date:

Printed Name of CPIH/CIH:

Signature of Contractor: Date:

Printed Name of Contractor:
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ATTACHMENT #4

ABATEMENT CONTRACTOR/COMPETENT PERSON(S) REVIEW AND ACCEPTANCE OF THE VA’S
ASBESTOS SPECIFICATIONS
VA Project Location:

VA Project #:

VA Project Description:

This form shall be signed by the Asbestos Abatement Contractor Owner and the
Asbestos Abatement Contractor’s Competent Person(s) prior to any start of work
at the VA related to this Specification. IT the Asbestos Abatement
Contractor’s/Competent Person(s) has not signed this form, they shall not be
allowed to work on-site.

I, the undersigned, have read VA’s Asbestos Specification regarding the
asbestos abatement requirements. I understand the requirements of the VA’s
Asbestos Specification and agree to follow these requirements as well as all
required rules and regulations of OSHA/EPA/DOT and State/Local requirements. |
have been given ample opportunity to read the VA’s Asbestos Specification and
have been given an opportunity to ask any questions regarding the content and
have received a response related to those questions. 1 do not have any further
questions regarding the content, intent and requirements of the VA’s Asbestos
Specification.

At the conclusion of the asbestos abatement, 1 will certify that all asbestos
abatement work was done iIn accordance with the VA’s Asbestos Specification and
all ACM was removed properly and no Tfibrous residue remains on any abated
surfaces.

Abatement Contractor Owner’s Signature Date
Abatement Contractor Competent Person(s) Date
- - END- - - -
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142 Chula Vista, San Antonio, Texas 78232 « Phone: (210) 308-5884 « Fax: (210) 308-5886

June 10, 2014
Arias Job No.: 2014-419 VIA E-Mail: rolandi@westeastdesign.com

Mr. Roland R. Ibarra

Associate Director of Healthcare Architecture
WestEast Design Group, LLC

Pearl Brewery — Full Goods Building

200 E. Grayson Street, Suite 207

San Antonio, Texas 78215-1267

RE: Texas Department of State Health Services Limited Asbestos and Lead-Based Paint Survey
Veteran's Affairs (VA) Audie Murphy Hospital — MCC and Switchgear Replacement Project
7400 Merton Minter
San Antonio, Texas

Dear Mr. Ibarra:

Attached to this letter is the Limited Asbestos and Lead-Based Paint Survey for the VA Audie Murphy Hospital
MCC and Switchgear Replacement Project at 7400 Merton Minter in San Antonio, Texas. This report was
prepared as an Instrument of Service in general accordance with Arias Proposal 2014-419, dated May 19,
2014 and acceptance of said proposal in writing by Client on May 23, 2014.

Please feel free to call either myself or Sarah Akeroyd of Argus Environmental Consultants, LLC at (210) 493-
2560 should you have any questions regarding this report.

Cordially,

Arias & Associates, Inc.
TBPE Registration No: F-32 (F-000032)

Christopher M. Szymczak, P.E.
Director of COMET/Senior Engineer

Attachment:
Limited Asbestos and Lead-Based Paint Survey for VA Audie Murphy Hospital
MCC and Switchgear Replacement Project — San Antonio, Texas

Austin ¢ Corpus Christi « Eagle Pass ¢ Fort Worth ¢ San Antonio
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Environmental Consultants, LLC

June 6, 2014

Christopher Szymczak

Project No: 1405179ARG

Phone: (210) 499-6834

Arias & Associates
142 Chula Vista
San Antonio, Texas 78232

RE:

LIMITED ASBESTOS AND LEAD BASED PAINT SURVEY FOR THE VA
AUDIE MURPHY HOSPITAL MCC AND SWITCH GEAR LOCATED AT
7400 MERTON MINTER IN SAN ANTONIO, TEXAS

Dear Mr. Szymczak:

Argus Environmental Consultants, LLC was contacted to perform a limited asbestos and
lead based paint survey of the interior materials within the VA Audie Murphy Hospital
MCC and Switch Gear located at 7400 Merton Miner in San Antonio, Texas.

The Scope of Services included in the limited asbestos survey consisted of the following:

Visual evaluation of the interior finish materials present within the structure at the
time of the survey

Identification of suspect asbestos containing materials (ACM) into homogeneous
areas based upon the guidelines in the United States Environmental Protection
Agency’s (EPA) 40 Code of Federal Regulations (CFR) Part 763 Subpart E
Random, non-destructive collection of bulk samples from building materials that
potentially contain asbestos

Laboratory analysis of building material samples by a third party laboratory
licensed by the Texas Department of State Health Services (DSHS)

Analysis by Polarized Light Microscopy (PLM) using EPA Method 600

Analysis by PLM using EPA 400 Point Count Method (limit of detection
<0.25%), when necessary

The Scope of Services included in the limited lead based paint (LBP) survey consisted of
the following:

Physical assessment of the condition of the paint in homogenous areas within scope
of work from onsite personnel in the Mechanical Room, as appropriate

Field analysis of painted building materials using an x-ray fluorescence (XRF)
instrument

10004 Wurzbach Rd., #247, San Antonio, TX 78230-2214
Phone: 210.493.2560 ¢ Fax: 210.342.9027

www.argusenvironmental.com
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Argus Environmental Consultant, LLC’s entire liability pertaining to this report and all
work associated with it is limited to the INVOICED amount defined within the Scope of
Services.

The asbestos and lead based paint survey was performed on May 20, 2014 by Bonnie Lee,
Texas DSHS Asbestos Inspector License #602834 and Texas DSHS Lead Inspector
License #2060868.

Bulk Samples:

Asbestos

Three bulk samples were collected from the cream, rubber, non-stick floor mastic inside of
the VA- Audie Murphy MCC/Switch Gear, as this homogenous area was identified as a
potential ACM.

XRF Samples:

Lead

Nine samples were taken of the yellow painted concrete flooring inside of the VA Audie
Murphy MCC/Switch Gear, as this building painted surface was identified as potentially
containing LBP.

Conclusions:

Asbestos

Based on the appropriate laboratory analysis, asbestos was not detected in any of the
samples collected.

Lead

XRF analysis indicated that within the samples taken, no lead content greater than the
EPA’s minimum regulatory level of 0.5% by weight (wt.) is present.

Recommendations:

Asbestos & Lead

Renovations may commence at your convenience.

Arias (VA- Audie Murphy MCC/Switch Gear) — 1405179ARG
2



Due to the limited nature of this survey, Argus Environmental Consultants, LLC does not
warrant the existence or non-existence of ACM or LBP in areas not sampled. For example,
destructive sampling, evaluation in any inaccessible areas, or any areas of the building
outside the proposed evaluation has not been done. Therefore, any suspect materials
hidden in or behind walls, under the flooring or other inaccessible areas are not included
in this report. Argus Environmental Consultants, LLC only warrants the existence or non-
existence of asbestos and LBP in those materials actually sampled.

Evaluation and sampling for appropriate laboratory analysis should be conducted of any
material that has not been previously sampled and is suspected to contain asbestos or lead,
during all future renovation, demolition or construction activities, prior to
disturbance/removal.

This report has been prepared for the exclusive use of Arias & Associates and its assigned
agents. It and all contents, findings, conclusions and recommendations expressed herein
are not intended for any other purpose than that stated, nor is intended to be used by any
other party.

For Argus Environmental Consultants, LLC

Bonnie L. Lee
Texas DSk S AS:??OS Inspector License #602834 (Exp. 9/19/15)
S¥ ad/ np f}}ér License #2060868 (Exp. 1/19/15)

Attachments: 1) EMSL Analytical, Inc.’s EPA 600 PLM Test Repo
2) Lead XRF Results
3) Sample Diagram

Arias (VA- Audie Murphy MCC/Switch Gear) — 1405179ARG
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EMSL Analytical, Inc. EMSL Order: 161407383

2001 East 52nd St., Indianapolis, IN 46205 CustewnstiD: ARGUS2
PhonelFax:  (317) 803-2997 / (317) 803-3047 CustomerPO:
http:/Awww. EMSL.com indianapolislab@@emsl.com ProjectID:
| Attn: Bonnie Lee Phone: (210) 493-2560
Argus Environmental Fe (10} 3424027
Received: 05/21/14 10:10 AM
, 10004 Wurzbach Road ey S ook 2
! Suite 247 nalysis Date: /2420
Collected:

| San Antonio, TX 78230-2214

\_ Project:  Arias (VA Audie Murphy MCC Switchgear)

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using
Polarized Light Microscopy

Non-Asbestos Asbestos
Sample Description Appearance %  Fibrous % Non-Fibrous % Type
H1A Rubber Non-Slip  Cream 100% Non-fibrous (other) None Detected
Floor -Fi
161407383-0001 Nori-Fibrous
Homogeneous
H1B Rubber Non-Slip  Cream 100% Non-fibrous (other) None Detected
Floor i
161407383-0002 Non-Fibrous
Homogeneous
H1C Rubber Non-Slip  Cream 100% Non-fibrous (other) None Detected
Floor T
161407383-0003 [Hon:Fibegtis
Homogeneous

N %/ / M

Elisabeth Ames (1) Richard Harding, Laboratory Manager
Ross Matlock (2) or other approved signatory

e EMSL maintains liability limited to cost of analysis. This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no

| responsibility for sample collection activities or analytical methad limitations. Interpretation and use of test results are the responsibility of the client. This report must not be used by the client to claim
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL

‘ recommends gravimetric reduction prior to analysis. Samples received in good condition unless otherwise noted. Estimated accuracy, precision and uncertainty data available upon request. Unless

| requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analylical, Inc. Indianapolis, IN NVLAP Lab Code 200188-0, AZ0939, CA 2575, CO AL-15132, TX 300262

)

Initial report from 05/27/2014 06:56:57 T

L

Test Report PLM-7.28.9 Printed: 5/27/2014 8:34:22 AM THIS IS THE LAST PAGE OF THE REPORT. 1
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SECTION 26 05 11
REQUI REMENTS FOR ELECTRI CAL | NSTALLATI ONS

PART 1 - GENERAL
1.1 DESCRI PTI ON

A.
B.

This section applies to all sections of Division 26.
Furnish and install electrical systems, materials, equipment, and

accessories in accordance with the specifications and drawings.

. Conductor ampacities specified or shown on the drawings are based on

copper conductors, with the conduit and raceways sized per NEC.
Aluminum conductors are prohibited.

1.2 M N MUM REQUI REMENTS

A

The International Building Code (IBC), National Electrical Code (NEC),
Underwriters Laboratories, Inc. (UL), and National Fire Protection
Association (NFPA) codes and standards are the minimum requirements for

materials and installation.

. The drawings and specifications shall govern in those instances where

requirements are greater than those stated in the above codes and

standards.

1.3 TEST STANDARDS

A.

All materials and equipment shall be listed, labeled, or certified by a
Nationally Recognized Testing Laboratory (NRTL) to meet Underwriters
Laboratories, Inc. (UL), standards where test standards have been
established. Materials and equipment which are not covered by UL
standards will be accepted, providing that materials and equipment are
listed, labeled, certified or otherwise determined to meet the safety
requirements of a NRTL. Materials and equipment which no NRTL accepts,
certifies, lists, labels, or determines to be safe, will be considered
if Inspected or tested in accordance with national industrial
standards, such as ANSI, NEMA, and NETA. Evidence of compliance shall
include certified test reports and definitive shop drawings.
Definitions:

1. Listed: Materials and equipment included in a list published by an
organization that is acceptable to the Authority Having Jurisdiction
and concerned with evaluation of products or services, that
maintains periodic inspection of production or listed materials and
equipment or periodic evaluation of services, and whose listing

states that the materials and equipment either meets appropriate
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designated standards or has been tested and found suitable for a

specified purpose.

Labeled: Materials and equipment to which has been attached a label,

symbol, or other identifying mark of an organization that is

acceptable to the Authority Having Jurisdiction and concerned with

product evaluation, that maintains periodic inspection of production

of labeled materials and equipment, and by whose labeling the

manufacturer indicates compliance with appropriate standards or

performance in a specified manner.

Certified: Materials and equipment which:

a. Have been tested and found by a NRTL to meet nationally
recognized standards or to be safe for use in a specified manner.

b. Are periodically inspected by a NRTL.

c. Bear a label, tag, or other record of certification.

Nationally Recognized Testing Laboratory: Testing laboratory which

is recognized and approved by the Secretary of Labor in accordance

with OSHA regulations.

1.4 QUALI FI CATI ONS ( PRODUCTS AND SERVI CES)

A. Manufacturer’s Qualifications: The manufacturer shall regularly and

currently produce, as one of the manufacturer®s principal products, the

materials and equipment specified for this project, and shall have

manufactured the materials and equipment for at least three years.

Product Qualification:

1.

Manufacturer™s materials and equipment shall have been in
satisfactory operation, on three installations of similar size and
type as this project, for at least three years.

The Government reserves the right to require the Contractor to
submit a list of installations where the materials and equipment
have been in operation before approval.

1.5 APPLI CABLE PUBLI CATI ONS

A. Applicable publications listed in all Sections of Division 26 are the

latest issue, unless otherwise noted.

B. Products specified in all sections of Division 26 shall comply with the

applicable publications listed in each section.
1. 6 MANUFACTURED PRODUCTS

A. Materials and equipment furnished shall be of current production by

manufacturers regularly engaged in the manufacture of such items, and

for which replacement parts shall be available.
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B.

D.

E.

When more than one unit of the same class or type of materials and
equipment is required, such units shall be the product of a single
manufacturer .

Equipment Assemblies and Components:

1. Components of an assembled unit need not be products of the same
manufacturer.

2. Manufacturers of equipment assemblies, which include components made
by others, shall assume complete responsibility for the final
assembled unit.

3. Components shall be compatible with each other and with the total
assembly for the intended service.

4. Constituent parts which are similar shall be the product of a single
manufacturer .

Factory wiring and terminals shall be identified on the equipment being

furnished and on all wiring diagrams.

When Factory Testing Is Specified:

1. The Government shall have the option of witnessing factory tests.
The Contractor shall notify the Government through the COTR a
minimum of 15 working days prior to the manufacturer’s performing
the factory tests.

2. Four copies of certified test reports shall be furnished to the COTR
two weeks prior to final iInspection and not more than 90 days after
completion of the tests.

3. When materials and equipment fail factory tests, and re-testing and
re-inspection is required, the Contractor shall be liable for all

additional expenses for the Government to withess re-testing.

1.7 VARI ATI ONS FROM CONTRACT REQUI REMENTS

A

Where the Government or the Contractor requests variations from the
contract requirements, the connecting work and related components shall
include, but not be limited to additions or changes to branch circuits,
circuit protective devices, conduits, wire, feeders, controls, panels
and installation methods.

1.8 MATERI ALS AND EQUI PMENT PROTECTI ON

A

Materials and equipment shall be protected during shipment and storage

against physical damage, vermin, dirt, corrosive substances, fumes,

moisture, cold and rain.

1. Store materials and equipment indoors in clean dry space with
uniform temperature to prevent condensation.
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2.

3.

4.

During installation, equipment shall be protected against entry of
foreign matter.

Damaged equipment shall be repaired or replaced, as determined by
the COTR.

Damaged paint on equipment shall be refinished with the same quality
of paint and workmanship as used by the manufacturer so repaired

areas are not obvious.

1.9 WORK PERFORMANCE
A. All electrical work shall comply with the requirements of NFPA 70
(NEC), NFPA 70B, NFPA 70E, OSHA Part 1910 subpart J — General
Environmental Controls, OSHA Part 1910 subpart K — Medical and First
Aid, and OSHA Part 1910 subpart S — Electrical, in addition to other
references required by contract.

B. Job site safety and worker safety is the responsibility of the

Contractor.

C. Electrical work shall be accomplished with all affected circuits or

equipment de-energized. When an electrical outage cannot be

accomplished in this manner for the required work, the following

requirements are mandatory:

1.

Electricians must use full protective equipment (i.e., certified and
tested insulating material to cover exposed energized electrical
components, certified and tested insulated tools, etc.) while
working on energized systems in accordance with NFPA 70E.

Before initiating any work, a job specific work plan must be
developed by the Contractor with a peer review conducted and
documented by the COTR and Medical Center staff. The work plan must
include procedures to be used on and near the live electrical
equipment, barriers to be installed, safety equipment to be used,

and exit pathways.

. Work on energized circuits or equipment cannot begin until prior

written approval is obtained from the COTR.

D. For work that affects existing electrical systems, arrange, phase and

perform work to assure minimal interference with normal functioning of
the facility. Refer to Article OPERATIONS AND STORAGE AREAS under
Section 01 00 00, GENERAL REQUIREMENTS.

E. New work shall be installed and connected to existing work neatly,

safely and professionally. Disturbed or damaged work shall be replaced
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F.

or repaired to its prior conditions, as required by Section 01 00 00,
GENERAL REQUIREMENTS.
Coordinate location of equipment and conduit with other trades to

minimize interference.

1.10 SUBM TTALS

A

B.

C.

Submit to the Resident Engineer in accordance with Section 01 33 23,
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES.

The Government®s approval shall be obtained for all materials and
equipment before delivery to the job site. Delivery, storage or
installation of materials and equipment which has not had prior
approval will not be permitted.

All submittals shall include six copies to the VA and one electronic
copy to the Engineer of Record of adequate descriptive literature,
catalog cuts, shop drawings, test reports, certifications, samples, and
other data necessary for the Government to ascertain that the proposed
materials and equipment comply with drawing and specification
requirements. Catalog cuts submitted for approval shall be legible and
clearly identify specific materials and equipment being submitted.
Submittals for individual systems and equipment assemblies which
consist of more than one item or component shall be made for the system
or assembly as a whole. Partial submittals will not be considered for
approval.

1. Mark the submittals, "SUBMITTED UNDER SECTION "

2. Submittals shall be marked to show specification reference including

the section and paragraph numbers.

3. Submit each section separately.

The submittals shall include the following:

1. Information that confirms compliance with contract requirements.
Include the manufacturer®s name, model or catalog numbers, catalog
information, technical data sheets, shop drawings, manuals,
pictures, nameplate data, and test reports as required.

2. Parts list which shall include information for replacement parts and
ordering instructions, as recommended by the equipment manufacturer.

Maintenance and Operation Manuals:

1. Submit as required for systems and equipment specified in the
technical sections. Furnish in hardcover binders or an approved
equivalent.
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2.

Inscribe the following identification on the cover: the words
"MAINTENANCE AND OPERATION MANUAL,'" the name and location of the
system, material, equipment, building, name of Contractor, and
contract name and number. Include in the manual the names,
addresses, and telephone numbers of each subcontractor installing
the system or equipment and the local representatives for the
material or equipment.

Provide a table of contents and assemble the manual to conform to

the table of contents, with tab sheets placed before instructions

covering the subject. The instructions shall be legible and easily
read, with large sheets of drawings folded in.

The manuals shall include:

a. Internal and interconnecting wiring and control diagrams with
data to explain detailed operation and control of the equipment.

b. A control sequence describing start-up, operation, and shutdown.

c. Description of the function of each principal item of equipment.

d. Installation instructions.

e. Safety precautions for operation and maintenance.

f. Diagrams and illustrations.

g- Periodic maintenance and testing procedures and frequencies,
including replacement parts numbers.

h. Performance data.

i. Pictorial "exploded" parts list with part numbers. Emphasis shall
be placed on the use of special tools and instruments. The list
shall indicate sources of supply, recommended spare and
replacement parts, and name of servicing organization.

J- List of factory approved or qualified permanent servicing
organizations for equipment repair and periodic testing and
maintenance, including addresses and factory certification
qualifications.

G. Approvals will be based on complete submission of shop drawings,

manuals, test reports, certifications, and samples as applicable.

H. After approval and prior to installation, furnish the COTR with one

sample of each of the following:

1.

A minimum 300 mm (12 inches) length of each type and size of wire
and cable along with the tag from the coils or reels from which the
sample was taken. The length of the sample shall be sufficient to
show all markings provided by the manufacturer.
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1.11 ACCEPTANCE CHECKS AND TESTS

A. The Contractor shall furnish the instruments, materials, and labor for
tests.

B. Where systems are comprised of components specified in more than one
section of Division 26, the Contractor shall coordinate the
installation, testing, and adjustment of all components between various
manufacturer’s representatives and technicians so that a complete,
functional, and operational system is delivered to the Government.

C. When test results indicate any defects, the Contractor shall repair or
replace the defective materials or equipment, and repeat the tests.
Repair, replacement, and retesting shall be accomplished at no
additional cost to the Government.

1.12 WARRANTY

A. All work performed and all equipment and material furnished under this
Division shall be free from defects and shall remain so for a period of
one year from the date of acceptance of the entire installation by the
Contracting Officer for the Government.

1.13 I NSTRUCTI ON

A_ Instruction to designated Government personnel shall be provided for
the particular equipment or system as required in each associated
technical specification section.

B. Furnish the services of competent instructors to give full instruction
in the adjustment, operation, and maintenance of the specified
equipment and system, including pertinent safety requirements.
Instructors shall be thoroughly familiar with all aspects of the
installation, and shall be trained in operating theory as well as
practical operation and maintenance procedures.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTI ON ( NOT USED)
---END- - -
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SECTION 26 05 19
LOWM VOLTAGE ELECTRI CAL PONER CONDUCTORS AND CABLES

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, connection, and
testing of the electrical conductors and cables for use in electrical
systems rated 600 V and below, indicated as cable(s), conductor(s),
wire, or wiring in this section.

1. 2 RELATED WORK

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.

B. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible ground fault currents.

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 FACTORY TESTS

A. Conductors and cables shall be thoroughly tested at the factory per
NEMA to ensure that there are no electrical defects. Factory tests
shall be certified.

1.5 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record in accordance with Section 26 05 11, REQUIREMENTS FOR ELECTRICAL
INSTALLATIONS.

1. Shop Drawings:
a. Submit sufficient information to demonstrate compliance with
drawings and specifications.
b. Submit the following data for approval:
1) Electrical ratings and insulation type for each conductor and
cable.
2) Splicing materials and pulling lubricant.
2. Certifications: Two weeks prior to final inspection, submit the
following.
a. Certification by the manufacturer that the conductors and cables

conform to the requirements of the drawings and specifications.
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b. Certification by the Contractor that the conductors and cables

have been properly installed, adjusted, and tested.

1.6 APPLI CABLE PUBLI CATI ONS

A

Publications listed below (including amendments, addenda, revisions,

supplements and errata) form a part of this specification to the extent

referenced. Publications are reference in the text by designation only.

American Society of Testing Material (ASTM):

D2301-10. ..., Standard Specification for Vinyl Chloride
Plastic Pressure-Sensitive Electrical
Insulating Tape

D2304-10. .. .. Test Method for Thermal Endurance of Rigid
Electrical Insulating Materials
D3005-10. .. cccucceaaan. Low-Temperature Resistant Vinyl Chloride

Plastic Pressure-Sensitive Electrical
Insulating Tape

. National Electrical Manufacturers Association (NEMA):

WC 70-09. ... i ieaa o Power Cables Rated 2000 Volts or Less for the
Distribution of Electrical Energy

. National Fire Protection Association (NFPA):

70-11. . .. National Electrical Code (NEC)

. Underwriters Laboratories, Inc. (UL):
44-10. 0 oo Thermoset-Insulated Wires and Cables
83-08. .. ... Thermoplastic-Insulated Wires and Cables
467-07 . - oo e e aaa Grounding and Bonding Equipment
486A-486B-03. ... ........ Wire Connectors
486C-04. . . oo Splicing Wire Connectors
486D-05. .. .. ... ... ... Sealed Wire Connector Systems
486E-09. .. .. ... ........ Equipment Wiring Terminals for Use with

Aluminum and/or Copper Conductors

403-07 . e Thermoplastic-Insulated Underground Feeder and
Branch Circuit Cables

514B-04. . . . oL Conduit, Tubing, and Cable Fittings

PART 2 - PRODUCTS
2.1 CONDUCTORS AND CABLES

A.

Conductors and cables shall be in accordance with NEMA, UL, as
specified herein, and as shown on the drawings.

- All conductors shall be copper.
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C. Single Conductor and Cable:

1.

2.
3.
4.

No. 12 AWG: Minimum size, except where smaller sizes are specified
herein or shown on the drawings.

No. 8 AWG and larger: Stranded.

No. 10 AWG and smaller: Solid.

Insulation: THHN-THWN and XHHW-2. XHHW-2 shall be used for isolated

power systems.

D. Color Code:

1. No. 10 AWG and smaller: Solid color insulation or solid color
coating.

2. No. 8 AWG and larger: Color-coded using one of the following
methods:

a. Solid color insulation or solid color coating.
b. Stripes, bands, or hash marks of color specified.
c. Color using 19 mm (0.75 inches) wide tape.

4. For modifications and additions to existing wiring systems, color
coding shall conform to the existing wiring system.

5. Conductors shall be color-coded as follows:

2087120 V Phase 480/277 V
Black A Brown
Red B Orange
Blue C Yellow
White Neutral Gray *
* or white with colored (other than green) tracer.

6. Lighting circuit “switch legs”, and 3-way and 4-way switch
“traveling wires,” shall have color coding that is unique and
distinct (e.g., pink and purple) from the color coding indicated
above. The unique color codes shall be solid and in accordance with
the NEC. Coordinate color coding in the field with the COTR.

7. Color code for isolated power system wiring shall be iIn accordance
with the NEC.

2.2 SPLICES

A. Splices shall be in accordance with NEC and UL.
B. Above Ground Splices for No. 10 AWG and Smaller:

1.

Solderless, screw-on, reusable pressure cable type, with integral
insulation, approved for copper and aluminum conductors.

26 05 19 - 3



671-14-106 VAMC San Antonio, TX

C.

D.

2. The integral insulator shall have a skirt to completely cover the
stripped conductors.

3. The number, size, and combination of conductors used with the
connector, as listed on the manufacturer®s packaging, shall be
strictly followed.

Underground Splices for No. 10 AWG and Smaller:

1. Solderless, screw-on, reusable pressure cable type, with integral
insulation. Listed for wet locations, and approved for copper and
aluminum conductors.

2. The integral insulator shall have a skirt to completely cover the
stripped conductors.

3. The number, size, and combination of conductors used with the
connector, as listed on the manufacturer®s packaging, shall be
strictly followed.

Plastic electrical insulating tape: Per ASTM D2304, flame-retardant,

cold and weather resistant.

2.3 CONNECTORS AND TERM NATI ONS

A

B.

Mechanical type of high conductivity and corrosion-resistant material,
listed for use with copper and aluminum conductors.

Long barrel compression type of high conductivity and
corrosion-resistant material, with minimum of two compression indents
per wire, listed for use with copper and aluminum conductors.

All bolts, nuts, and washers used to connect connections and
terminations to bus bars or other termination points shall be zinc-

plated steel.

2.4 WRE LUBRI CATI NG COVPOUND

A

B.

Lubricating compound shall be suitable for the wire insulation and
conduit, and shall not harden or become adhesive.
Shall not be used on conductors for isolated power systems.

PART 3 - EXECUTI ON
3.1 GENERAL

A.

Install conductors in accordance with the NEC, as specified, and as
shown on the drawings.

Install all conductors iIn raceway systems.

C. Splice conductors only in outlet boxes, junction boxes, pullboxes,

manholes, or handholes.
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D. Conductors of different systems (e.g., 120 V and 277 V) shall not be
installed in the same raceway.

E. Conductor and Cable Pulling:

1. Provide installation equipment that will prevent the cutting or
abrasion of insulation during pulling. Use lubricants approved for
the cable.

2. Use nonmetallic pull ropes.

3. Attach pull ropes by means of either woven basket grips or pulling
eyes attached directly to the conductors.

4. All conductors in a single conduit shall be pulled simultaneously.

5. Do not exceed manufacturer’s recommended maximum pulling tensions
and sidewall pressure values.

F. No more than three branch circuits shall be installed in any one
conduit.

G. When stripping stranded conductors, use a tool that does not damage the
conductor or remove conductor strands.

3.2 SPLI CE AND TERM NATI ON | NSTALLATI ON

A. Splices and terminations shall be mechanically and electrically secure,
and tightened to manufacturer’s published torque values using a torque
screwdriver or wrench.

B. Where the Government determines that unsatisfactory splices or
terminations have been installed, replace the splices or terminations
at no additional cost to the Government.

3. 3 CONDUCTOR | DENTI FI CATI ON

A. When using colored tape to identify phase, neutral, and ground
conductors larger than No. 8 AWG, apply tape in half-overlapping turns
for a minimum of 75 mm (3 inches) from terminal points, and in junction
boxes, pullboxes, and manholes. Apply the last two laps of tape with no
tension to prevent possible unwinding. Where cable markings are covered
by tape, apply tags to cable, stating size and insulation type.

3.4 EXI STI NG CONDUCTORS

A. Unless specifically indicated on the plans, existing conductors shall

not be reused.

3.5 ACCEPTANCE CHECKS AND TESTS
A. Perform in accordance with the manufacturer®s recommendations. In
addition, include the following:
1. Visual Inspection and Tests: Inspect physical condition.
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2. Electrical tests:

a. After installation but before connection to utilization devices,
such as fixtures, motors, or appliances, test conductors phase-
to-phase and phase-to-ground resistance with an insulation
resistance tester.

b. Applied voltage shall be 500 V DC for 300 V rated cable, and 1000
V DC for 600 V rated cable. Apply test for one minute or until
reading is constant for 15 seconds, whichever is longer. Minimum
insulation resistance values shall not be less than 25 megohms
for 300 V rated cable and 100 megohms for 600 V rated cable.

c. Perform phase rotation test on all three-phase circuits.

- - -END- - -
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SECTION 26 05 26
GROUNDI NG AND BONDI NG FOR ELECTRI CAL SYSTEMS

PART 1 - GENERAL
1.1 DESCRI PTI ON
A. This section specifies the furnishing, installation, connection, and
testing of grounding and bonding equipment, indicated as grounding
equipment in this section.
B. The terms “connect” and ‘“bond” are used interchangeably in this section
and have the same meaning.
1. 2 RELATED WORK
A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.
B. Section 26 05 19, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES:
Low-voltage conductors.
1.3 QUALITY ASSURANCE
A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section
26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 SUBM TTALS
A_. S Submit six copies to the VA and one electronic copy to the Engineer
of Record of the following iIn accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1. Shop Drawings:

a. Submit sufficient information to demonstrate compliance with
drawings and specifications.

b. Submit plans showing the location of system grounding electrodes
and connections, and the routing of aboveground and underground
grounding electrode conductors.

2. Test Reports:

a. Two weeks prior to the final inspection, submit ground resistance

field test reports to the COTR.
3. Certifications:

a. Certification by the Contractor that the grounding equipment has

been properly installed and tested.
1.5 APPLI CABLE PUBLI CATI ONS
A. Publications listed below (including amendments, addenda, revisions,

supplements, and errata) form a part of this specification to the

26 05 26 - 1



671-14-106 VAMC San Antonio, TX

extent referenced. Publications are referenced in the text by
designation only.
B. American Society for Testing and Materials (ASTM):

B1-07. ... Standard Specification for Hard-Drawn Copper
Wire
B3-07 . cie i et Standard Specification for Soft or Annealed

Copper Wire

B8-11. ... ... Standard Specification for Concentric-Lay-
Stranded Copper Conductors, Hard, Medium-Hard,
or Soft

C. Institute of Electrical and Electronics Engineers, Inc. (l1EEE):

8l-83. .. e IEEE Guide for Measuring Earth Resistivity,
Ground Impedance, and Earth Surface Potentials
of a Ground System Part 1: Normal Measurements

D. National Fire Protection Association (NFPA):

70-11. .. .. National Electrical Code (NEC)
70E-12. . i National Electrical Safety Code
99-12. . .- Health Care Facilities

E. Underwriters Laboratories, Inc. (UL):
44-10 ..o Thermoset-Insulated Wires and Cables
83-08 ... ... Thermoplastic-Insulated Wires and Cables
467-07 - oo Grounding and Bonding Equipment

PART 2 - PRODUCTS
2.1 GROUNDI NG AND BONDI NG CONDUCTORS
A. Equipment grounding conductors shall be insulated stranded copper,
except that sizes No. 10 AWG and smaller shall be solid copper.
Insulation color shall be continuous green for all equipment grounding
conductors, except that wire sizes No. 4 AWG and larger shall be
identified per NEC.
B. Bonding conductors shall be bare stranded copper, except that sizes No.
10 AWG and smaller shall be bare solid copper.
C. Conductor sizes shall not be less than shown on the drawings, or not
less than required by the NEC, whichever is greater.
D. Insulation: THHN-THWN and XHHW-2. XHHW-2 shall be used for isolated
power systems.
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2.2 GROUND CONNECTI ONS
A. Above Grade:

1. Bonding Jumpers: Listed for use with aluminum and copper conductors.

PART 3 -

For wire sizes No. 8 AWG and larger, use compression-type
connectors. For wire sizes smaller than No. 8 AWG, use mechanical
type lugs. Connectors or lugs shall use zinc-plated steel bolts,
nuts, and washers. Bolts shall be torqued to the values recommended
by the manufacturer.

EXECUTI ON

3.1 GENERAL

A. Install grounding equipment in accordance with the NEC, as shown on the

drawings, and as specified herein.

B. Equipment Grounding: Metallic piping, electrical enclosures, raceways,

junction boxes, and other conductive items in close proximity with

electrical circuits, shall be bonded and grounded.
3.2 | NACCESSI BLE GROUNDI NG CONNECTI ONS

A. Make grounding connections, which are normally buried or otherwise

inaccessible, by exothermic welding.
3. 3 RACEWAY

A. Conduit Systems:

1.

Ground all metallic conduit systems. All metallic conduit systems
shall contain an equipment grounding conductor.

. Non-metallic conduit systems, except non-metallic feeder conduits

that carry a grounded conductor from exterior transformers to
interior or building-mounted service entrance equipment, shall
contain an equipment grounding conductor.

. Metallic conduit that only contains a grounding conductor, and 1is

provided for its mechanical protection, shall be bonded to that
conductor at the entrance and exit from the conduit.

. Metallic conduits which terminate without mechanical connection to

an electrical equipment housing by means of locknut and bushings or
adapters, shall be provided with grounding bushings. Connect
bushings with a equipment grounding conductor to the equipment
ground bus.

B. Feeders and Branch Circuits: Install equipment grounding conductors

with all feeders, and power and lighting branch circuits.
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C. Ground lighting fixtures to the equipment grounding conductor of the
wiring system. Fixtures connected with flexible conduit shall have a
green ground wire included with the power wires from the fixture
through the flexible conduit to the first outlet box.

3.4 CORROSI ON | NHI Bl TORS

A. When making grounding and bonding connections, apply a corrosion
inhibitor to all contact surfaces. Use corrosion inhibitor appropriate
for protecting a connection between the metals used.

3.5 CONDUCTI VE PI PI NG

A. Bond all conductive piping systems, interior and exterior, to the
grounding electrode system. Bonding connections shall be made as close
as practical to the equipment ground bus.

B. In operating rooms and at intensive care and coronary care type beds,
bond the medical gas piping and medical vacuum piping at the outlets
directly to the patient ground bus.

3.6 GROUND RESI STANCE

A. Grounding system resistance to ground shall not exceed 5 ohms. Make any
modifications or additions to the grounding electrode system necessary
for compliance without additional cost to the Government. Final tests
shall ensure that this requirement is met.

B. Grounding system resistance shall comply with the electric utility

company ground resistance requirements.

---END- - -
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SECTI ON 26 05 33
RACEWAY AND BOXES FOR ELECTRI CAL SYSTEMS

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, and connection of
conduit, Fittings, and boxes, to form complete, coordinated, grounded
raceway systems. Raceways are required for all wiring unless shown or
specified otherwise.

B. Definitions: The term conduit, as used in this specification, shall mean
any or all of the raceway types specified.

1.2 RELATED WORK

A. Section 07 84 00, FIRESTOPPING: Sealing around penetrations to maintain
the integrity of fire rated construction.

B. Section 07 92 00, JOINT SEALANTS: Sealing around conduit penetrations
through the building envelope to prevent moisture migration into the
building.

C. Section 09 91 00, PAINTING: ldentification and painting of conduit and
other devices.

D. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General
electrical requirements and items that are common to more than one
section of Division 26.

E. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible ground fault currents.

1.3 QUALITY ASSURANCE
Refer to Paragraph, QUALIFICATIONS, in Section 26 05 11, REQUIREMENTS
FOR ELECTRICAL INSTALLATIONS.

1.4 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record of the following in accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, submit the following:

B. Manufacturer®s Literature and Data: Showing each cable type and rating.
The specific item proposed and its area of application shall be
identified on the catalog cuts.

C. Certifications:

1. Two weeks prior to the final inspection, submit four copies of the
following certifications to the COTR:
a. Certification by the manufacturer that the material conforms to
the requirements of the drawings and specifications.
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b. Certification by the contractor that the material has been
properly installed.

1.5 APPLI CABLE PUBLI CATI ONS

A. Publications listed below (including amendments, addenda, revisions,
supplements, and errata) form a part of this specification to the extent
referenced. Publications are referenced in the text by designation only.

B. American National Standards Institute (ANSI):

C80.1-05. .. cccucceaaaa.. Electrical Rigid Steel Conduit
C80.3-05. ... oo Steel Electrical Metal Tubing
C80.6-05. ... ... ... Electrical Intermediate Metal Conduit
C. National Fire Protection Association (NFPA):
70-08. . .. National Electrical Code (NEC)
D. Underwriters Laboratories, Inc. (UL):
1-05. oo Flexible Metal Conduit
5-04. . L. Surface Metal Raceway and Fittings
6-07. ... Electrical Rigid Metal Conduit - Steel
50-95. L. Enclosures for Electrical Equipment
360-093. ... . Liquid-Tight Flexible Steel Conduit
467-07 - - oo e Grounding and Bonding Equipment
B14A-04. . .o Metallic Outlet Boxes
B514B-04. .. ... Conduit, Tubing, and Cable Fittings
514C-96. .. . ... ... Nonmetallic Outlet Boxes, Flush-Device Boxes and
Covers
651-05. ... ... Schedule 40 and 80 Rigid PVC Conduit and
Fittings
651A-00. . .. ... Type EB and A Rigid PVC Conduit and HDPE Conduit
T97-07 . e e Electrical Metallic Tubing
1242-06. .- oo oo o. Electrical Intermediate Metal Conduit - Steel
E. National Electrical Manufacturers Association (NEMA):
TC-2-03. .o i i Electrical Polyvinyl Chloride (PVC) Tubing and
Conduit
TC-3-04. .. ... PVC Fittings for Use with Rigid PVC Conduit and
Tubing
FB1-07. oo Fittings, Cast Metal Boxes and Conduit Bodies
for Conduit, Electrical Metallic Tubing and
Cable
PART 2 - PRODUCTS
2.1 MATERI AL
A. Conduit Size: In accordance with the NEC, but not less than 0.5 in

B.

unless otherwise shown.
Conduit:
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4.
5.
6.

Rigid steel: Shall conform to UL 6 and ANSI C80.1.

Rigid intermediate steel conduit (IMC): Shall conform to UL 1242 and
ANSI1 C80.6.

Electrical metallic tubing (EMT): Shall conform to UL 797 and ANSI
C80.3. Maximum size not to exceed 4 in and shall be permitted only
with cable rated 600 V or less.

Flexible galvanized steel conduit: Shall conform to UL 1.
Liquid-tight flexible metal conduit: Shall conform to UL 360.
Surface metal raceway: Shall conform to UL 5.

C. Conduit Fittings:

1.

Rigid steel and IMC conduit fittings:

a. Fittings shall meet the requirements of UL 514B and NEMA FB1.

b. Standard threaded couplings, locknuts, bushings, conduit bodies,
and elbows: Only steel or malleable iron materials are acceptable.
Integral retractable type IMC couplings are also acceptable.

c. Locknuts: Bonding type with sharp edges for digging into the metal
wall of an enclosure.

d. Bushings: Metallic insulating type, consisting of an insulating
insert, molded or locked into the metallic body of the fitting.
Bushings made entirely of metal or nonmetallic material are not
permitted.

e. Erickson (union-type) and set screw type couplings: Approved for
use iIn concrete are permitted for use to complete a conduit run
where conduit is installed in concrete. Use set screws of case-
hardened steel with hex head and cup point to firmly seat in
conduit wall for positive ground. Tightening of set screws with
pliers is prohibited.

f. Sealing fittings: Threaded cast iron type. Use continuous drain-
type sealing Fittings to prevent passage of water vapor. In
concealed work, install fittings in flush steel boxes with blank
cover plates having the same finishes as that of other electrical
plates in the room.

Electrical metallic tubing fittings:

a. Fittings and conduit bodies shall meet the requirements of UL
514B, ANSI C80.3, and NEMA FB1.

b. Only steel or malleable iron materials are acceptable.

c. Compression couplings and connectors: Concrete-tight and rain-
tight, with connectors having insulated throats.

d. Indent-type connectors or couplings are prohibited.

e. Die-cast or pressure-cast zinc-alloy fittings or fittings made of
"pot metal™ are prohibited.
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3. Flexible steel conduit fittings:

a. Conform to UL 514B. Only steel or malleable iron materials are
acceptable.

b. Clamp-type, with insulated throat.

4. Liquid-tight flexible metal conduit fittings:

a. Fittings shall meet the requirements of UL 514B and NEMA FB1.

b. Only steel or malleable iron materials are acceptable.

c. Fittings must incorporate a threaded grounding cone, a steel or
plastic compression ring, and a gland for tightening. Connectors
shall have insulated throats.

5. Surface metal raceway Fittings: As recommended by the raceway
manufacturer. Include couplings, offsets, elbows, expansion joints,
adapters, hold-down straps, end caps, conduit entry fittings,
accessories, and other fittings as required for complete system.

D. Conduit Supports:

1. Parts and hardware: Zinc-coat or provide equivalent corrosion
protection.

2. Individual Conduit Hangers: Designed for the purpose, having a
pre-assembled closure bolt and nut, and provisions for receiving a
hanger rod.

3. Multiple conduit (trapeze) hangers: Not less than 1.5 x 1.5 in [38 mm
x 38 mm], 12-gauge steel, cold-formed, lipped channels; with not less
than 0.375 in [9 mm] diameter steel hanger rods.

4. Solid Masonry and Concrete Anchors: Self-drilling expansion shields,
or machine bolt expansion.

E. Outlet, Junction, and Pull Boxes:

1. UL-50 and UL-514A.

2. Cast metal where required by the NEC or shown, and equipped with
rustproof boxes.

3. Sheet metal boxes: Galvanized steel, except where otherwise shown.

4_ Flush-mounted wall or ceiling boxes shall be installed with raised
covers so that the front face of raised cover is flush with the wall.
Surface-mounted wall or ceiling boxes shall be installed with
surface-style flat or raised covers.

F. Wireways: Equip with hinged covers, except where removable covers are
shown. Include couplings, offsets, elbows, expansion joints, adapters,
hold-down straps, end caps, and other fittings to match and mate with
wireways as required for a complete system.

PART 3 - EXECUTI ON
3.1 PENETRATI ONS
A. Cutting or Holes:
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1.

Cut holes in advance where they should be placed in the structural
elements, such as ribs or beams. Obtain the approval of the COTR
prior to drilling through structural elements.

Cut holes through concrete and masonry in new and existing structures
with a diamond core drill or concrete saw. Pneumatic hammers, impact
electric, hand, or manual hammer-type drills are not allowed, except
where permitted by the COTR as required by limited working space.

B. Firestop: Where conduits, wireways, and other electrical raceways pass

through fire partitions, fire walls, smoke partitions, or floors,

install a fire stop that provides an effective barrier against the

spread of fire, smoke and gases as specified in Section 07 84 00,
FIRESTOPPING.
3.2 I NSTALLATI ON, GENERAL

A. In

accordance with UL, NEC, as shown, and as specified herein.

B. Essential (Emergency) raceway systems shall be entirely independent of

other raceway systems, except where shown on drawings.

C. Install conduit as follows:

1.

10.

In complete mechanically and electrically continuous runs before
pulling in cables or wires.

Flattened, dented, or deformed conduit is not permitted. Remove and
replace the damaged conduits with new undamaged material.

. Assure conduit installation does not encroach into the ceiling height

head room, walkways, or doorways.

. Cut square, ream, remove burrs, and draw up tight.

Independently support conduit at 8 ft on centers. Do not use other
supports, i.e., suspended ceilings, suspended ceiling supporting
members, lighting fixtures, conduits, mechanical piping, or
mechanical ducts.

. Support within 12 in of changes of direction, and within 12 in of

each enclosure to which connected.

Close ends of empty conduit with plugs or caps at the rough-in stage
until wires are pulled in, to prevent entry of debris.

Secure conduits to cabinets, junction boxes, pull-boxes, and outlet
boxes with bonding type locknuts. For rigid and IMC conduit
installations, provide a locknut on the inside of the enclosure, made
up wrench tight. Do not make conduit connections to junction box

covers.

. Flashing of penetrations of the roof membrane is specified in Section

07 60 00, FLASHING AND SHEET METAL.
Conduit bodies shall only be used for changes in direction, and shall
not contain splices.
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D. Conduit Bends:

1. Make bends with standard conduit bending machines.

2. Conduit hickey may be used for slight offsets and for straightening
stubbed out conduits.

3. Bending of conduits with a pipe tee or vise is prohibited.

E. Layout and Homeruns:

1. Install conduit with wiring, including homeruns, as shown on
drawings.

2. Deviations: Make only where necessary to avoid interferences and only
after drawings showing the proposed deviations have been submitted
approved by the COTR.

3.3 FI RE PUMP
A. Conduit: Rigid steel or IMC.

3.4 CONCEALED WORK | NSTALLATI ON
A. In Concrete

1. Conduit: Rigid steel, IMC, or EMT. Do not install EMT in concrete
slabs that are in contact with soil, gravel, or vapor barriers.

2. Align and run conduit in direct lines.

3. Install conduit through concrete beams only:

a. Where shown on the structural drawings.

b. As approved by the //Resident Engineer// //COTR// prior to
construction, and after submittal of drawing showing location,
size, and position of each penetration.

4_ Installation of conduit in concrete that is less than 3 in [75 mm]
thick is prohibited.

a. Conduit outside diameter larger than one-third of the slab
thickness is prohibited.

b. Space between conduits in slabs: Approximately six conduit
diameters apart, and one conduit diameter at conduit crossings.

c. Install conduits approximately in the center of the slab so that
there will be a minimum of 0.75 in [19 mm] of concrete around the
conduits.

5. Make couplings and connections watertight. Use thread compounds that
are UL approved conductive type to ensure low resistance ground
continuity through the conduits. Tightening setscrews with pliers is
prohibited.

3.5 EXPOSED WORK | NSTALLATI ON
A. Unless otherwise indicated on the drawings, exposed conduit is only
permitted in mechanical and electrical rooms.
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B.

C.

Conduit for Conductors above 600 V: Rigid steeL. Mixing different types
of conduits indiscriminately in the system is prohibited.

Conduit for Conductors 600 V and Below: Rigid steel, or EMT. Mixing
different types of conduits indiscriminately in the system is
prohibited.

. Align and run conduit parallel or perpendicular to the building lines.

Install horizontal runs close to the ceiling or beams and secure with
conduit straps.

. Support horizontal or vertical runs at not over 8 ft intervals.
. Surface metal raceways: Use only where shown.
. Painting:

1. Paint exposed conduit as specified in Section 09 91 00, PAINTING.

2. Paint all conduits containing cables rated over 600 V safety orange.
Refer to Section 09 91 00, PAINTING for preparation, paint type, and
exact color. In addition, paint legends, using 2 in [50 mm] high
black numerals and letters, showing the cable voltage rating. Provide
legends where conduits pass through walls and floors and at maximum
20 ft [6 M] intervals in between.

3.6 MOTORS AND VI BRATI NG EQUI PVENT

A

Use Fflexible metal conduit for connections to motors and other
electrical equipment subject to movement, vibration, misalignment,
cramped quarters, or noise transmission.

Use liquid-tight flexible metal conduit for installation in exterior
locations, moisture or humidity laden atmosphere, corrosive atmosphere,
water or spray wash-down operations, inside airstream of HVAC units, and
locations subject to seepage or dripping of oil, grease, or water.
Provide a green equipment grounding conductor with flexible metal
conduit.

3.7 EXPANSI ON JO NTS

A

C.

Conduits 3 in and larger that are secured to the building structure on
opposite sides of a building expansion joint require expansion and
deflection couplings. Install the couplings in accordance with the
manufacturer®s recommendations.

Provide conduits smaller than 3 in with junction boxes on both sides of
the expansion joint. Connect conduits to junction boxes with sufficient
slack of flexible conduit to produce 5 in vertical drop midway between
the ends. Flexible conduit shall have a bonding jumper installed. In
lieu of this flexible conduit, expansion and deflection couplings as
specified above for conduits 15 in and larger are acceptable.

Install expansion and deflection couplings where shown.
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3.8 CONDU T SUPPORTS, | NSTALLATI ON

A

B.

Safe working load shall not exceed one-quarter of proof test load of
fastening devices.
Use pipe straps or individual conduit hangers for supporting individual
conduits.
Support multiple conduit runs with trapeze hangers. Use trapeze hangers
that are designed to support a load equal to or greater than the sum of
the weights of the conduits, wires, hanger itself, and 200 lbs [90 kg]-
Attach each conduit with U-bolts or other approved fasteners.
Support conduit independently of junction boxes, pull-boxes, fixtures,
suspended ceiling T-bars, angle supports, and similar items.
Fasteners and Supports in Solid Masonry and Concrete:
1. New Construction: Use steel or malleable iron concrete inserts set in
place prior to placing the concrete.
2. Existing Construction:
a. Steel expansion anchors not less than 0.25 in [6 mm] bolt size and
not less than 1.125 in [28 mm] embedment.
b. Power set fasteners not less than 0.25 in [6 mm] diameter with
depth of penetration not less than 3 in [75 mm].
c. Use vibration and shock-resistant anchors and fasteners for
attaching to concrete ceilings.

. Hollow Masonry: Toggle bolts.

Bolts supported only by plaster or gypsum wallboard are not acceptable.

. Metal Structures: Use machine screw fasteners or other devices

specifically designed and approved for the application.

. Attachment by wood plugs, rawl plug, plastic, lead or soft metal

anchors, or wood blocking and bolts supported only by plaster is
prohibited.

. Chain, wire, or perforated strap shall not be used to support or fasten

conduit.

. Spring steel type supports or fasteners are prohibited for all uses

except horizontal and vertical supports/fasteners within walls.

. Vertical Supports: Vertical conduit runs shall have riser clamps and

supports in accordance with the NEC and as shown. Provide supports for
cable and wire with fittings that include internal wedges and retaining
collars.

3.9 BOX | NSTALLATI ON

A.

Boxes for Concealed Conduits:

1. Flush-mounted.

2. Provide raised covers for boxes to suit the wall or ceiling,
construction, and finish.
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In addition to boxes shown, install additional boxes where needed to
prevent damage to cables and wires during pulling-in operations.

Remove only knockouts as required and plug unused openings. Use threaded
plugs for cast metal boxes and snap-in metal covers for sheet metal
boxes.

Outlet boxes mounted back-to-back in the same wall are prohibited. A
minimum 24 in [600 mm] center-to-center lateral spacing shall be
maintained between boxes.

Minimum size of outlet boxes for ground fault interrupter (GFI)
receptacles is 4 in [100 mm] square x 2.125 in [55 mm] deep, with device
covers for the wall material and thickness involved.

. Stencil or install phenolic nameplates on covers of the boxes identified

on riser diagrams; for example "SIG-FA JB No. 1."

. On all branch circuit junction box covers, identify the circuits with

black marker.
---END- - -
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SECTION 26 05 73
OVERCURRENT PROTECTI VE DEVI CE COCRDI NATI ON STUDY

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the overcurrent protective device coordination
study, indicated as the study in this section.

B. A short-circuit and selective coordination study shall be prepared for
the electrical overcurrent devices to be installe d under this
project.

C. The study shall present a well-coordinated time-current analysis of
each overcurrent protective device from the individual device up to the
overcurrent protective device serving Switchboard CDP-2 in Main
Switchboard No. 2.

1. 2 RELATED WORK

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General
electrical requirements that are common to more than one section of
Division 26.

B. Section 26 24 13, DISTRIBUTION SWITCHBOARDS: Low-voltage distribution
switchboards.

C. Section 26 24 16, PANELBOARDS: Low-voltage panelboards.

D. Section 26 24 19, MOTOR CONTROL CENTERS: Motor control centers.

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), iIn Section
26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.

B. The study shall be prepared by the equipment manufacturer.

1.4 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record of the following in accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.

1. Product data on the software program to be used for the study.
Software shall be In mainstream use in the industry, shall provide
device settings and ratings, and shall show selective coordination
by time-current drawings.

2. Complete study as described in paragraph 1.6. Submittal of the
study shall be well-coordinated with submittals of the shop drawings

for equipment in related specification sections.

26 05 73 - 1



671-14-106 VAMC San Antonio, TX

3. Certifications: Two weeks prior to final inspection, submit the
following.
a. Certification by the Contractor that the overcurrent protective

devices have been set iIn accordance with the approved study.

1.5 APPLI CABLE PUBLI CATI ONS

A

Publications listed below (including amendments, addenda, revisions,

supplements, and errata) form a part of this specification to the

extent referenced. Publications are referenced in the text by

designation only.

Institute of Electrical and Electronics Engineers (I1EEE):

242-01. ... Protection and Coordination of Industrial and
Commercial Power Systems

399-97. i Industrial and Commercial Power Systems
Analysis

1584a-04. .. .. ... ... Guide for Performing Arc-Flash Hazard
Calculations

1.6 STUDY REQUI REMENTS

A

B.

C.

The study shall include one line diagram, short-circuit and ground
fault analysis, Arc Flash Hazard Analysis and protective coordination
plots for all overcurrent protective devices.

One Line Diagram:

1. Show all electrical equipment and wiring to be protected by the
overcurrent devices.

2. Show the following specific information:

a. Calculated fault impedance, X/R ratios, and short-circuit values
at each feeder and branch circuit bus.

b. Relay, circuit breaker, and fuse ratings.

c. Voltage at each bus.

e. ldentification of each bus, matching the identification on the
drawings.

f. Conduit, conductor, and busway material, size, length, and X/R
ratios.

Short-Circuit Study:

1. The study shall be performed using computer software designed for
this purpose. Pertinent data and the rationale employed in
developing the calculations shall be described in the introductory
remarks of the study.
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2.

Calculate the fault impedance to determine the available short-
circuit and ground fault currents at each bus. Incorporate
applicable motor contribution in determining the momentary and
interrupting ratings of the overcurrent protective devices.

Present the results of the short-circuit study in a table. Include
the following:

a. Device identification.

b. Operating voltage.

c. Overcurrent protective device type and rating.

d. Calculated short-circuit current.

D. Arc Flash Hazard Analyses:

1.

3.

Prepare the Arc Flash Study to obtain the minimum safe working
distances on live electrical equipment and required protecive
clothing based on the IEEE 1584 Standards for calculating incident
energies of equipment during faulted conditions.

Provide table Arc Flash tables consisting of the following at each
bus.

a. Incident energies

b. Bus voltage

c. Bus Bolted Fault Current

d. Bus Arcing Fault

e. Prot. Dev Arcing Fault
f. Trip/Delay time

g- Gap

h. Arc Flash boundary (in.)
i. Working Distances (in.)
J- Required Protective Clothing
Provide and install Arc Flash Labels.

E. Coordination Curves:

1.

Prepare the coordination curves to determine the required settings
of overcurrent protective devices to demonstrate selective
coordination. Graphically illustrate on log-log paper that adequate
time separation exists between devices, including the utility
company upstream device if applicable. Plot the specific
time-current characteristics of each overcurrent protective device
in such a manner that all devices are clearly depicted.

The following specific information shall also be shown on the

coordination curves:
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Device identification.

Potential transformer and current transformer ratios.
Applicable circuit breaker or protective relay characteristic
curves.

No-damage, melting, and clearing curves for fuses.

3. Develop a table to summarize the settings selected for the

overcurrent protective devices. Include the following in the table:

a.
b.

C.

Device identification.

Protective relay or circuit breaker potential and current
transformer ratios, sensor rating, and available and suggested
pickup and delay settings for each available trip characteristic.
Fuse rating and type.

1.7 ANALYSI S

A. Analyze the short-circuit calculations, and highlight any equipment

determined to be underrated as specified. Propose solutions to

effectively protect the underrated equipment.
1.8 ADJUSTMENTS, SETTI NGS, AND MODI FI CATI ONS

A. Final

field settings and minor modifications of the overcurrent

protective devices shall be made to conform with the study, without

additional cost to the Government.
PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTI ON ( NOT USED)

———END---
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SECTION 26 24 13
DI STRI BUTI ON SW TCHBOARDS

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, connection, and
testing of the low-voltage circuit-breaker distribution switchboards,
indicated as switchboard(s) in this section.

1.2 RELATED WORK

A_ Section 03 30 00, CAST-IN-PLACE CONCRETE: Requirements for concrete
equipment pads.

B. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.

C. Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES:
Low-voltage conductors.

D. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible fault currents.

E. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduit.

F. Section 26 05 73, OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY:
Short circuit and coordination study, and requirements for a
coordinated electrical system.

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), iIn Section

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 FACTORY TESTS

A. Switchboards shall be thoroughly tested at the factory to assure that
there are no electrical or mechanical defects. Tests shall be
conducted as per NEMA PB 2. Factory tests shall be certified.

B. The following additional tests shall be performed:

1. Verify that circuit breaker sizes and types correspond to drawings,
and the Overcurrent Protective Device Coordination Study.

2. Verify tightness of bolted electrical connections by calibrated
torque-wrench method in accordance with manufacturer’s published
data.

4. Exercise all active components.
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8.

Perform an insulation-resistance test, phase to ground, on each bus
section, with phases not under test grounded, in accordance with
manufacturer’s published data.

Perform insulation-resistance tests on control wiring with respect
to ground. Applied potential shall be 500 V DC for 300-volt rated
cable and 1000 V DC for 600-volt rated cable, or as required if
solid-state components or control devices cannot tolerate the
applied voltage.

IT applicable, verify correct function of control transfer relays
located in the switchboard with multiple control power sources.
Perform phasing checks on double-ended or dual-source switchboards

to iInsure correct bus phasing from each source.

Furnish four (4) copies of certified manufacturer"s factory test

reports prior to shipment of the switchboards to ensure that the

switchboards have been successfully tested as specified.
1.5 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of

Record of the following In accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.

1.

Shop Drawings:

a. Switchboard shop drawings shall be submitted simultaneously with
or after the Overcurrent Protective Device Coordination Study.

b. Submit sufficient information to demonstrate compliance with
drawings and specifications.

c. Prior to fabrication of switchboards, submit the following data
for approval:

1) Complete electrical ratings.

2) Circult breaker sizes.

3) Interrupting ratings.

4) Safety features.

5) Accessories and nameplate data.

6) Switchboard one line diagram, showing ampere rating, number of
bars per phase and neutral in each bus run (horizontal and
vertical), bus spacing, equipment ground bus, and bus
material .

7) Elementary and interconnection wiring diagrams.

8) Technical data for each component.

9) Dimensioned exterior views of the switchboard.
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10) Dimensioned section views of the switchboard.

11) Floor plan of the switchboard.

12) Foundation plan for the switchboard.

13) Provisions and required locations for external conduit and
wiring entrances.

14) Approximate design weights.

2. Manuals:

a. Submit, simultaneously with the shop drawings, companion copies
of complete maintenance and operating manuals, including
technical data sheets, wiring diagrams, and information for
ordering replacement parts.

1) Schematic signal and control diagrams, with all terminals
identified, matching terminal identification in the
switchboard.

2) Include information for testing, repair, trouble shooting,
assembly, disassembly, and factory recommended/required
periodic maintenance procedures and frequency.

3) Provide a replacement and spare parts list. Include a list of
tools and instruments for testing and maintenance purposes.

b. If changes have been made to the maintenance and operating
manuals originally submitted, submit updated maintenance and
operating manuals two weeks prior to the final iInspection.

3. Certifications: Two weeks prior to final inspection, submit the
following.

a. Certification by the manufacturer that the switchboards conform
to the requirements of the drawings and specifications.

b. Certification by the Contractor that the switchboards have been
properly installed, adjusted, and tested.

1.6 APPLI CABLE PUBLI CATI ONS
A. Publications listed below (including amendments, addenda, revisions,
supplements and errata) form a part of this specification to the extent
referenced. Publications are referenced in the text by basic
designation only.
B. Institute of Engineering and Electronic Engineers (l1EEE):

C37.13-08. .. ... Low Voltage AC Power Circuit Breakers Used in
Enclosures
C57.13-08. ... ... Instrument Transformers

26 24 13 - 3



671-14-106 VAMC San Antonio, TX

C62.41.1-03. . ... ..... Surge Environment in Low-voltage (1000V and
less) AC Power Circuits

C62.45-92_ .. ... ... ..... Surge Testing for Equipment connected to Low-
Voltage AC Power Circuits

International Code Council (ICC):

IBC-12. .. i International Building Code

National Electrical Manufacturer®s Association (NEMA):
PB-2-06...._ . .. .. ..... Deadfront Distribution Switchboards

PB-2.1-07. ..o Proper Handling, Installation, Operation, and

Maintenance of Deadfront Distribution
Switchboards Rated 600 Volts or Less

National Fire Protection Association (NFPA):

70-11. . ... National Electrical Code (NEC)

Underwriters Laboratories, Inc. (UL):

67-09. .. ... Panelboards

489-09. . . i Molded-Case Circuit Breakers, Molded-Case
Switches, and Circuit-Breaker Enclosures

891-05. . ... Switchboards

SPEC WRITER NOTE: Delete between // --—-
// if not applicable to project. Also
delete any other item or paragraph not
applicable to the section and renumber
the paragraphs.

PART 2 - PRODUCTS
2.1 GENERAL

A

Shall be iIn accordance with ANSI, I1EEE, NEMA, NFPA, UL, as shown on the

drawings, and have the following features:

1. Switchboard shall be a complete, grounded, continuous-duty, integral
assembly, dead-front, dead-rear, self-supporting, indoor type
switchboard assembly, tamperproof. Incorporate devices shown on the
drawings and all related components required to fulfill operational
and functional requirements.

2. Ratings shall not be less than shown on the drawings. Short circuit
ratings shall not be less than the available fault current shown in
the Overcurrent Protective Device Coordination Study.

3. Switchboard shall conform to the arrangements and details shown on
the drawings.

4. Switchboards shall be assembled, connected, and wired at the factory

so that only external circuit connections are required at the
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construction site. Split the structure only as required for shipping
and installation. Packaging shall provide adequate protection
against rough handling during shipment.

7. All non-current-carrying parts shall be grounded per Section 26 05
26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS for additional
requirements.

8. Series rated switchboards are not allowed.

2.2 BASI C ARRANGEMENT
A. Type 1: Switchboard shall be front accessible with the following
features:
1. Device mounting:
a. Main breaker: Individually mounted and compartmented or group
mounted with feeder breakers.
b. Feeder breakers: Group mounted.
2. Section alignment: As shown on the drawings.
3. Accessibility:
a. Main section line and load terminals: Front and side.
b. Distribution section line and load terminals: Front.
c. Through bus connections: Front and end.
4_ Bolted line and load connections.
5. Full height wiring gutter covers for access to wiring terminals.
2. 3 HOUSI NG
A_ Shall have the following features:
1. Frames and enclosures:
a. The assembly shall be braced with reinforcing gussets using
bolted connections or jig welds to assure rectangular rigidity.
b. The enclosure shall be steel, leveled, and not less than the
gauge required by applicable publications.
c. Die-pierce the holes for connecting adjacent structures to insure
proper alignment, and to allow for future additions.
d. All bolts, nuts, and washers shall be zinc-plated or cadmium-
plated steel.
B. Finish:
1. All metal surfaces shall be thoroughly cleaned, phosphatized and
factory primed prior to applying baked enamel or lacquer finish.
2. Provide a light gray finish for indoor switchboard.
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2.4 BUSES

A. Bus Bars and Interconnections:

1.

Provide copper phase and neutral buses, fully rated for the amperage
as shown on the drawings for the entire length of the switchboard.
Bus laminations shall have a minimum of 6 mm (1/4 inch) spacing.
Mount the buses on appropriately spaced insulators and brace to
withstand the available short circuit currents.

The bus and bus compartment shall be designed so that the acceptable
NEMA standard temperature rises are not exceeded.

Install a copper ground bus the full length of the switchboard
assembly.

Main Bonding Jumper: An un-insulated copper bus, size as shown on
drawings, shall interconnect the neutral and ground buses, when the
switchboard is used to establish the system common ground point.

All bolts, nuts, and washers shall be zinc-plated or cadmium-plated
steel. Bolts shall be torqued to the values recommended by the
manufacturer.

Make provisions for future bus extensions by means of bolt holes or
other approved method.

2.5 MAIN Cl RCU T BREAKERS

A. Type 1 or Type 11 Switchboards: Provide molded case main circuit

breakers as shown on the drawings. Circuit breakers shall be the solid

state adjustable trip type.

1.

3.

Trip units shall have field adjustable tripping characteristics as
follows:

a. Long time pickup.

b. Long time delay.

c. Short time pickup.

d. Short time delay.

e. Instantaneous.

. Ground fault pickup.

g- Ground fault delay.

Breakers with same frame size shall be interchangeable with each
other.

Breakers shall be fully rated.

2.6 FEEDER Cl RCU T BREAKERS

A. Provide molded case circuit breakers as shown on the drawings.
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B. Adjustable Trip Molded Case Circuit Breakers:

1. Provide molded case, solid state adjustable trip type circuit
breakers.
2. Trip units shall have field adjustable tripping characteristics as
follows:
a. Long time pickup.
b. Long time delay.
c. Short time pickup.
d. Short time delay.
e. Instantaneous.
3. Breakers with same frame size shall be interchangeable with each

other.

2.10 OTHER EQUI PMENT

A

Furnish tools and accessories required for circuit breaker and
switchboard test, iInspection, maintenance, and proper operation.

2.11 CONTROL W RI NG

A

Switchboard control wires shall not be less than No. 14 AWG copper 600
volt rated. Install wiring complete at the factory, adequately bundled
and protected. Provide separate control circuit fuses in each breaker
compartment and locate for ease of access and maintenance.

2. 12 NAVEPLATES AND M M C BUS

A.

Nameplates: For Essential Electrical System, provide laminated red
phenolic resin with white core with 12 mm (1/2 inch) engraved lettered
nameplates next to each circuit breaker. Nameplates shall indicate
equipment served, spaces, or spares in accordance with one line diagram
shown on drawings. Nameplates shall be mounted with plated screws on
front of breakers or on equipment enclosure next to breakers. Mounting

nameplates only with adhesive iIs not acceptable.

PART 3 - EXECUTI ON

3.1

A.

| NSTALLATI ON
Install switchboards in accordance with the NEC, as shown on the

drawings, and as recommended by the manufacturer.

. Anchor switchboards with rustproof bolts, nuts, and washers not less

than 13 mm (172 inch) diameter, in accordance with manufacturer’s

instructions, and as shown on drawings.
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C. Interior Location. Mount switchboard on concrete slab. Unless

otherwise indicated, the slab shall be at least 100 mm (4 inches)

thick. The top of the concrete slab shall be approximately 100 mm (4

inches) above finished floor. Edges above floor shall have 12.5 mm (1/2

inch)

chamfer. The slab shall be of adequate size to project at least

200 mm (8 inches) beyond the equipment. Provide conduit turnups and

cable entrance space required by the equipment to be mounted. Seal

voids around conduit openings in slab with water- and oil-resistant

caulking or sealant. Cut off and bush conduits 75 mm (3 inches) above

slab surface. Concrete work shall be as specified in Section 03 30 00,
CAST-IN-PLACE CONCRETE.
3. 2 ACCEPTANCE CHECKS AND TESTS

A. Perform in accordance with the manufacturer®s recommendations. In

addition, include the following:

1. Visual Inspection and Tests:

Compare equipment nameplate data with specifications and approved
shop drawings.

Inspect physical, electrical, and mechanical condition.

Verify appropriate anchorage, required area clearances, and
correct alignment.

Verify that circuit breaker sizes and types correspond to
approved shop drawings.

Verifying tightness of accessible bolted electrical connections
by calibrated torque-wrench method, or performing thermographic
survey after energization.

Vacuum-clean switchboard enclosure interior. Clean switchboard
enclosure exterior.

Inspect insulators for evidence of physical damage or
contaminated surfaces.

. Verify correct shutter installation and operation.

Exercise all active components.

. Verify the correct operation of all sensing devices, alarms, and

indicating devices.

. Verify that vents are clear.

2. Electrical tests:

a.
b.

Perform insulation-resistance tests on each bus section.
Perform insulation-resistance test on control wiring; do not
perform this test on wiring connected to solid-state components.

26 24 13 - 8



671-14-106 VAMC San Antonio, TX

c. Perform phasing check on double-ended switchboards to ensure
correct bus phasing from each source.
3.3 FOLLOW UP VERI FI CATI ON
A. Upon completion of acceptance checks, settings, and tests, the
Contractor shall show by demonstration in service that the switchboard
is in good operating condition and properly performing the intended
function.
3.4 WARNI NG S| GN
A. Mount on each entrance door of the switchboard room, approximately 1500
mm (5 feet) above grade or floor, a clearly lettered warning sign for
warning personnel. The sign shall be attached with rustproof metal
screws.
3.5 ONE LI NE DI AGRAM AND SEQUENCE OF OPERATI ON
A. At final inspection, an as-built one line diagram shall be laminated or
mounted under acrylic glass, and installed in a frame mounted in the
switchboard room or in the outdoor switchboard enclosure.
C. Deliver an additional four copies of the as-built one line diagram
COTR.
3.6 AS-LEFT TRIP UNIT SETTI NGS
A. The trip unit settings shall be set in the field by an authorized
representative of the switchboard manufacturer per the approved
Electrical System Protective Device Study in accordance with Section 26
05 73, OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY.
--—END---
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SECTI ON 26 24 16
PANEL BOARDS

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, and connection of

panelboards.
1.2 RELATED WORK

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.

B. Section 26 05 19, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES:
Low-voltage conductors.

C. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible ground fault currents.

D. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits.
Section 26 05 73, OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY:
Short circuit and coordination study, and requirements for a
coordinated electrical system.

1.3 QUALI TY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record of the following in accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.

1. Shop Drawings:

a. Submit sufficient information to demonstrate compliance with
drawings and specifications.

b. Include electrical ratings, dimensions, mounting details,
materials, required clearances, terminations, weight, circuit
breakers, wiring and connection diagrams, accessories, and
nameplate data.

2. Manuals:

a. Submit, simultaneously with the shop drawings, complete
maintenance and operating manuals including technical data
sheets, wiring diagrams, and information for ordering circuit
breakers and replacement parts.
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1) Include schematic diagrams, with all terminals identified,
matching terminal identification in the panelboards.

2) Include information for testing, repair, troubleshooting,
assembly, and disassembly.

b. If changes have been made to the maintenance and operating
manuals originally submitted, submit updated maintenance and
operating manuals two weeks prior to the final inspection.

3. Certifications: Two weeks prior to final inspection, submit the
following.

a. Certification by the manufacturer that the panelboards conform to
the requirements of the drawings and specifications.

b. Certification by the Contractor that the panelboards have been
properly installed, adjusted, and tested.

1.5 APPLI CABLE PUBLI CATI ONS
A. Publications listed below (including amendments, addenda, revisions,
supplements, and errata) form a part of this specification to the
extent referenced. Publications are referenced in the text by
designation only.
B. International Code Council (ICC):

IBC-12. . ... ... International Building Code
C. National Electrical Manufacturers Association (NEMA):
PB 1-11.. .. ... ... .... Panelboards
250-08. . Enclosures for Electrical Equipment (1,000V
Maximum)

D. National Fire Protection Association (NFPA):

70-11. . .. National Electrical Code (NEC)

70E-12. . .. Standard for Electrical Safety in the Workplace
E. Underwriters Laboratories, Inc. (UL):

50-95. . ... Enclosures for Electrical Equipment

67-09. .. ... Panelboards

489-09. .. .. Molded Case Circuit Breakers and Circuit

Breaker Enclosures

SPEC WRITER NOTE: Delete between // --—-
// if not applicable to project. Also
delete any other item or paragraph not
applicable to the section and renumber
the paragraphs.
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PART 2 - PRODUCTS
2.1 GENERAL REQUI REMENTS

A

B.

G.
H.

J.

Panelboards shall be in accordance with NEC, NEMA, UL, as specified,
and as shown on the drawings.

Panelboards shall have main breaker or main lugs, bus size, voltage,
phases, number of circuit breaker mounting spaces, top or bottom feed,
flush or surface mounting, branch circuit breakers, and accessories as
shown on the drawings.

Panelboards shall be completely factory-assembled with molded case
circuit breakers and integral accessories as shown on the drawings or
specified herein.

Non-reduced size copper bus bars, rigidly supported on molded
insulators, and fabricated for bolt-on type circuit breakers.

Bus bar connections to the branch circuit breakers shall be the
“distributed phase” or “phase sequence” type.

Mechanical lugs furnished with panelboards shall be cast, stamped, or
machined metal alloys listed for use with the conductors to which they
will be connected.

Neutral bus shall be 100% rated, mounted on insulated supports.
Grounding bus bar shall be equipped with screws or lugs for the
connection of equipment grounding conductors.

Bus bars shall be braced for the available short-circuit current as
shown on the drawings, but not be less than 14,000 A symmetrical for
277/480 V panelboards.

Series-rated panelboards are not permitted.

2.2 ENCLOSURES AND TRI M5

A

B.

Enclosures:

1. Provide galvanized steel enclosures, with NEMA rating as shown on
the drawings or as required for the environmental conditions in
which installed.

2. Enclosures shall not have ventilating openings.

3. Enclosures may be of one-piece formed steel or of formed sheet steel
with end and side panels welded, riveted, or bolted as required.

4. Provide manufacturer’s standard option for prepunched knockouts on
top and bottom endwalls.

5. Include removable inner dead front cover, independent of the
panelboard cover.

Trims:
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1. Hinged “door-in-door” type.

2. Interior hinged door with hand-operated latch or latches, as
required to provide access only to circuit breaker operating
handles, not to energized parts.

3. Outer hinged door shall be securely mounted to the panelboard
enclosure with factory bolts, screws, clips, or other fasteners,
requiring a key or tool for entry. Hand-operated latches are not
acceptable.

4. Inner and outer doors shall open left to right.

5. Trims shall be flush or surface type as shown on the drawings.

2.3 MOLDED CASE ClI RCU T BREAKERS

A

Circuit breakers shall be per UL, NEC, as shown on the drawings, and as

specified.

Circuit breakers shall be bolt-on type.

Circuit breakers shall have minimum interrupting rating as required to

withstand the available fault current, but not less than:

1. 277/480 V Panelboard: 14,000 A symmetrical.

Circuit breakers shall have automatic, trip free, non-adjustable,

inverse time, and instantaneous magnetic trips for less than 400 A

frame. Circuit breakers with 400 A frames and above shall have magnetic

trip, adjustable from 5x to 10x. Breaker trip setting shall be set in
the field, based on the approved protective device study as specified
in Section 26 05 71, ELECTRICAL SYSTEM PROTECTIVE DEVICE STUDY Breaker
magnetic trip setting shall be set to maximum, unless otherwise noted.

Circuit breaker features shall be as follows:

1. A rugged, integral housing of molded insulating material.

2. Silver alloy contacts.

3. Arc gquenchers and phase barriers for each pole.

4. Quick-make, quick-break, operating mechanisms.

5. A trip element for each pole, thermal magnetic type with long time
delay and instantaneous characteristics, a common trip bar for all
poles and a single operator.

6. Electrically and mechanically trip free.

7. An operating handle which indicates closed, tripped, and open
positions.

8. An overload on one pole of a multi-pole breaker shall automatically
cause all the poles of the breaker to open.
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PART 3 - EXECUTI ON
3.1 | NSTALLATI ON

A. Installation shall be in accordance with the manufacturer’s
instructions, the NEC, as shown on the drawings, and as specified.

B. Locate panelboards so that the present and future conduits can be
conveniently connected.

C. Install a printed schedule of circuits in each panelboard after
approval by the Engineer of Record. Schedules shall reflect final load
descriptions, room numbers, and room names connected to each circuit
breaker. Schedules shall be printed on the panelboard directory cards
and be installed in the appropriate panelboards

D. Mount panelboards such that the maximum height of the top circuit
breaker above the finished floor shall not exceed 1980 mm (78 inches).

E. Provide blank cover for each unused circuit breaker mounting space.

3.2 ACCEPTANCE CHECKS AND TESTS

A. Perform in accordance with the manufacturer®s recommendations. In
addition, include the following:
1. Visual Inspection and Tests:

a. Compare equipment nameplate data with specifications and approved
shop drawings.

b. Inspect physical, electrical, and mechanical condition.

c. Verify appropriate anchorage and required area clearances.

d. Verify that circuit breaker sizes and types correspond to
approved shop drawings.

e. To verify tightness of accessible bolted electrical connections,
use the calibrated torque-wrench method or perform thermographic
survey after energization.

f. Vacuum-clean enclosure interior. Clean enclosure exterior.

3.3 FOLLOW UP VERI FI CATI ON

A. Upon completion of acceptance checks, settings, and tests, the
Contractor shall demonstrate that the panelboards are in good operating
condition and properly performing the intended function.

--—-END---
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SECTI ON 26 24 19
MOTOR CONTROL CENTERS
PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, connection, and

testing of the motor control centers.
1.2 RELATED WORK

A. Section 03 30 00, CAST-IN-PLACE CONCRETE: Requirements for concrete
equipment pads.

B. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.

C. Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES:
Low-voltage conductors.

D. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible ground fault currents.

E. Section 26 05 73, OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY.
Short circuit and coordination study, and requirements for a
coordinated electrical system.

H. Section 26 29 11, MOTOR CONTROLLERS: Control and protection of motors.

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record of the following in accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:

1. Shop Drawings:
a. Submit sufficient information to demonstrate compliance with
drawings and specifications.
b. Prior to fabrication of motor control centers, submit the
following data for approval:

1) Single line diagram showing each bus, instrument and control
power transformer, relay, motor starter, circuit breaker,
fuse, motor circuit protector, overload, and other components.

2) Control wiring diagram for each motor starter.

3) Complete electrical ratings for all components.

4) Interrupting ratings.
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5) Safety features.
6) Accessories and nameplate data.
7) Dimensioned exterior views of the motor control centers.
8) Dimensioned section views of the motor control centers.
9) Floor plan of the motor control centers.
10) Approximate design weights.

2. Manuals:

a. Submit, simultaneously with the shop drawings, companion copies
of complete maintenance and operating manuals, including
technical data sheets, wiring diagrams, and information for
ordering replacement parts.

1) Schematic control diagrams, with all terminals identified,
matching terminal identification in the motor control centers.

2) Include information for testing, repair, troubleshooting,
assembly, disassembly, and factory recommended periodic
maintenance procedures and their frequency.

3) Provide a replacement and spare parts list. Include a list of
tools, and instruments for testing and maintenance purposes.

b. IT changes have been made to the maintenance and operating
manuals originally submitted, submit updated maintenance and
operating manuals two weeks prior to the final iInspection.

3. Test Reports:

a. Two weeks prior to the final inspection, submit certified field
test reports and data sheets to the COTR.

4. Certifications: Two weeks prior to final inspection, submit the
following.

a. Certification by the manufacturer that the motor control centers
conform to the requirements of the drawings and specifications.

b. Certification by the Contractor that the motor control centers
have been properly installed, adjusted, and tested.

1.5 APPLI CABLE PUBLI CATI ONS

A. Publications listed below (including amendments, addenda, revisions,
supplements, and errata) form a part of this specification to the
extent referenced. Publications are referenced in the text by
designation only.

B. International Code Council (ICC):
IBC-12. .. .. ... International Building Code

C. National Electrical Manufacturers Association (NEMA):
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ICS 1-08. ... ..., Industrial Control and Systems: General
Requirements

ICS 2-05. ... ... ... .... Industrial Control and Systems: Controllers,
Contactors and Overhead Relays Rated 600 volts

ICS 6-06......... ... .... Industrial Control and Systems: Enclosures

FU 1-07. .. i e e n . Low-Voltage Cartridge Fuses

250-08. . ... Enclosures for Electrical Equipment (1000 Volts
Maximum)

National Fire Protection Association (NFPA):

70-11. .. i National Electrical Code (NEC)
Underwriters Laboratories, Inc. (UL):
845-05. . ... ... Motor Control Centers

2.1 GENERAL REQUI REMENTS

A

D.
E.

Motor control centers shall comply with NFPA, NEMA, UL, and as shown on

drawings.

Motor control centers shall be complete, free-standing, floor-mounted,

dead-front, and metal-enclosed.

Ratings shall be not less than shown on drawings. Interrupting ratings

shall be not less than the maximum short circuit currents available at

the motor control center location, as shown on drawings or as

calculated as specified in Section 26 05 73, OVERCURRENT PROTECTIVE

DEVICE COORDINATION STUDY.

Enclosure shall be NEMA-type rated 3R as indicated on drawings.

Motor control centers shall conform to the arrangements and details of

drawings and to the spaces designated for installation.

Wiring: The motor control centers shall be NEMA Standard, Class 1, Type

B.

Finish:

1. All metal surfaces shall be thoroughly cleaned, phosphatized and
factory primed prior to applying baked enamel or lacquer finish.

2. Provide a light gray finish for indoor motor control centers.

All steel parts shall be factory-phosphatized, painted with primer, and

baked enamel or lacquer finishes, except for ground connections. I.

Vertical Sections:

1. Approximately 2-1/4 M (90 inches) high.
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2. Shall be designed to permit connection of future additional vertical
sections, and installation of future motor controller units in
available space in each vertical section.

3. Spaces within the vertical sections shall be suitable and adequately
sized for motor controller units and accessories as indicated on
drawings.

4. End panels shall be removable to facilitate future additions.

5. All vertical section parts shall be accessible from the front for
maintenance rearrangement.

6. Screws in the removable panels shall remain in the panels when the
panels are removed. Self-aligning, self-retaining nuts, which are
parts of the screw assembly, shall remain intact.

7. Each vertical section shall have a minimum 300 mm (12 inches) high
horizontal wireway at the top, section and a minimum 150 mm (6
inches) high horizontal wireway at the bottom.

8. Each vertical section shall have minimum 100 mm (4 inches) wide
vertical full height wireways. Vertical wireways shall connect with
both the top and bottom horizontal wireways.

9. Each vertical section for motor controller units shall be equipped
with all necessary hardware and busing for the units to be added or
relocated. All unused space shall be covered by hinged doors and
equipped to accept future units.

2.2 BUS BARS AND | NTERCONNECTI ONS

A

Horizontal and vertical bus ratings shall be as shown on drawings.
Horizontal bus bars shall be fully rated for the entire length of the
motor control centers.

Bus bars shall be tin-plated copper.

All bolts, nuts, and washers shall be zinc-plated or cadmium-plated
steel, torqued to the values recommended by the manufacturer.

A ground bus shall extend across the entire length of the motor control
centers.

Bus bars and interconnections shall include provisions to extend the
motor control center horizontal bus into additional future vertical
sections.

Provide shutter mechanism to isolate vertical bus when the motor

controller unit is withdrawn.
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2.3 MOTOR CONTROLLERS

A.
B.

C.
D.

Product of the same manufacturer as the motor control centers.

Shall conform to the applicable requirements in Section 26 29 11, MOTOR
CONTROLLERS.

Plug-in, draw-out type up through NEMA size 4.

Doors for each space shall be interlocked to prevent their opening
unless disconnect is open. A "defeater'™ mechanism shall be incorporated

for inspection by qualified personnel.

2.4 FEEDER UNI'TS

A

Circuit breaker: shall conform to the applicable portions of Section 26
24 16, PANELBOARDS.

PART 3 - EXECUTI ON
3.1 I NSTALLATI ON

A

B.

Install motor control centers in accordance with the NEC, as shown on
the drawings, and as recommended by the manufacturer.

Anchor motor control centers with rustproof bolts, nuts, and washers
not less than 13 mm (1/2 inch) diameter, in accordance with
manufacturer’s instructions, and as shown on drawings.

Interior Location. Mount motor control centers on concrete slab.
Unless otherwise indicated, the slab shall be at least the thickness of
the existing concrete curb. Edges above floor shall have 15 mm (1/2
inch) chamfer. The slab shall be of adequate size to project at least
100 mm (8 inches) beyond the equipment. Provide conduit turnups and
cable entrance space required by the equipment to be mounted. Seal
voids around conduit openings in slab with water- and oil-resistant
caulking or sealant. Cut off and bush conduits 75 mm (3 inches) above
slab surface. Concrete work shall be as specified in Section 03 30 00,
CAST-IN-PLACE CONCRETE.

3.2 ACCEPTANCE CHECKS AND TESTS

A.

Perform in accordance with the manufacturer®s recommendations. In
addition, include the following:
1. Visual Inspection and Tests:
a. Compare equipment nameplate data with specifications and approved
shop drawings.
b. Inspect physical, electrical, and mechanical condition.
c. Verify appropriate anchorage and required area clearances.

26 24 19 - 5



671-14-106 VAMC San Antonio, TX

d. Verify that circuit breaker, fuse, motor circuit protector, and
motor controller sizes and types correspond to approved shop
drawings.

e. Use calibrated torque-wrench method to verify the tightness of
accessible bolted electrical connections, or perform a
thermographic survey after energization.

f. Vacuum-clean motor control center enclosure interior. Clean
motor control center enclosure exterior.

g- Inspect insulators for evidence of physical damage or
contaminated surfaces.

h. Exercise all active components.

i. Verify the correct operation of all indicating devices.

Jj- IT applicable, inspect control power transformers.

2. Electrical Tests:
a. Perform insulation-resistance tests on each bus section.
b. Perform insulation-resistance test on control wiring. Do not
perform this test on wiring connected to electronic components.

3.3 FOLLOW UP VERI FI CATI ON
A. Upon completion of acceptance checks, settings, and tests, the

Contractor shall demonstrate that the motor control centers are in good
operating condition and properly performing the intended function.

3.4 TRAI NI NG
A_. Furnish the services of a competent, factory-trained engineer or

technician for a 2-hour period to instruct VA personnel in operation
and maintenance of the equipment, including review of the operation and
maintenance manual, on a date requested by the COTR.

—---END---
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SECTION 26 29 11
MOTOR CONTROLLERS

PART 1 - GENERAL
1.1 DESCRI PTI ON

A. This section specifies the furnishing, installation, connection, and
testing of motor controllers, including all low- and medium-voltage
motor controllers and manual motor controllers, indicated as motor
controllers in this section, and low-voltage variable speed motor
controllers.

B. Motor controllers shall meet this specification and all related
specifications.

1.2 RELATED WORK

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS:
Requirements that apply to all sections of Division 26.

B. Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES:
Low-voltage conductors.

C. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS:
Requirements for personnel safety and to provide a low impedance path
for possible ground fault currents.

D. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits.

E. Section 26 24 19, MOTOR CONTROL CENTERS: For multiple motor control
assemblies which include motor controllers.

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.
1.4 SUBM TTALS

A. Submit six copies to the VA and one electronic copy to the Engineer of
Record of the following in accordance with Section 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS.

1. Shop Drawings:

a. Submit sufficient information to demonstrate compliance with
drawings and specifications.

b. Include electrical ratings, dimensions, weights, mounting
details, materials, overcurrent protection devices, overload
relays, sizes of enclosures, wiring diagrams, starting
characteristics, interlocking, and accessories.

2. Manuals:
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a. Submit, simultaneously with the shop drawings, companion copies
of complete maintenance and operating manuals, including
technical data sheets, wiring diagrams, and information for
ordering replacement parts.

1) Wiring diagrams shall have their terminals identified to
facilitate installation, maintenance, and operation.

2) Wiring diagrams shall indicate internal wiring for each item
of equipment and interconnections between the items of
equipment.

3) Elementary schematic diagrams shall be provided for clarity of
operation.

4) Include the catalog numbers for the correct sizes of overload
relays for the motor controllers.

b. IT changes have been made to the maintenance and operating
manuals originally submitted, submit updated maintenance and
operating manuals two weeks prior to the final inspection.

3. Certifications: Two weeks prior to final inspection, submit the
following.

a. Certification by the manufacturer that the motor controllers
conform to the requirements of the drawings and specifications.

b. Certification by the Contractor that the motor controllers have
been properly installed, adjusted, and tested.

1.5 APPLI CABLE PUBLI CATI ONS
A. Publications listed below (including amendments, addenda, revisions,
supplements, and errata) form a part of this specification to the
extent referenced. Publications are referenced in the text by basic
designation only.
B. Institute of Electrical and Electronic Engineers (IEEE):
519-92. .. ..., Recommended Practices and Requirements for
Harmonic Control in Electrical Power Systems
C37.90.1-02. ... ... ..... Standard Surge Withstand Capability (SWC) Tests
for Relays and Relay Systems Associated with
Electric Power Apparatus
C. International Code Council (ICC):
IBC-12. . ... ... International Building Code
D. National Electrical Manufacturers Association (NEMA):
ICS 1-08.. ... ... ....... Industrial Control and Systems: General
Requirements
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ICS 1.1-09.............. Safety Guidelines for the Application,
Installation and Maintenance of Solid State
Control

ICS 2-05. ... ... ... .... Industrial Control and Systems Controllers,
Contactors, and Overload Relays Rated 600 Volts

ICS 4-05. ... ... ... Industrial Control and Systems: Terminal Blocks

ICS 6-06................ Industrial Control and Systems: Enclosures

ICS 7-06. ... . .. ... .... Industrial Control and Systems: Adjustable-

Speed Drives

ICS 7.1-06.............. Safety Standards for Construction and Guide for
Selection, Installation, and Operation of
Adjustable-Speed Drive Systems

MG 1 Part 31............ Inverter Fed Polyphase Motor Standards
E. National Fire Protection Association (NFPA):

70-11. .. ... National Electrical Code (NEC)
F. Underwriters Laboratories Inc. (UL):

508A-07 . i i Industrial Control Panels

508C-07 .- i i Power Conversion Equipment

UL 1449-06...... . ... .... Surge Protective Devices

PART 2 - PRODUCTS
2.1 MOTOR CONTROLLERS

A. Motor controllers shall comply with 1EEE, NEMA, NFPA, UL, and as shown
on the drawings.

B. Motor controllers shall be part of a motor control assembly. For
installation in motor control centers, provide plug-in, draw-out type
motor controllers up through NEMA size 4. NEMA size 5 and above require
bolted connections.

C. Motor controllers shall be combination type, with magnetic controller
per Paragraph 2.3 below and with circuit breaker and disconnecting
means with external operating handle with lock-open padlocking
positions and ON-OFF position indicator.

1. Circuit Breakers:
a. Bolt-on thermal-magnetic type with a minimum interrupting rating
as indicated on the drawings.
b. Equipped with automatic, trip free, non-adjustable, iInverse-time,
and instantaneous magnetic trips for less than 400A. The magnetic
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5)

trip shall be adjustable from 5x to 10x for breakers 400A and
greater.
c. Additional features shall be as follows:
1) A rugged, integral housing of molded insulating material.
2) Silver alloy contacts.
3) Arc quenchers and phase barriers for each pole.
4) Quick-make, quick-break, operating mechanisms.
A trip element for each pole, a common trip bar for all poles, and
one operator for all poles.

D. Enclosures:

1.
2.

Motor controllers shall be installed in the Motor Control Center.
All metal surfaces shall be thoroughly cleaned, phosphatized, and
factory primed prior to applying light gray baked enamel finish.

E. Motor control circuits:

1.
2.

Shall operate at not more than 120 Volts.

Shall be grounded, except where the equipment manufacturer
recommends that the control circuits be isolated.

For each motor operating over 120 Volts, incorporate a separate,
heavy duty, control transformer within each motor controller
enclosure.

Incorporate primary and secondary overcurrent protection for the
control power transformers.

F. Overload relays:

1.
2.
3.

Thermal type. Devices shall be NEMA type.

One for each pole.

External overload relay reset pushbutton on the door of each motor
controller enclosure.

. Overload relays shall be matched to nameplate full-load current of

actual protected motor and with appropriate adjustment for duty
cycle.

Thermal overload relays shall be tamperproof, not affected by
vibration, manual reset, sensitive to single-phasing, and shall have
selectable trip classes of 10, 20 and 30.

Electronic overload relays shall utilize internal current
transformers and electro-mechanical components. The relays shall
have ambient temperature compensation, single-phase protection,
manual or automatic reset, and trip classes of 10, 15, 20 and 30.
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G.

The relay shall provide fault cause indication, including jam/stall,
ground fault, phase loss, and overload.
Hand-Off-Automatic (H-0-A) switch is required unless specifically
stated on the drawings as not required for a particular controller. H-
0-A switch shall be operable without opening enclosure door. H-0-A
switch is not required for manual motor controllers.
Incorporate into each control circuit a 120 Volt, electronic time-delay
relay (ON delay), minimum adjustable range from 0.3 to 10 minutes, with
transient protection. Time-delay relay is not required where H-0-A
switch is not required.

. Unless noted otherwise, equip each motor controller with not less than

two normally open (N.0.) and two normally closed (N.C.) auxiliary
contacts.
Provide green (RUN) and red (STOP) pilot lights.

K. Motor controllers incorporated within equipment assemblies shall also

be designed for the specific requirements of the assemblies.

. Additional requirements for specific motor controllers, as indicated in

other specification sections, shall also apply.

2.3 MAGNETI C MOTOR CONTROLLERS

A.
B.

Shall be in accordance with applicable requirements of 2.1 above.
Controllers shall be general-purpose, Class A magnetic controllers for
induction motors rated in horsepower. Minimum NEMA size O.

. Where combination motor controllers are used, combine controller with

protective or disconnect device In a common enclosure.

Provide phase loss protection for each controller, with contacts to de-
energize the controller upon loss of any phase.

Unless otherwise indicated, provide full voltage non-reversing across-
the-line mechanisms for motors less than 75 HP, closed by coil action and
opened by gravity. For motors 75 HP and larger, provide reduced-voltage
or variable speed controllers as shown on the drawings. Equip
controllers with 120 VAC coils and individual control transformer unless
otherwise noted.

2.4 REDUCED VOLTAGE MOTOR CONTROLLERS

A.
B.

Shall be in accordance with applicable portions of 2.1 above.
Shall have closed circuit transition.

C. Shall limit inrush currents to not more than 70 percent of the locked

rotor current.
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D.

Provide phase loss protection for each motor controller, with contacts

to de-energize the motor controller upon loss of any phase.

PART 3 - EXECUTI ON
3.1 I NSTALLATI ON

A

Install motor controllers in accordance with the NEC, as shown on the
drawings, and as recommended by the manufacturer.

Install manual motor controllers in flush enclosures in finished areas.
Set field-adjustable switches, auxiliary relays, time-delay relays,
timers, and electronic overload relay pickup and trip ranges.

Program variable speed motor controllers per the manufacturer’s
instructions and in coordination with other trades so that a complete
and functional system is delivered.

. Adjust trip settings of circuit breakers and motor circuit protectors

with adjustable instantaneous trip elements. Initially adjust at six
times the motor nameplate full-load ampere ratings and attempt to start
motors several times, allowing for motor cooldown between starts. If
tripping occurs on motor inrush, adjust settings in increments until
motors start without tripping. Do not exceed eight times the motor
full-load amperes (or 11 times for NEMA Premium Efficiency motors if
required). Where these maximum settings do not allow starting of a
motor, notify Engineer of Record and the COTR before increasing

settings.

3.2 ACCEPTANCE CHECKS AND TESTS

A.

Perform manufacturer’s required field tests in accordance with the
manufacturer®s recommendations. In addition, include the following:
1. Visual Inspection and Tests:
a. Compare equipment nameplate data with specifications and approved
shop drawings.
b. Inspect physical, electrical, and mechanical condition.
c. Verify appropriate anchorage, required area clearances, and
correct alignment.
d. Verify that circuit breaker, motor circuit protector, and fuse
sizes and types correspond to approved shop drawings.
e. Verify overload relay ratings are correct.

f. Vacuum-clean enclosure interior. Clean enclosure exterior.
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g.- Verify tightness of accessible bolted electrical connections by
calibrated torque-wrench method in accordance with manufacturer’s
published data.

h. Test all control and safety features of the motor controllers.

i. For low-voltage variable speed motor controllers, final
programming and connections shall be by a factory-trained
technician. Set all programmable functions of the variable speed
motor controllers to meet the requirements and conditions of use.

3.3 FOLLOW UP VERI FI CATI ON
A. Upon completion of acceptance checks, settings, and tests, the

Contractor shall show by demonstration in service that the motor
controllers are in good operating condition and properly performing the
intended functions.

3.4 SPARE PARTS
A. Two weeks prior to the final inspection, provide one complete set of

spare fuses for each motor controller.

3.5 I NSTRUCTI ON
A. Furnish the services of a factory-trained technician for two 4-hour

training periods for instructing personnel in the maintenance and
operation of the motor controllers, on the dates requested by the

Resident Engineer.

---END- - -
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